IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 12-0147-029 Primary County: BUTLER
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by TAYLOR CONSTRUCTION, INC.
Contract Period: 60 WORK DAYS Late Start Date: 07/25/11

Project: FSSN-014-7(29)--3T-12
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: BUTLER Prj Awd Amt: $421,990.80
Route: IOWA 14
Location: AT PHELPS CREEK, 0.6 MILE SOUTH OF IOWA 57

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 TAO060 TAYLOR CONSTRUCTION, INC. $ 421,990.80 100.00 %
2 GU100 GUS CONSTRUCTION CO., INC. $ 428,003.48 101.42 %
3 MC201 MCCULLEY CULVERT, INC. $ 457,206.80 108.34 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 464,361.26 110.04 %
5 WI240 WINFIELD CONTRACTORS INC. $ 538,071.00 127.50 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

STANDARD OR SLI

CONCRETE PAVEMENT, CLASS C, CLASS 3

P FORM PORTLAND CEMENT

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 12-0147-029 Primary County: BUTLER
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) TAO060 | ( 2 ) GU100 | ( 3 ) MC201
| TAYLOR CONSTRUCTION, INC. | GUS CONSTRUCTION CO., INC. |MCCULLEY CULVERT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 111; TWIN 12'-0 X 12'-0 X 94'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2210-0475290 98.000 TON | 35.00000 3430.00] 23.00000 2254.00] 17.50000 1715.00
MACADAM STONE BASE | | |
0020 2401-6745625 LUMP | 9000.00000 9000.00] 8500.00000 8500.00 | 25000.00000 25000.00
REMOVAL OF EXISTING BRIDGE | | \
0040 2402-2720000 925.000 CY | 20.00000 18500.00| 7.50000 6937.50] 9.00000 8325.00
EXCAVATION, CLASS 20 | | |
0050 2403-0100020 468.600 CY | 325.00000 152295.00| 363.00000 170101.80| 376.00000 176193.60
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0060 2404-7775000 63389.000 LB | 0.85000 53880.65| 0.76000 48175.64 | 0.90000 57050.10
REINFORCING STEEL | | |
0070 2507-3250005 875.000 SY | 2.50000 2187.50] 2.75000 2406.25] 3.00000 2625.00
ENGINEERING FABRIC | | |
0080 2507-6800061 850.000 TON | 28.00000 23800.00] 29.00000 24650.00] 28.00000 23800.00
REVETMENT, CLASS E | | |
0090 2533-4980005 LUMP | 20000.00000 20000.00] 25000.00000 25000.00] 17000.00000 17000.00
MOBILIZATION | | |
SECTION TOTALS | S 283,093.15] S 288,025.19] S 311,708.70
—————————————————————————————————————————— e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0100 2101-0850001 1.000 ACRE | 2000.00000 2000.00] 2100.00000 2100.00| 2000.00000 2000.00
CLEARING AND GRUBBING | \ \
0110 2102-2710070 4120.000 CY | 5.00000 20600.00] 5.50000 22660.00] 6.00000 24720.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | \
0120 2102-2712015 10.000 cCY | 60.00000 600.00] 62.00000 620.00] 60.00000 600.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | \
FRAGMENTS | | |
0130 2102-4560000 4.600 STA | 475.00000 2185.00| 485.00000 2231.00] 500.00000 2300.00
LOCATING TILE LINES | | |
0140 2105-8425015 750.000 cCY | 5.00000 3750.00] 5.25000 3937.50] 5.25000 3937.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0150 2115-0100000 255.600 CY | 32.00000 8179.20] 31.00000 7923.60 | 35.00000 8946.00
MODIFIED SUBBASE | \ \
0160 2121-7425010 469.000 TON | 15.00000 7035.00 | 16.00000 7504.00 | 17.00000 7973.00
GRANULAR SHOULDERS, TYPE A | \ \
0170 2123-7450000 4.600 STA | 200.00000 920.00] 225.00000 1035.00] 250.00000 1150.00
SHOULDER CONSTRUCTION, EARTH | | \
0180 2301-1033100 664.400 SY | 61.33000 40747.65] 63.00000 41857.20] 65.00000 43186.00
| | \
| | |
| | |

DURABILITY, 10

IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 12-0147-029 Primary County: BUTLER
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) GU100 | ( 3 ) MC201
| TAYLOR CONSTRUCTION, INC. | GUS CONSTRUCTION CO., INC. |I[MCCULLEY CULVERT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2402-0425040 536.000 CY | 25.00000 13400.00] 26.00000 13936.00| 25.00000 13400.00
FLOODED BACKFILL | | |
0200 2502-8212024 540.000 LF | 8.50000 4590.00] 8.75000 4725.00| 9.00000 4860.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. | | |
0210 2502-8220196 4.000 EACH | 125.00000 500.00] 130.00000 520.00] 150.00000 600.00
SUBDRAIN OUTLET, RF-19E | | |
0220 2505-4008120 460.000 LF | 8.00000 3680.00| 8.20000 3772.00| 8.00000 3680.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0230 2506-4984000 125.000 cCY | 75.00000 9375.00] 76.50000 9562.50| 80.00000 10000.00
FLOWABLE MORTAR | | |
0240 2510-6745850 518.200 SY | 8.00000 4145.60| 8.20000 4249.24 | 8.00000 4145.60
REMOVAL OF PAVEMENT | | |
0250 2518-6910000 4.000 EACH | 50.00000 200.00]| 60.00000 240.00| 50.00000 200.00
SAFETY CLOSURE | | |
0260 2520-3350010 1.000 EACH | 3000.00000 3000.00| 2200.00000 2200.00| 2500.00000 2500.00
FIELD LABORATORY | | |
0270 2526-8285000 LUMP | 5000.00000 5000.00| 2000.00000 2000.00| 2000.00000 2000.00
CONSTRUCTION SURVEY | | |
0280 2527-9263109 5.180 STA | 190.00000 984.20| 195.00000 1010.10] 200.00000 1036.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0290 2528-8445110 LUMP | 2050.00000 2050.00]| 2100.00000 2100.00| 2200.00000 2200.00
TRAFFIC CONTROL | | |
0300 2601-2634100 0.800 ACRE | 700.00000 560.00] 700.00000 560.00] 700.00000 560.00
MULCHING | | |
0310 2601-2636015 0.800 ACRE | 2200.00000 1760.00| 2300.00000 1840.00| 2500.00000 2000.00
NATIVE GRASS SEEDING | | |
0320 2601-2636043 0.100 ACRE | 2500.00000 250.00| 2600.00000 260.00| 2500.00000 250.00
SEEDING AND FERTILIZING (RURAL) | | |
0330 2601-2640350 52.800 SOQ | 15.00000 792.00] 17.00000 897.60| 15.00000 792.00
SPECTIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | \
0340 2601-2642100 0.900 ACRE | 100.00000 90.00] 120.00000 108.00] 100.00000 90.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0350 2601-2643110 10.600 MGAL | 60.00000 636.00] 60.00000 636.00] 60.00000 636.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0360 2602-0000020 325.000 LF | 2.00000 650.00 | 2.25000 731.25] 2.50000 812.50
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 12-0147-029 Primary County: BUTLER
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) GU100 | ( 3 ) MC201
| TAYLOR CONSTRUCTION, INC. |GUS CONSTRUCTION CO., INC. |[MCCULLEY CULVERT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0370 2602-0000030 207.000 LF | 3.00000 621.00] 3.25000 672.75] 3.50000 724.50
SILT FENCE FOR DITCH CHECKS | | |
0380 2602-0000090 130.000 LF | 3.00000 390.00] 0.45000 58.50] 1.00000 130.00
CLEAN-OUT OF SILT FENCE | | |
0390 2602-0000100 69.000 LF | 3.00000 207.00]| 0.45000 31.05] 1.00000 69.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 138,897.65]| $ 139,978.29] $ 145,498.10
—————————————————————————————————————————— e it et sttt e E T e
CONTRACT TOTALS | $ 421,990.80| $ 428,003.48] $ 457,206.80




IOWA DEPARTMENT OF TRANSPORTATION

STANDARD OR SLIP FORM PORTLAND CEMENT

CONCRETE PAVEMENT, CLASS C, CLASS

3

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 12-0147-029 Primary County: BUTLER
Letting Date: 03/15/11 10:00 A.M.
| 4 ) 10081 | ( 5 ) WI240 | ( )
| WA BRIDGE & CULVERT, L.C. |[WINFIELD CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 111; TWIN 12'-0 X 12'-0 X 94'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2210-0475290 98.000 TON | 35.00000 3430.00] 35.00000 3430.00]
MACADAM STONE BASE | | |
0020 2401-6745625 LUMP | 25000.00000 25000.00| 75000.00000 75000.00]
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 925.000 CY | 10.00000 9250.00] 15.00000 13875.00|
EXCAVATION, CLASS 20 | | |
0050 2403-0100020 468.600 CY | 342.00000 160261.20| 333.00000 156043.80|
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0060 2404-7775000 63389.000 LB | 0.85000 53880.65]| 1.00000 63389.00|
REINFORCING STEEL | | |
0070 2507-3250005 875.000 SY | 3.00000 2625.00] 4.00000 3500.00|
ENGINEERING FABRIC | | |
0080 2507-6800061 850.000 TON | 35.00000 29750.00| 31.00000 26350.00|
REVETMENT, CLASS E | | |
0090 2533-4980005 LUMP | 40000.00000 40000.00]| 25350.00000 25350.00|
MOBILIZATION | | |
SECTION TOTALS | $ 324,196.85]| $ 366,937.80] $
—————————————————————————————————————————— R i et
SECTION 0002 ROADWAY ITEMS
\ \ \
0100 2101-0850001 1.000 ACRE | 2040.94000 2040.94 | 4400.00000 4400.00|
CLEARING AND GRUBBING | | |
0110 2102-2710070 4120.000 CY | 5.10000 21012.00| 8.50000 35020.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0120 2102-2712015 10.000 cCY | 61.23000 612.30] 40.00000 400.00]
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0130 2102-4560000 4.600 STA | 484.72000 2229.71| 200.00000 920.00]
LOCATING TILE LINES | | |
0140 2105-8425015 750.000 CY | 5.10000 3825.00] 6.00000 4500.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0150 2115-0100000 255.600 CY | 32.65000 8345.34| 31.00000 7923.60|
MODIFIED SUBBASE | | |
0160 2121-7425010 469.000 TON | 15.31000 7180.39] 18.00000 8442.00|
GRANULAR SHOULDERS, TYPE A | | \
0170 2123-7450000 4.600 STA | 204.09000 938.81] 850.00000 3910.00]
SHOULDER CONSTRUCTION, EARTH | | |
0180 2301-1033100 664.400 SY | 65.31000 43391.96| 58.00000 38535.20|
| | |
| | |
| | |

DURABILITY, 10 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 6
Bid Order: 001 Contract ID: 12-0147-029 Primary County: BUTLER
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) WI240 \ )
| IOWA BRIDGE & CULVERT, L.C. |WINFIELD CONTRACTORS INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2402-0425040 536.000 CY | 25.51000 13673.36] 25.00000 13400.00|
FLOODED BACKFILL | |
0200 2502-8212024 540.000 LF | 8.67000 4681.80] 9.00000 4860.00|
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | \
IN. DIA. | | |
0210 2502-8220196 4.000 EACH | 127.56000 510.24] 150.00000 600.00|
SUBDRAIN OUTLET, RF-19E | | |
0220 2505-4008120 460.000 LF | 3.06000 1407.60] 15.00000 6900.00|
REMOVAL OF STEEL BEAM GUARDRAIL \ \ \
0230 2506-4984000 125.000 CYy | 76.54000 9567.50| 120.00000 15000.00|
FLOWABLE MORTAR | | \
0240 2510-6745850 518.200 SY | 8.16000 4228.51 8.00000 4145.60]
REMOVAL OF PAVEMENT | | |
0250 2518-6910000 4.000 EACH | 51.02000 204.08] 50.00000 200.00]
SAFETY CLOSURE | |
0260 2520-3350010 1.000 EACH | 5632.92000 5632.92] 10000.00000 10000.00|
FIELD LABORATORY | | |
0270 2526-8285000 LUMP | 1938.89000 1938.89] 1900.00000 1900.00]
CONSTRUCTION SURVEY | | |
0280 2527-9263109 5.180 STA | 193.89000 1004.35] 190.00000 984.20|
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0290 2528-8445110 LUMP | 2091.96000 2091.96] 2050.00000 2050.00]
TRAFFIC CONTROL | |
0300 2601-2634100 0.800 ACRE | 700.00000 560.00] 700.00000 560.00]
MULCHING | \ \
0310 2601-2636015 0.800 ACRE | 2245.03000 1796.02] 1850.00000 1480.00]
NATIVE GRASS SEEDING | | \
0320 2601-2636043 0.100 ACRE | 2551.20000 255.12] 3500.00000 350.00]
SEEDING AND FERTILIZING (RURAL) | | |
0330 2601-2640350 52.800 SQ | 15.31000 808.37] 25.00000 1320.00]
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | \
0340 2601-2642100 0.900 ACRE | 102.04000 91.84 ] 1200.00000 1080.00|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING \ \ \
0350 2601-2643110 10.600 MGAL | 60.00000 636.00| 60.00000 636.00|
WATERING FOR SOD, SPECIAL DITCH CONTROL | \
OR SLOPE PROTECTION | | |
0360 2602-0000020 325.000 LF | 2.04000 663.00] 2.50000 812.50|
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 7
Bid Order: 001 Contract ID: 12-0147-029 Primary County: BUTLER
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) I0081 | ( 5 ) WI240 | ( )
| IOWA BRIDGE & CULVERT, L.C. |[WINFIELD CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et e st et e
0370 2602-0000030 207.000 LF | 3.06000 633.42] 3.50000 724.50]
SILT FENCE FOR DITCH CHECKS | | |
0380 2602-0000090 130.000 LF | 1.02000 132.60] 0.40000 52.00]
CLEAN-OUT OF SILT FENCE | | |
0390 2602-0000100 69.000 LF | 1.02000 70.38] 0.40000 27.60]
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 140,164.41| $ 171,133.20] $
—————————————————————————————————————————— e it et sttt e E T e
|

CONTRACT TOTALS $ 464,361.26] $ 538,071.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 14-C014-132 Primary County: CARROLL
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CUNNINGHAM-REIS CO.
Contract Period: 45 WORK DAYS Late Start Date: 08/08/11

Project: BROS-C014(132)--8J-14
Work Type: BRIDGE REPLACEMENT - CCS
County: CARROLL Prj Awd Amt: $195,607.60
Route: 120 TH STREET
Location: 12-13 JASPER

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 Cu080 CUNNINGHAM-REIS CO. $ 195,607.60 100.00 %
2 DI360 DIXON CONSTRUCTION CO. $ 239,741.38 122.56 %
3 MU120 MURPHY HEAVY CONTRACTING CORP. $ 240,713.90 123.05 %
4 GR100 GRAVES CONSTRUCTION CO., INC. $ 255,677.92 130.70 %
5 CH320 CHRISTENSEN BROS., INC. $ 272,336.00 139.22 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 14-C014-132 Primary County: CARROLL
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CUuo08o0 | ( 2 ) DI360 | ( 3 ) MU120
| CUNNINGHAM-REIS CO. | DIXON CONSTR. CO. |[MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 70'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 55.000 CY | 20.00000 1100.00| 5.00000 275.00| 10.00000 550.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 14000.00000 14000.00] 17000.00000 17000.00] 30000.00000 30000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 51.000 CY | 40.00000 2040.00| 30.00000 1530.00| 25.00000 1275.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 125.900 CY | 410.00000 51619.00| 450.00000 56655.00| 395.00000 49730.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 33898.000 LB | 0.70000 23728.60| 0.81000 27457.38| 0.80000 27118.40
REINFORCING STEEL | | |
0060 2414-6424120 162.000 LF | 50.00000 8100.00| 52.00000 8424 .00 | 55.00000 8910.00
CONCRETE OPEN RAILING | | |
0070 2501-0201042 1100.000 LF | 30.00000 33000.00] 34.00000 37400.00] 32.50000 35750.00
PILES, STEEL, HP 10 X 42 | | |
0080 2501-5475042 180.000 LF | 60.00000 10800.00] 100.00000 18000.00] 80.00000 14400.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10A TYPE 3) | | |
0090 2505-4008400 4.000 EACH | 1250.00000 5000.00| 1295.00000 5180.00| 1500.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0100 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 500.00000 2000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0110 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1850.00000 7400.00 | 2000.00000 8000.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0120 2507-3250005 660.000 SY | 2.00000 1320.00]| 2.00000 1320.00| 3.00000 1980.00
ENGINEERING FABRIC | | |
0130 2507-6800061 500.000 TON | 37.00000 18500.00] 40.00000 20000.00| 45.00000 22500.00
REVETMENT, CLASS E | | |
0140 2518-6910000 2.000 EACH | 250.00000 500.00] 100.00000 200.00] 250.00000 500.00
SAFETY CLOSURE | | |
0150 2528-8445110 LUMP | 2500.00000 2500.00| 3700.00000 3700.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0160 2533-4980005 LUMP | 15000.00000 15000.00] 34000.00000 34000.00] 30000.00000 30000.00
MOBILIZATION | |
SECTION TOTALS | $ 195,607.60| $ 239,741.38| $ 240,713.90
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 195,607.60| $ 239,741.38| $ 240,713.90




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 14-C014-132 Primary County: CARROLL
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) CH320 | ( )
| GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 70'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 55.000 CY | 15.00000 825.00] 10.00000 550.00]
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 26000.00000 26000.00| 40000.00000 40000.00]
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 51.000 CY | 30.00000 1530.00| 100.00000 5100.00|
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 125.900 CY | 485.00000 61061.50] 520.00000 65468.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 33898.000 LB | 0.79000 26779.42 | 1.00000 33898.00|
REINFORCING STEEL | | |
0060 2414-6424120 162.000 LF | 55.00000 8910.00| 50.00000 8100.00|
CONCRETE OPEN RAILING | | |
0070 2501-0201042 1100.000 LF | 35.00000 38500.00] 35.00000 38500.00 |
PILES, STEEL, HP 10 X 42 | | |
0080 2501-5475042 180.000 LF | 130.00000 23400.00| 100.00000 18000.00|
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10A TYPE 3) | | |
0090 2505-4008400 4.000 EACH | 1300.00000 5200.00| 1300.00000 5200.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0100 2505-4021010 4.000 EACH | 350.00000 1400.00| 300.00000 1200.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0110 2505-4021700 4.000 EACH | 1898.00000 7592.00| 1900.00000 7600.00 |
STEEL BEAM GUARDRATL END TERMINAL | | |
0120 2507-3250005 660.000 SY | 3.00000 1980.00| 2.00000 1320.00|
ENGINEERING FABRIC | | |
0130 2507-6800061 500.000 TON | 45.00000 22500.00| 40.00000 20000.00|
REVETMENT, CLASS E | | |
0140 2518-6910000 2.000 EACH | 300.00000 600.00 | 200.00000 400.00]
SAFETY CLOSURE | | |
0150 2528-8445110 LUMP | 3400.00000 3400.00| 2000.00000 2000.00|
TRAFFIC CONTROL | \ \
0160 2533-4980005 LUMP | 26000.00000 26000.00 | 25000.00000 25000.00|
MOBILIZATION | |
SECTION TOTALS | $ 255,677.92| $ 272,336.00| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 255,677.92| $ 272,336.00| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 17-C017-065 Primary County: CERRO GORDO
Letting Date: 110315 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by TAYLOR CONSTRUCTION, INC.
Contract Period: 80 WORK DAYS Late Start Date: 06/06/11

Project: BRS-C017(65)--60-17
Work Type: BRIDGE REPLACEMENT - CCS
County: CERRO GORDO Prj Awd Amt: $404,854.61
Route: S66
Location: OVER COLD WATER CREEK

TAYLOR CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TA060 TAYLOR CONSTRUCTION, INC. $ 404,854.61 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 436,317.95 107.77 %

3 MIS00 MINNOWA CONSTRUCTION, INC. $ 551,990.77 136.34



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 17-C017-065 Primary County: CERRO GORDO
Letting Date: 03/15/11 10:00 A.M.
1 ) TA060 2 ) GR100 3 ) MI90O0

(
MINNOWA CONSTR., INC.

Q —~

(
TAYLOR CONSTRUCTION, INC. RAVES CONSTRUCTION CO., INC

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2625000 437.000 CY | 15.00000 6555.00] 12.00000 5244 .00 | 3.00000 1311.00
EMBANKMENT-IN-PLACE I I I
0020 2121-7425020 63.000 TON | 29.50000 1858.50 | 30.39000 1914.57| 29.50000 1858.50
GRANULAR SHOULDERS, TYPE B | I I
0030 2214-5145150 214.000 SY | 15.00000 3210.00]| 35.00000 7490.00 | 18.85000 4033.90
PAVEMENT SCARIFICATION | I I
0040 2301-0685550 106.600 SY | 145.00000 15457.00 | 155.00000 16523.00] 155.10000 16533.66
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | I
0050 2303-0033500 19.800 TON | 153.47000 3038.71] 158.00000 3128.40]| 153.47000 3038.71
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0060 2303-0245828 1.200 TON | 500.00000 600.00] 515.00000 618.00] 500.00000 600.00
ASPHALT BINDER, PG 58-28 | | |
0070 2505-4008120 340.000 LF | 7.00000 2380.00 | 5.00000 1700.00 | 2.00000 680.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0080 2505-4008400 4.000 EACH | 1600.00000 6400.00] 1700.00000 6800.00] 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | I
0090 2505-4021010 4.000 EACH | 275.00000 1100.00| 277.00000 1108.00| 275.00000 1100.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0100 2505-4021700 4.000 EACH | 1850.00000 7400.00 | 1934.00000 7736.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0110 2510-6745850 136.000 SY | 15.00000 2040.00 | 8.00000 1088.00 | 8.00000 1088.00
REMOVAL OF PAVEMENT | | |
0120 2518-6910000 4.000 EACH | 50.00000 200.00 | 300.00000 1200.00 | 50.00000 200.00
SAFETY CLOSURE | |
0130 2527-9263109 8.720 STA | 150.00000 1308.00| 155.00000 1351.60| 150.00000 1308.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | I
0140 2528-8445110 LUMP | 2200.00000 2200.00 | 4200.00000 4200.00 | 2200.00000 2200.00
TRAFFIC CONTROL | |
0150 2602-0000020 800.000 LF | 2.00000 1600.00 | 2.00000 1600.00 | 2.00000 1600.00
SILT FENCE | | |
0160 2602-0000060 800.000 LF | 0.50000 400.00] 0.50000 400.00| 0.50000 400.00
REMOVAL OF SILT FENCE | | |
SECTION TOTALS | $ 55,747.21| $ 62,101.57] $ 49,751.77
—————————————————————————————————————————— e e

SECTION 0002  ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
I I I



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 17-C017-065 Primary County: CERRO GORDO
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) GR100 | ( 3 ) MI90O0
| TAYLOR CONSTRUCTION, INC. | GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2401-6745625 LUMP | 9000.00000 9000.00] 30000.00000 30000.00| 30000.00000 30000.00
REMOVAL OF EXISTING BRIDGE | | |
0180 2402-2720000 106.400 CY | 35.00000 3724.00] 30.00000 3192.00] 50.00000 5320.00
EXCAVATION, CLASS 20 | | |
0190 2402-2721000 315.000 CY | 205.00000 64575.00 | 190.00000 59850.00| 100.00000 31500.00
EXCAVATION, CLASS 21 | | |
0200 2402-2722000 16.000 cCY | 205.00000 3280.00] 200.00000 3200.00| 200.00000 3200.00
EXCAVATION, CLASS 22 | | |
0210 2403-0100010 376.300 CY | 375.00000 141112.50]| 380.00000 142994 .00 | 600.00000 225780.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0220 2404-7775000 24913.000 LB | 0.90000 22421.70| 0.78000 19432.14| 1.00000 24913.00
REINFORCING STEEL | | |
0230 2404-7775005 50636.000 LB | 0.95000 48104.20| 0.84000 42534.24 | 1.00000 50636.00
REINFORCING STEEL, EPOXY COATED | | |
0240 2414-6424124 202.000 LF | 55.00000 11110.00] 55.00000 11110.00] 55.00000 11110.00
CONCRETE OPEN RAILING, TL-4 | | |
0250 2501-0201042 250.000 LF | 35.00000 8750.00 | 55.00000 13750.00] 35.00000 8750.00
PILES, STEEL, HP 10 X 42 | | |
0260 2507-3250005 270.000 SY | 3.00000 810.00] 3.00000 810.00] 3.00000 810.00
ENGINEERING FABRIC | | |
0270 2507-6800061 292.000 TON | 35.00000 10220.00] 32.00000 9344.00| 35.00000 10220.00
REVETMENT, CLASS E | | |
0280 2533-4980005 LUMP | 26000.00000 26000.00 | 38000.00000 38000.00| 100000.00000 100000.00
MOBILIZATION | |
SECTION TOTALS | $ 349,107.40| $ 374,216.38]| $ 502,239.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS \ $ 404,854.61| $ 436,317.95]| $ 551,990.77




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project: FSSN-069-1(36)--3T-27
Work Type: BRIDGE REPLACEMENT - PPCB
County: DECATUR Prj Awd Amt: $2,584,251.62
Route: U.S. 69
Location: OVER GRAND RIVER
0.6 MILES NORTH OF COUNTY ROAD J-66
RANK VENDOR NO./NAME
1 10081 IOWA BRIDGE & CULVERT, L.C.
2 HE420 HERBERGER CONSTRUCTION CO., INC.

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

004 Contract ID: 27-0691-036
110315 10:00 A.M.

CONTRACT SIGNED by IOWA BRIDGE & CULVERT, L.C.
100 WORK DAYS Late Start Date: 05/23/11

UNITED CONTRACTORS INC. AND SUBSIDIARIES

Run Date:
Page: 004

Primary County: DECATUR
No Established DBE Goal

$ 2,584,251.62
$ 2,604,657.05
$ 2,686,485.00

% OVER
LOW BID
100.00 %
100.78 %
103.95 %

04/21/11



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 27-0691-036 Primary County: DECATUR
Letting Date: 03/15/11 10:00 A.M.
1 ) 10081 2 ) HE420 3 ) UNO59

o~
o~

(
IOWA BRIDGE & CULVERT, L.C. ERBERGER CONSTR. CO., INC. NITED CONTRACTORS INC. AND S

LINE NO / ITEM CODE / ALT

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 DESIGN NO. 111; A 369'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE W/ 10'-0 SIDEWALK
\ \ |
0010 2104-2710020 5500.000 cCY | 15.46000 85030.00| 10.50000 57750.00| 10.00000 55000.00
EXCAVATION, CLASS 10, CHANNEL | | \
0020 2401-6745625 LUMP | 95000.00000 95000.00] 125000.00000 125000.00] 125000.00000 125000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 428.000 CY | 30.00000 12840.00| 18.00000 7704.00] 10.00000 4280.00
EXCAVATION, CLASS 20 | | \
0040 2402-2721000 88.000 CY | 50.00000 4400.00] 243.00000 21384.00] 200.00000 17600.00
EXCAVATION, CLASS 21 | | \
0050 2402-2722000 287.000 cCY | 135.00000 38745.00| 243.00000 69741.00] 200.00000 57400.00
EXCAVATION, CLASS 22 | | |
0060 2403-0100010 1432.600 CY | 415.00000 594529.00] 460.00000 658996.00 | 475.00000 680485.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775000 83592.000 LB | 0.87000 72725.04 | 0.93000 77740.56 | 0.85000 71053.20
REINFORCING STEEL | | |
0080 2404-7775005 206015.000 LB | 0.87000 179233.05| 0.93000 191593.95| 0.80000 164812.00
REINFORCING STEEL, EPOXY COATED | | |
0090 2407-0564290 7.000 EACH | 17000.00000 119000.00| 15500.00000 108500.00| 18000.00000 126000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE90 | |
0100 2407-0564325 7.000 EACH | 25000.00000 175000.00] 24500.00000 171500.00] 23000.00000 161000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE125 | |
0110 2407-0564350 7.000 EACH | 35000.00000 245000.00] 32000.00000 224000.00]| 26000.00000 182000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE150 | |
0120 2408-7800000 29137.000 LB | 2.50000 72842 .50 2.35000 68471.95| 1.75000 50989.75
STRUCTURAL STEEL | |
0130 2414-6424110 400.000 LF | 49.00000 19600.00| 54.00000 21600.00] 35.00000 14000.00
CONCRETE BARRIER RAILING | | |
0140 2414-6425410 372.100 LF | 58.00000 21581.80] 30.00000 11163.00] 35.00000 13023.50
CONCRETE BARRIER, REINFORCED, SEPARATIO | | |
0150 2414-6445100 400.000 LF | 41.22000 16488.00] 43.50000 17400.00] 60.00000 24000.00
STRUCTURAL STEEL PEDESTRIAN HAND RAILIN | | |
0160 2499-2300001 LUMP | 20000.00000 20000.00 | 19000.00000 19000.00] 30000.00000 30000.00
DECK DRAINS | | |
0170 2501-0201057 780.000 LF | 49.00000 38220.00] 40.00000 31200.00] 45.00000 35100.00
PILES, STEEL, HP 10 X 57 | | |
0180 2501-6335010 346.000 LF | 150.00000 51900.00| 162.00000 56052.00] 160.00000 55360.00
| | |

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 04/21/11
Page: 004 3

Bid Order: 004 Contract ID: 27-0691-036 Primary County: DECATUR
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) HE420 | ( 3 ) UNO059
| IOWA BRIDGE & CULVERT, L.C. |HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2507-3250005 3380.000 SY | 3.09000 10444.20| 2.50000 8450.00 | 2.50000 8450.00
ENGINEERING FABRIC \ \ \
0200 2507-6800061 3281.000 TON | 46.38000 152172.78| 58.00000 190298.00 | 58.00000 190298.00
REVETMENT, CLASS E | \ \
0210 2507-8029000 173.000 TON | 51.53000 8914.69| 33.00000 5709.00 | 33.00000 5709.00
EROSION STONE | | \
0220 2519-1002060 399.000 LF | 36.07000 14391.93| 31.30000 12488.70| 30.00000 11970.00
FENCE, CHAIN LINK, 60 IN. HEIGHT | | \
0230 2526-8285000 LUMP | 5499.99000 5499.99| 7000.00000 7000.00 | 7000.00000 7000.00
CONSTRUCTION SURVEY | | |
0240 2533-4980005 LUMP | 150000.00000 150000.00 | 95000.00000 95000.00| 225000.00000 225000.00
MOBILIZATION | | |
0250 2536-6745045 LUMP | 3500.00000 3500.00 | 3200.00000 3200.00 | 7500.00000 7500.00
REMOVAL OF ASBESTOS | | |
0260 2599-9999009 286.000 LF | 135.00000 38610.00 | 162.00000 46332.00 | 160.00000 45760.00
('"LINEAR FEET' ITEM) PREBORED HOLE FOR | | |
PILING SOCKET | |
0270 2601-2643401 40.900 SO | 159.75000 6533.78] 80.00000 3272.00]| 80.00000 3272.00
TURF REINFORCEMENT MAT | \ \
0280 2601-2700010 440.000 SF | 15.46000 6802.40| 14.00000 6160.00| 24.00000 10560.00
OUTLET OR CHANNEL SCOUR PROTECTION | |
SECTION TOTALS | $ 2,259,004.16| $ 2,316,706.16]| $ 2,382,622.45
—————————————————————————————————————————— R et e b e e
SECTION 0002 DESIGN NO. 211; A 32'-0 X VARIOUS REINFORCED CONCRETE RETAINING WALL
\ \ \
0290 2402-2720000 99.000 CY | 35.00000 3465.00 | 35.00000 3465.00 | 40.00000 3960.00
EXCAVATION, CLASS 20 | | I
0300 2403-0100010 28.300 CY | 510.00000 14433.00]| 600.00000 16980.00 | 785.00000 22215.50
STRUCTURAL CONCRETE (BRIDGE) | | I
0310 2404-7775005 2192.000 LB | 0.86000 1885.12| 1.15000 2520.80 | 1.50000 3288.00
REINFORCING STEEL, EPOXY COATED | | |
0320 2519-1002060 31.700 LF | 36.07000 1143.42| 33.50000 1061.95| 55.00000 1743.50
FENCE, CHAIN LINK, 60 IN. HEIGHT | | |
SECTION TOTALS | $ 20,926.54| $ 24,027.75]| $ 31,207.00
—————————————————————————————————————————— o
SECTION 0003 ROADWAY ITEMS
\ \ \
0330 2101-0850001 1.400 ACRE | 5153.08000 7214 .31 6300.00000 8820.00| 6000.00000 8400.00
CLEARING AND GRUBBING | | \
0340 2102-0425070 99.000 TON | 30.00000 2970.00 | 26.00000 2574.00 | 22.00000 2178.00
|

SPECIAL BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 4
Bid Order: 004 Contract ID: 27-0691-036 Primary County: DECATUR
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) I0081 | ( 2 ) HE420 | ( 3 ) UNO59
| IOWA BRIDGE & CULVERT, L.C. | HERBERGER CONSTR. CO., INC. |[UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
0350 2102-2710070 3632.000 CY | 16.06000 58329.92| 7.90000 28692.80| 7.55000 27421.60
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0360 2102-2712015 10.000 cCY | 36.07000 360.70] 50.00000 500.00] 50.00000 500.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0370 2105-8425015 854.000 CY | 8.24000 7036.96| 4.75000 4056.50] 4.50000 3843.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0380 2122-5190501 295.300 sSY | 87.60000 25868.28 | 89.00000 26281.70| 90.00000 26577.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0390 2122-5191004 19.700 sY | 130.00000 2561.00] 130.00000 2561.00] 125.00000 2462.50
REINFORCED PAVED SHOULDER | | |
0400 2122-5500060 294.100 sSY | 61.84000 18187.14| 63.00000 18528.30| 60.00000 17646.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | \ \
0410 2123-7450020 0.600 STA | 431.10000 258.66| 835.00000 501.00] 800.00000 480.00
SHOULDER FINISHING, EARTH | | |
0420 2301-0690200 489.700 SY | 156.89000 76829.03]| 150.00000 73455.00| 165.00000 80800.50
BRIDGE APPROACH, RK-20 | | |
0430 2401-6745650 LUMP | 600.00000 600.00| 2600.00000 2600.00| 2000.00000 2000.00
REMOVAL OF EXISTING STRUCTURES | | |
0440 2412-0000100 2164.300 SY | 1.91000 4133.81] 3.10000 6709.33] 2.00000 4328.60
LONGITUDINAL GROOVING IN CONCRETE | | |
0450 2416-0100024 1.000 EACH | 695.67000 695.67| 1175.00000 1175.00| 1000.00000 1000.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0460 2435-0250800 2.000 EACH | 4122.47000 8244 .94 | 5600.00000 11200.00] 3000.00000 6000.00
INTAKE, SW-508 | |
0470 2503-0114215 76.700 LF \ 92.76000 7114.69] 68.00000 5215.60] 75.00000 5752.50
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 15 IN. | | |
0480 2503-0114224 90.000 LF | 180.36000 16232.40| 77.00000 6930.00| 75.00000 6750.00
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0490 2503-0200036 83.000 LF | 25.77000 2138.91| 21.00000 1743.00| 20.00000 1660.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0500 2503-0500380 1.000 EACH | 2000.00000 2000.00] 8400.00000 8400.00| 7500.00000 7500.00
| | |

BRIDGE END DRAIN, RF-38



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 5
Bid Order: 004 Contract ID: 27-0691-036 Primary County: DECATUR
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) HE420 | ( 3 ) UN059
| IOWA BRIDGE & CULVERT, L.C. |HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0510 2503-0500400 1.000 EACH | 2000.00000 2000.00 | 4200.00000 4200.00 | 4500.00000 4500.00
BRIDGE END DRAIN, RF-40 | | |
0520 2505-4008120 183.800 LF | 5.00000 919.00] 6.00000 1102.80]| 3.00000 551.40
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0540 2505-4008400 2.000 EACH | 1958.17000 3916.34| 1900.00000 3800.00| 1800.00000 3600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0550 2505-4021010 2.000 EACH | 669.90000 1339.80]| 650.00000 1300.00| 350.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0560 2505-4021700 2.000 EACH | 1958.17000 3916.34| 1900.00000 3800.00| 2300.00000 4600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0570 2510-6745850 635.700 SY | 20.61000 13101.78]| 9.00000 5721.30]| 10.00000 6357.00
REMOVAL OF PAVEMENT | | |
0580 2510-6750600 1.000 EACH | 772.96000 772.96| 2100.00000 2100.00| 2000.00000 2000.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0590 2511-6745900 12.800 SY | 15.46000 197.89]| 15.50000 198.40| 15.00000 192.00
REMOVAL OF SIDEWALK | | |
0600 2511-7526004 25.000 SY | 46.38000 1159.50]| 47.00000 1175.00]| 45.00000 1125.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | I
0610 2513-0001040 40.500 LF | 110.00000 4455.00 | 120.00000 4860.00 | 120.00000 4860.00
CONCRETE BARRIER, BA-104 | | |
0620 2513-0001070 2.000 EACH | 1500.00000 3000.00| 1040.00000 2080.00 | 1000.00000 2000.00
CONCRETE BARRIER RAIL, BA-107 \ \ |
0630 2513-0001081 2.000 EACH | 2000.00000 4000.00 | 1880.00000 3760.00 | 2000.00000 4000.00
CONCRETE BARRIER, TAPERED END, BA-108 | \
0640 2518-6910000 3.000 EACH | 103.06000 309.18| 150.00000 450.00 | 150.00000 450.00
SAFETY CLOSURE | \
0650 2520-3350010 1.000 EACH | 6500.00000 6500.00] 4500.00000 4500.00 | 7500.00000 7500.00
FIELD LABORATORY | | |
0660 2527-9263109 20.330 STA | 87.60000 1780.91| 85.00000 1728.05]| 85.00000 1728.05
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0670 2528-8445110 LUMP | 3565.40000 3565.40| 4000.00000 4000.00 | 4000.00000 4000.00
TRAFFIC CONTROL | |
0680 2601-2634105 1.000 ACRE | 4122.46000 4122.46| 3920.00000 3920.00| 9000.00000 9000.00
MULCHING, BONDED FIBER MATRIX \ \ |
0690 2601-2636015 0.300 ACRE | 4122.47000 1236.74| 1450.00000 435.00| 5000.00000 1500.00
NATIVE GRASS SEEDING | | \
0700 2601-2636044 0.800 ACRE | 2061.24000 1648.99| 1234.00000 987.20| 3000.00000 2400.00
| \ \

SEEDING AND FERTILIZING (URBAN)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 6
Bid Order: 004 Contract ID: 27-0691-036 Primary County: DECATUR
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) I0081 | ( 2 ) HE420 | ( 3 ) UNO59
| IOWA BRIDGE & CULVERT, L.C. | HERBERGER CONSTR. CO., INC. |[UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
0710 2601-2642100 1.000 ACRE | 721.43000 721.43]| 376.00000 376.00] 600.00000 600.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0720 2601-2643401 0.300 SO | 515.30000 154.59] 77.00000 23.10]| 300.00000 90.00
TURF REINFORCEMENT MAT | | |
0730 2601-2700010 25.000 SF | 25.77000 644.25] 14.00000 350.00] 30.00000 750.00
OUTLET OR CHANNEL SCOUR PROTECTION | |
0740 2602-0000020 1006.300 LF | 3.19000 3210.10] 2.20000 2213.86]| 4.00000 4025.20
SILT FENCE | | |
0750 2602-0000030 72.000 LF | 4.12000 296.64| 5.00000 360.00] 4.00000 288.00
SILT FENCE FOR DITCH CHECKS | \ \
0760 2602-0000090 503.200 LF | 1.00000 503.20] 1.00000 503.20] 1.00000 503.20
CLEAN-OUT OF SILT FENCE | | |
0770 2602-0000100 36.000 LF | 2.00000 72.00| 1.00000 36.00| 1.00000 36.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 304,320.92| $ 263,923.14| $ 272,655.55
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,584,251.62] $ 2,604,657.05] $ 2,686,485.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
005 Contract ID: 29-C029-049
110315 10:00 A.M.
CONTRACT SIGNED by
130 WORK DAYS Late Start Date:

IOWA BRIDGE & CULVERT, L.C.
04/18/11

BRS-C029(49)--60-29 Project:
RCB CULVERT REPLACEMENT - TRIPLE BOX Work Type:
DES MOINES Prj Awd Amt: $300,554.32 County:
260TH STREET Route:
2.5 MILES NORTH, 0.5 MILES WEST OF YARMOUTH Location:

AT THE EAST FORK OF CROOKED CREEK.

BROS-C029 (62)--8J-29
RCB CULVERT REPLACEMENT - TWIN BOX

DES MOINES Prj Awd Amt: $149,739.71
190TH AVENUE
0.1 MI. WEST OF BEAVERDALE RD OVER SMALL

STREAM, TRIB. OF FLINT CREEK

04/21/11
005 1

Run Date:
Page:

Primary County: DES MOINES
No Established DBE Goal

BROS-C029 (59) --8J-29

RCB CULVERT REPLACEMENT - TWIN BOX

DES MOINES Prj Awd Amt: $258,602.66
220TH AVENUE

AT CEDAR CREEK, 2.5 MILES SW OF DANVILLE,
NEAR THE NW 1/4 OF THE SW 1/4 OF SECTION
29-04-70

RANK
1 I0081
2 WI240
3 MC201
4 GU100
5 MU181

IOWA BRIDGE & CULVERT, L.C.
WINFIELD CONTRACTORS INC.
MCCULLEY CULVERT, INC.
GUS CONSTRUCTION CO.,
MUSCATINE BRIDGE CO.,

INC.
INC.

TOTAL % OVER

BID LOW BID
$ 708,896.69 100.00 %
$ 792,261.54 111.75 %
$ 902,993.25 127.38 %
$ 922,916.94 130.19 %
$ 932,321.67 131.51 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 29-C029-049 Primary County: DES MOINES
Letting Date: 03/15/11 10:00 A.M.
\ 1 ) 10081 | ( 2 ) WI240 | ( 3 ) MC201
| IOWA BRIDGE & CULVERT, L.C. |[WINFIELD CONTRACTORS INC. |[MCCULLEY CULVERT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TRIPLE 12' X 12' X 73'-0 RCB CULVERT BRS-C029(49)--60-29
\ \ \
0010 2102-2710070 3665.000 CY | 3.75000 13743.75] 3.35000 12277.75| 5.55000 20340.75
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2121-7425020 147.500 TON | 18.00000 2655.00| 18.00000 2655.00] 21.55000 3178.63
GRANULAR SHOULDERS, TYPE B | | |
0030 2123-7450020 13.000 sSTA | 250.00000 3250.00] 115.39000 1500.07| 225.00000 2925.00
SHOULDER FINISHING, EARTH | | |
0040 2303-0021750 108.750 TON | 130.00000 14137.50] 130.00000 14137.50] 145.00000 15768.75
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
BASE COURSE, 3/4 IN. MIX | | |
0050 2303-0023500 65.250 TON | 132.00000 8613.00| 132.00000 8613.00| 145.00000 9461.25
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | |
MIX, NO SPCL FRIC REQ | | |
0060 2303-0246422 10.440 TON | 525.00000 5481.00| 525.00000 5481.00| 450.00000 4698.00
ASPHALT BINDER, PG 64-22 | | |
0070 2312-8260051 206.250 TON | 15.20000 3135.00]| 18.00000 3712.50] 21.55000 4444 .69
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0080 2401-6745625 LUMP | 12500.00000 12500.00] 20000.00000 20000.00| 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-2720000 2695.000 CY | 6.28000 16924.60| 8.00000 21560.00| 9.25000 24928.75
EXCAVATION, CLASS 20 | | |
0100 2402-2725005 376.000 TON | 27.70000 10415.20] 50.00000 18800.00| 20.00000 7520.00
FOUNDATION TREATMENT MATERIAL | | |
0110 2403-0100020 527.170 CY | 230.00000 121249.10| 285.00000 150243.45]| 380.00000 200324.60
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0120 2404-7775000 71318.000 LB | 0.79000 56341.22| 0.85000 60620.30] 0.95000 67752.10
REINFORCING STEEL | | |
0130 2507-3250005 409.300 sSY | 4.00000 1637.20]| 2.00000 818.60]| 2.50000 1023.25
ENGINEERING FABRIC | | |
0140 2507-6800061 345.300 TON | 27.50000 9495.75| 29.50000 10186.35] 32.50000 11222.25
REVETMENT, CLASS E | | |
0150 2510-6745850 282.000 sSY | 8.00000 2256.00] 6.00000 1692.00| 6.50000 1833.00
REMOVAL OF PAVEMENT | | |
0160 2518-6910000 2.000 EACH | 100.00000 200.00] 100.00000 200.00] 100.00000 200.00
SAFETY CLOSURE | \ \
0170 2528-8445110 LUMP | 1400.00000 1400.00| 1400.00000 1400.00| 1400.00000 1400.00
| \ \

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 29-C029-049 Primary County: DES MOINES
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) WI240 | ( 3 ) MC201
| IOWA BRIDGE & CULVERT, L.C. |[WINFIELD CONTRACTORS INC. |[MCCULLEY CULVERT, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
0180 2533-4980005 LUMP | 15000.00000 15000.00] 8800.00000 8800.00| 9500.00000 9500.00
MOBILIZATION | | |
0190 2602-0000020 880.000 LF | 2.00000 1760.00| 2.00000 1760.00| 2.00000 1760.00
SILT FENCE | | |
0200 2602-0000030 120.000 LF | 2.00000 240.00] 2.00000 240.00] 2.00000 240.00
SILT FENCE FOR DITCH CHECKS | | |
0210 2602-0000100 120.000 LF | 1.00000 120.00] 1.00000 120.00] 1.00000 120.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS \ $ 300,554.32] $ 344,817.52| $ 403,641.02
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ITEMS FOR A SINGLE 8' X 6' X 76'-0 & A TWIN 10" X 8' X 50'-0 RCB CULVERT BROS-C029 (59) --8
\ \ \
0220 2101-0850001 1.530 ACRE | 3200.00000 4896.00 | 3000.00000 4590.00| 2500.00000 3825.00
CLEARING AND GRUBBING | | |
0230 2102-2710070 4806.000 CY | 3.75000 18022.50] 3.35000 16100.10]| 5.55000 26673.30
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0240 2105-8425015 445.000 CY | 6.00000 2670.00| 3.20000 1424.00| 6.25000 2781.25
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0250 2312-8260051 918.750 TON | 14.65000 13459.69| 14.65000 13459.69| 17.00000 15618.75
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0260 2315-8275025 195.340 TON | 14.65000 2861.73] 14.65000 2861.73] 17.00000 3320.78
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0270 2401-6745625 LUMP | 2409.75000 2409.75] 4000.00000 4000.00| 6000.00000 6000.00
REMOVAL OF EXISTING BRIDGE | | |
0280 2401-6745650 LUMP | 1377.03000 1377.03]| 5000.00000 5000.00| 4500.00000 4500.00
REMOVAL OF EXISTING STRUCTURES | | |
0290 2402-2720000 2863.000 CY | 6.00000 17178.00| 8.00000 22904.00| 9.50000 27198.50
EXCAVATION, CLASS 20 | | |
0300 2402-2720100 128.000 CY | 5.00000 640.00| 2.10000 268.80| 6.50000 832.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0310 2402-2725005 157.000 TON | 29.28000 4596.96| 50.00000 7850.00 | 20.00000 3140.00
FOUNDATION TREATMENT MATERIAL | | |
0320 2403-0100020 319.600 CY | 305.00000 97478.00 | 370.00000 118252.00| 385.00000 123046.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0330 2404-7775000 35900.000 LB | 0.79000 28361.00| 0.85000 30515.00] 0.95000 34105.00
REINFORCING STEEL | | |
0340 2417-0225018 8.000 EACH | 170.00000 1360.00] 100.00000 800.00] 225.00000 1800.00
| \ \

APRONS, METAL, 18 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 4
Bid Order: 005 Contract ID: 29-C029-049 Primary County: DES MOINES
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) WI240 | ( 3 ) MC201
| IOWA BRIDGE & CULVERT, L.C. |[WINFIELD CONTRACTORS INC. |[MCCULLEY CULVERT, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt ittt
0350 2417-0225024 4.000 EACH | 225.00000 900.00| 150.00000 600.00| 300.00000 1200.00
APRONS, METAL, 24 IN. DIA. | | |
0360 2417-1040018 240.000 LF | 17.00000 4080.00| 17.00000 4080.00| 24.60000 5904.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0370 2417-1040024 50.000 LF | 22.00000 1100.00| 22.00000 1100.00| 28.85000 1442.50
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0380 2417-1060024 70.000 LF | 22.00000 1540.00]| 22.00000 1540.00]| 28.85000 2019.50
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0390 2507-3250005 1234.000 SY | 4.00000 4936.00| 2.00000 2468.00| 2.50000 3085.00
ENGINEERING FABRIC | | \
0400 2507-6800061 1041.000 TON | 26.00000 27066.00 | 28.00000 29148.00| 32.00000 33312.00
REVETMENT, CLASS E | | |
0410 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | | |
0420 2528-8445110 LUMP | 1400.00000 1400.00| 1400.00000 1400.00| 1400.00000 1400.00
TRAFFIC CONTROL | | |
0430 2533-4980005 LUMP | 20000.00000 20000.00| 7300.00000 7300.00| 9500.00000 9500.00
MOBILIZATION | | |
0440 2602-0000020 620.000 LF | 2.00000 1240.00]| 2.00000 1240.00| 2.00000 1240.00
SILT FENCE | | |
0450 2602-0000030 210.000 LF | 2.00000 420.00] 2.00000 420.00]| 2.00000 420.00
SILT FENCE FOR DITCH CHECKS | | |
0460 2602-0000090 210.000 LF | 1.00000 210.00] 1.00000 210.00| 1.00000 210.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 258,602.66| $ 277,931.32| $ 312,973.58
—————————————————————————————————————————— e
SECTION 0003 ITEMS FOR A TWIN 12' X 8' X 47'-0 RCB CULVERT BROS-C029(62)--8J-29
\ \ \
0470 2102-2710070 1002.000 cCY | 3.75000 3757.50] 8.95000 8967.90| 6.75000 6763.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0480 2104-2710020 1540.000 cCY | 4.25000 6545.00| 6.10000 9394.00| 7.25000 11165.00
EXCAVATION, CLASS 10, CHANNEL | | |
0490 2401-6745625 LUMP | 1721.29000 1721.29| 5000.00000 5000.00| 6500.00000 6500.00
REMOVAL OF EXISTING BRIDGE | | |
0500 2402-2720000 1564.000 CY | 6.00000 9384.00| 8.00000 12512.00] 9.00000 14076.00
EXCAVATION, CLASS 20 | | \
0510 2402-2725005 102.000 TON | 29.28000 2986.56 | 50.00000 5100.00] 20.00000 2040.00
| | \

FOUNDATION TREATMENT MATERIAL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 5
Bid Order: 005 Contract ID: 29-C029-049 Primary County: DES MOINES
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) I0081 | ( 2 ) WI240 | ( 3 ) MC201
| IOWA BRIDGE & CULVERT, L.C. |[WINFIELD CONTRACTORS INC. |[MCCULLEY CULVERT, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0520 2403-0100020 210.520 CY | 290.00000 61050.80] 330.00000 69471.60] 380.00000 79997.60
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0530 2404-7775000 33474.000 LB | 0.79000 26444 .46| 0.85000 28452.90| 0.95000 31800.30
REINFORCING STEEL | | |
0540 2507-3250005 754.900 SY \ 4.00000 3019.60] 2.00000 1509.80] 2.50000 1887.25
ENGINEERING FABRIC | | |
0550 2507-6800061 637.000 TON | 26.50000 16880.50| 28.50000 18154.50| 32.00000 20384.00
REVETMENT, CLASS E | | |
0560 2518-6910000 2.000 EACH | 100.00000 200.00] 100.00000 200.00| 100.00000 200.00
SAFETY CLOSURE | | |
0570 2528-8445110 LUMP | 1400.00000 1400.00| 1400.00000 1400.00| 1400.00000 1400.00
TRAFFIC CONTROL | | |
0580 2533-4980005 LUMP | 15000.00000 15000.00] 8000.00000 8000.00| 8500.00000 8500.00
MOBILIZATION | | |
0590 2602-0000020 540.000 LF | 2.00000 1080.00| 2.00000 1080.00| 2.50000 1350.00
SILT FENCE | | |
0600 2602-0000030 90.000 LF | 2.00000 180.00] 2.00000 180.00] 2.50000 225.00
SILT FENCE FOR DITCH CHECKS | | |
0610 2602-0000100 90.000 LF | 1.00000 90.00] 1.00000 90.00] 1.00000 90.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 149,739.71| $ 169,512.70| $ 186,378.65
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 708,896.69| $ 792,261.54| $ 902,993.25




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 6
Bid Order: 005 Contract ID: 29-C029-049 Primary County: DES MOINES
Letting Date: 03/15/11 10:00 A.M.
| 4 ) GU100 | ( 5 ) MUl181 | ( )
| GUS CONSTRUCTION CO., INC. |IMUSCATINE BRIDGE CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A TRIPLE 12' X 12' X 73'-0 RCB CULVERT BRS-C029(49)--60-29
\ \ \
0010 2102-2710070 3665.000 CY | 5.10000 18691.50| 3.80000 13927.00]|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2121-7425020 147.500 TON | 22.00000 3245.00 | 21.55000 3178.63]|
GRANULAR SHOULDERS, TYPE B | | |
0030 2123-7450020 13.000 STA | 230.00000 2990.00| 95.00000 1235.00]
SHOULDER FINISHING, EARTH | | |
0040 2303-0021750 108.750 TON | 150.00000 16312.50| 140.00000 15225.00 |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
BASE COURSE, 3/4 IN. MIX | | |
0050 2303-0023500 65.250 TON | 150.00000 9787.50] 140.00000 9135.00]
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | I
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ \ \ \
0060 2303-0246422 10.440 TON | 460.00000 4802.40 | 525.00000 5481.00 |
ASPHALT BINDER, PG 64-22 | | |
0070 2312-8260051 206.250 TON | 22.00000 4537.50 | 18.00000 3712.50]|
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0080 2401-6745625 LUMP | 6000.00000 6000.00| 16000.00000 16000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-2720000 2695.000 CY | 7.00000 18865.00 | 14.50000 39077.50|
EXCAVATION, CLASS 20 | | |
0100 2402-2725005 376.000 TON | 21.00000 7896.00 | 18.00000 6768.00]
FOUNDATION TREATMENT MATERIAL | | |
0110 2403-0100020 527.170 CY | 375.00000 197688.75| 330.00000 173966.10]
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0120 2404-7775000 71318.000 LB | 0.77000 54914.86| 0.98000 69891.64|
REINFORCING STEEL | | |
0130 2507-3250005 409.300 SY | 2.75000 1125.58] 2.00000 818.60|
ENGINEERING FABRIC | | |
0140 2507-6800061 345.300 TON | 33.00000 11394.90| 36.00000 12430.80|
REVETMENT, CLASS E | | \
0150 2510-6745850 282.000 SY | 8.40000 2368.80 | 12.00000 3384.00|
REMOVAL OF PAVEMENT | | |
0160 2518-6910000 2.000 EACH | 125.00000 250.00| 100.00000 200.00]|
SAFETY CLOSURE | |
0170 2528-8445110 LUMP | 1500.00000 1500.00 | 1400.00000 1400.00|
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 7
Bid Order: 005 Contract ID: 29-C029-049 Primary County: DES MOINES
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) GU100 | ( 5 ) MU181 | ( )
|GUS CONSTRUCTION CO., INC. |[MUSCATINE BRIDGE CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2533-4980005 LUMP | 32000.00000 32000.00] 29620.00000 29620.00|
MOBILIZATION | | |
0190 2602-0000020 880.000 LF | 3.20000 2816.00] 2.00000 1760.00|
SILT FENCE | | |
0200 2602-0000030 120.000 LF | 3.20000 384.00] 2.00000 240.00]
SILT FENCE FOR DITCH CHECKS | | |
0210 2602-0000100 120.000 LF | 1.10000 132.00] 0.50000 60.00]|
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 397,702.29] S 407,510.77] S
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ITEMS FOR A SINGLE 8' X 6' X 76'-0 & A TWIN 10" X 8' X 50'-0 RCB CULVERT BROS-C029 (59) --8
\ \ \
0220 2101-0850001 1.530 ACRE | 2600.00000 3978.00| 2830.00000 4329.90|
CLEARING AND GRUBBING | | |
0230 2102-2710070 4806.000 CY | 5.10000 24510.60 | 3.90000 18743.40|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0240 2105-8425015 445.000 CY | 6.35000 2825.75] 7.30000 3248.50]
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0250 2312-8260051 918.750 TON | 18.00000 16537.50] 16.00000 14700.00]
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0260 2315-8275025 195.340 TON | 18.00000 3516.12| 19.00000 3711.46|
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0270 2401-6745625 LUMP | 5000.00000 5000.00| 13100.00000 13100.00]
REMOVAL OF EXISTING BRIDGE | | |
0280 2401-6745650 LUMP | 7000.00000 7000.00 | 8840.00000 8840.00 |
REMOVAL OF EXISTING STRUCTURES | | |
0290 2402-2720000 2863.000 CY | 7.00000 20041.00| 16.00000 45808.00|
EXCAVATION, CLASS 20 | | |
0300 2402-2720100 128.000 CY | 6.70000 857.60| 6.00000 768.00|
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0310 2402-2725005 157.000 TON | 21.00000 3297.00] 20.00000 3140.00]
FOUNDATION TREATMENT MATERIAL | | |
0320 2403-0100020 319.600 CY | 370.00000 118252.00| 340.00000 108664.00|
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0330 2404-7775000 35900.000 LB | 0.82000 29438.00| 0.95000 34105.00]
REINFORCING STEEL | | |
0340 2417-0225018 8.000 EACH | 230.00000 1840.00] 210.00000 1680.00|
APRONS, METAL, 18 IN. DIA. | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 8
Bid Order: 005 Contract ID: 29-C029-049 Primary County: DES MOINES
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) GU100 | ( 5 ) MU181 | ( )
|GUS CONSTRUCTION CO., INC. IMUSCATINE BRIDGE CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2417-0225024 4.000 EACH | 310.00000 1240.00| 220.00000 880.00|
APRONS, METAL, 24 IN. DIA. | | |
0360 2417-1040018 240.000 LF | 25.00000 6000.00| 22.00000 5280.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0370 2417-1040024 50.000 LF | 29.00000 1450.00| 30.00000 1500.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0380 2417-1060024 70.000 LF | 29.00000 2030.00| 35.00000 2450.00]
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0390 2507-3250005 1234.000 SY \ 2.60000 3208.40] 1.70000 2097.80|
ENGINEERING FABRIC | | |
0400 2507-6800061 1041.000 TON | 33.00000 34353.00| 35.00000 36435.00|
REVETMENT, CLASS E | | |
0410 2518-6910000 4.000 EACH | 125.00000 500.00] 100.00000 400.00]
SAFETY CLOSURE | | |
0420 2528-8445110 LUMP | 1500.00000 1500.00| 1400.00000 1400.00|
TRAFFIC CONTROL | | |
0430 2533-4980005 LUMP | 32000.00000 32000.00] 22820.00000 22820.00|
MOBILIZATION | | |
0440 2602-0000020 620.000 LF | 3.20000 1984.00| 2.00000 1240.00|
SILT FENCE | | |
0450 2602-0000030 210.000 LF | 3.70000 777.00]| 2.00000 420.00]
SILT FENCE FOR DITCH CHECKS | | |
0460 2602-0000090 210.000 LF | 1.10000 231.00] 0.80000 168.00]
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 322,366.97| $ 335,929.06| $
—————————————————————————————————————————— e
SECTION 0003 ITEMS FOR A TWIN 12' X 8' X 47'-0 RCB CULVERT BROS-C029(62)--8J-29
\ \ \
0470 2102-2710070 1002.000 cCY | 6.85000 6863.70| 4.10000 4108.20]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0480 2104-2710020 1540.000 cCY | 7.30000 11242.00] 4.60000 7084.00]
EXCAVATION, CLASS 10, CHANNEL | | |
0490 2401-6745625 LUMP | 5000.00000 5000.00| 13700.00000 13700.00]|
REMOVAL OF EXISTING BRIDGE | | |
0500 2402-2720000 1564.000 CY | 7.50000 11730.00] 12.00000 18768.00|
EXCAVATION, CLASS 20 | | |
0510 2402-2725005 102.000 TON | 22.00000 2244.00| 22.00000 2244.00|
| \ \

FOUNDATION TREATMENT MATERIAL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 9
Bid Order: 005 Contract ID: 29-C029-049 Primary County: DES MOINES
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) GU100 | ( 5 ) MU181 | ( )
|GUS CONSTRUCTION CO., INC. IMUSCATINE BRIDGE CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0520 2403-0100020 210.520 CY | 380.00000 79997.60| 336.00000 70734.72|
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0530 2404-7775000 33474.000 LB | 0.86000 28787.64 | 0.92000 30796.08|
REINFORCING STEEL | | |
0540 2507-3250005 754.900 SY | 2.60000 1962.74| 1.60000 1207.84|
ENGINEERING FABRIC | | |
0550 2507-6800061 637.000 TON | 30.00000 19110.00] 37.00000 23569.00|
REVETMENT, CLASS E | | |
0560 2518-6910000 2.000 EACH | 125.00000 250.00] 100.00000 200.00]
SAFETY CLOSURE | | |
0570 2528-8445110 LUMP | 1500.00000 1500.00| 1400.00000 1400.00|
TRAFFIC CONTROL | | |
0580 2533-4980005 LUMP | 32000.00000 32000.00] 13720.00000 13720.00]
MOBILIZATION | | |
0590 2602-0000020 540.000 LF | 3.20000 1728.00| 2.00000 1080.00|
SILT FENCE | | |
0600 2602-0000030 90.000 LF | 3.70000 333.00] 2.00000 180.00]
SILT FENCE FOR DITCH CHECKS | | |
0610 2602-0000100 90.000 LF | 1.10000 99.00] 1.00000 90.00]
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 202,847.68| $ 188,881.84| $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 922,916.94| $ 932,321.67| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
007 Contract ID: 33-1871-027
110315 10:00 A.M.
CONTRACT SIGNED by
85 WORK DAYS Late Start Date:

TAYLOR CONSTRUCTION, INC.
05/23/11

Run Date:

Primary County: FAYETTE
No Established DBE Goal

592,658.12

04/21/11
Page: 007 1

Project: FSSN-187-1(27)--3T-33
Work Type: BRIDGE REPLACEMENT - CCS
County: FAYETTE Prj Awd Amt: $592,658.12
Route: IOWA 187
Location: OVER MAQUOKETA RIVER
2.1 MILES NORTH OF IA 3
RANK VENDOR NO./NAME
1 TA060 TAYLOR CONSTRUCTION, INC.
2 10081 IOWA BRIDGE & CULVERT, L.C.
3 MI900 MINNOWA CONSTRUCTION, INC.

$
$ 843,440.90
$ 955,837.67

% OVER
LOW BID
100.00 %
142.31 %
161.27 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 33-1871-027 Primary County: FAYETTE
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) 10081 | ( 3 ) MI90O0
| TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C. |[MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 111; A 130'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 939.000 CY | 8.00000 7512.00] 9.03000 8479.17| 7.00000 6573.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 6000.00000 6000.00| 60000.00000 60000.00 | 60000.00000 60000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 117.000 CY | 20.00000 2340.00] 20.00000 2340.00] 50.00000 5850.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 429.100 CY | 325.00000 139457.50| 490.00000 210259.00]| 550.00000 236005.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775005 100993.000 LB | 0.90000 90893.70] 0.89000 89883.77| 1.00000 100993.00
REINFORCING STEEL, EPOXY COATED | | |
0060 2414-6424110 282.200 LF | 55.00000 15521.00] 50.00000 14110.00] 80.00000 22576.00
CONCRETE BARRIER RAILING | | |
0070 2501-0201042 960.000 LF | 30.00000 28800.00 | 37.00000 35520.00] 30.00000 28800.00
PILES, STEEL, HP 10 X 42 | | |
0080 2501-0201057 1800.000 LF | 35.00000 63000.00| 47.00000 84600.00| 39.00000 70200.00
PILES, STEEL, HP 10 X 57 | | |
0090 2501-5478057 480.000 LF | 60.00000 28800.00 | 90.00000 43200.00] 100.00000 48000.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 57 (P10L TYPE 3) | | |
0100 2507-3250005 996.000 SY | 2.00000 1992.00| 2.00000 1992.00| 3.00000 2988.00
ENGINEERING FABRIC | | |
0110 2507-6800061 986.000 TON | 20.00000 19720.00] 35.00000 34510.00] 40.00000 39440.00
REVETMENT, CLASS E | | |
0120 2533-4980005 LUMP | 12000.00000 12000.00] 65000.00000 65000.00| 140000.00000 140000.00
MOBILIZATION | |
SECTION TOTALS | $ 416,036.20| $ 649,893.94| $ 761,425.00
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0130 2101-0850001 0.110 ACRE | 15000.00000 1650.00| 18051.27000 1985.64 | 10000.00000 1100.00
CLEARING AND GRUBBING | | |
0140 2102-2710070 3560.000 CY | 12.00000 42720.00| 15.73000 55998.80 | 8.00000 28480.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0150 2107-0875000 120.000 CY | 9.00000 1080.00| 6.45000 774.00]| 10.00000 1200.00
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |
0160 2115-0100000 74.000 CY | 43.00000 3182.00] 37.65000 2786.10] 35.00000 2590.00
| | |

MODIFIED SUBBASE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 33-1871-027 Primary County: FAYETTE
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) 10081 | ( 3 ) MI90O0
| TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C. |[MINNOWA CONSTR., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2121-7425020 40.000 TON | 35.00000 1400.00| 54.67000 2186.80] 30.00000 1200.00
GRANULAR SHOULDERS, TYPE B | | |
0180 2122-5190501 68.200 SY | 100.00000 6820.00| 77.36000 5275.95]| 175.10000 11941.82
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0190 2301-0690190 440.800 SY | 110.00000 48488.00| 109.85000 48421.88| 125.00000 55100.00
BRIDGE APPROACH, RK-19 | | |
0200 2301-6911722 LUMP | 500.00000 500.00] 1547.25000 1547.25| 1000.00000 1000.00
PORTLAND CEMENT CONCRETE PAVEMENT | |
SAMPLES | | |
0210 2412-0000100 933.000 SY | 9.00000 8397.00| 3.04000 2836.32] 2.95000 2752.35
LONGITUDINAL GROOVING IN CONCRETE | | |
0220 2422-0360018 2.000 EACH | 350.00000 700.00] 515.75000 1031.50]| 150.00000 300.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0230 2422-1722018 84.000 LF | 20.00000 1680.00| 41.26000 3465.84 | 35.00000 2940.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0240 2505-4008120 287.000 LF | 10.00000 2870.00 | 15.00000 4305.00] 6.00000 1722.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0250 2505-4008300 225.000 LF | 16.00000 3600.00| 16.50000 3712.50] 16.00000 3600.00
STEEL BEAM GUARDRATL | | |
0260 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1650.40000 6601.60| 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0270 2505-4021010 4.000 EACH | 275.00000 1100.00| 283.66000 1134.64| 275.00000 1100.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0280 2505-4021700 4.000 EACH | 1850.00000 7400.00 | 1908.28000 7633.12]| 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0290 2510-6745850 451.000 sSY | 10.00000 4510.00| 9.80000 4419.80] 8.00000 3608.00
REMOVAL OF PAVEMENT | | |
0300 2518-6910000 4.000 EACH | 50.00000 200.00] 51.58000 206.32| 50.00000 200.00
SAFETY CLOSURE | | |
0310 2520-3350010 1.000 EACH | 3000.00000 3000.00] 7500.00000 7500.00 | 10000.00000 10000.00
FIELD LABORATORY | | |
0320 2527-9263109 5.720 STA | 190.00000 1086.80| 195.98000 1121.01 | 190.00000 1086.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0330 2528-8445110 LUMP | 2575.00000 2575.00| 3593.45000 3593.45] 6500.00000 6500.00
| | \

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 4
Bid Order: 007 Contract ID: 33-1871-027 Primary County: FAYETTE
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) 10081 | ( 3 ) MI900
| TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C. |MINNOWA CONSTR., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2601-2634100 0.470 ACRE | 700.00000 329.00] 700.00000 329.00] 700.00000 329.00
MULCHING | | |
0350 2601-2636043 0.470 ACRE | 2000.00000 940.00] 2166.15000 1018.09]| 2100.00000 987.00
SEEDING AND FERTILIZING (RURAL) | | |
0360 2601-2638352 227.580 SQ | 14.00000 3186.12| 15.47000 3520.66| 15.00000 3413.70
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0370 2602-0000020 1180.000 LF | 1.50000 1770.00| 1.65000 1947.00| 1.60000 1888.00
SILT FENCE | | |
0380 2602-0000050 1.000 EACH | 600.00000 600.00| 220.55000 220.55]| 3000.00000 3000.00
SILT BASINS | | |
0390 2602-0000060 1180.000 LF | 0.40000 472.00] 0.21000 247.80 | 0.20000 236.00
REMOVAL OF SILT FENCE | | |
0400 2602-0000090 1180.000 LF | 0.40000 472.00] 0.31000 365.80] 0.30000 354.00
CLEAN-OUT OF SILT FENCE | | |

SECTION TOTALS | $ 157,127.92| $ 174,186.42| $ 160,428.67
—————————————————————————————————————————— it e A
SECTION 0003 STOCKPILE SALVAGED MATERIAL

\ \ \
0410 2555-0000010 LUMP | 2000.00000 2000.00 | 1000.00000 1000.00| 1500.00000 1500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | \

SECTION TOTALS | $ 2,000.00] $ 1,000.00] $ 1,500.00
—————————————————————————————————————————— e e e
SECTION 0004 ALTERNATE 'AA' OPTION 1: PCC SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

\ \ \
0420 2122-5190007 444,000 SY | | | 70.00000 31080.00
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0430 2548-0000200 3.120 STA | | | 450.00000 1404.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | \ \

SECTION TOTALS | $ | $ | $ 32,484.00
—————————————————————————————————————————— f—— - -
SECTION 0005 ALTERNATE 'AA' OPTION 2: HMA SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \

0440 2122-5500060 444,000 SY | 35.25000 15651.00] 36.36000 16143.84 |

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |

6 IN. \ \ \

0450 2548-0000100 3.120 STA | 400.00000 1248.00 | 412.60000 1287.31|
MILLED SHOULDER RUMBLE STRIPS, HMA | \

SURFACE | | |

0460 2548-0000110 3.400 GAL | 175.00000 595.00] 273.35000 929.39]

ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |

SECTION TOTALS | $ 17,494.00] $ 18,360.54] $
—————————————————————————————————————————— e e

CONTRACT TOTALS | $ 592,658.12| $ 843,440.90| $ 955,837.67




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 008 1
Bid Order: 008 Contract ID: 34-C034-081 Primary County: FLOYD
Letting Date: 110315 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by TAYLOR CONSTRUCTION, INC.
Contract Period: 80 WORK DAYS Late Start Date: 06/06/11

Project: BROS-C034(81)--8J-34
Work Type: BRIDGE AND APPROACHES - CCS
County: FLOYD Prj Awd Amt: $474,292.91
Route: 280TH STREET
Location: OVER FLOOD CREEK

TAYLOR CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TA060 TAYLOR CONSTRUCTION, INC. $ 474,292.91 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. S 590,175.36 124.43 %
3 MIS00 MINNOWA CONSTRUCTION, INC. $ 613,902.20 129.43 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. S 626,743.38 132.14 %



IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL BARRIER TRANSITION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 34-C034-081 Primary County: FLOYD
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) CUu080 | ( 3 ) MIS0O
| TAYLOR CONSTRUCTION, INC. | CUNNINGHAM-REIS CO. |[MINNOWA CONSTR., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i et e e e
SECTION 0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 3245.000 CY | 2.00000 6490.00 | 5.00000 16225.00 | 5.00000 16225.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 9000.00000 9000.00 | 25000.00000 25000.00| 30000.00000 30000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 90.000 cCY | 35.00000 3150.00] 50.00000 4500.00] 40.00000 3600.00
EXCAVATION, CLASS 20 | | |
0040 2402-2721000 50.000 CY | 100.00000 5000.00] 200.00000 10000.00| 200.00000 10000.00
EXCAVATION, CLASS 21 | | |
0050 2403-0100010 529.800 CY | 340.00000 180132.00] 450.00000 238410.00| 450.00000 238410.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 97458.000 LB | 0.87000 84788.46 | 0.67000 65296.86 | 0.80000 77966.40
REINFORCING STEEL | | |
0070 2414-6424124 322.900 LF | 50.00000 16145.00 | 50.00000 16145.00 | 47.00000 15176.30
CONCRETE OPEN RAILING, TL-4 | | |
0080 2501-0201042 840.000 LF | 30.00000 25200.00] 33.00000 27720.00] 30.00000 25200.00
PILES, STEEL, HP 10 X 42 | | |
0090 2501-0201473 1080.000 LF | 45.00000 48600.00 | 50.00000 54000.00 | 47.00000 50760.00
PILES, STEEL, HP 14 X 73 | | |
0100 2501-6335010 140.000 LF | 50.00000 7000.00] 60.00000 8400.00| 40.00000 5600.00
PREBORED HOLES | |
0110 2507-3250005 605.000 sSY | 3.00000 1815.00] 3.00000 1815.00] 3.00000 1815.00
ENGINEERING FABRIC | | |
0120 2507-6800061 407.000 TON | 28.00000 11396.00 | 26.00000 10582.00| 30.00000 12210.00
REVETMENT, CLASS E | | |
0130 2533-4980005 LUMP | 30000.00000 30000.00 | 57000.00000 57000.00 | 80000.00000 80000.00
MOBILIZATION | |
SECTION TOTALS | $ 428,716.46| $ 535,093.86| $ 566,962.70
—————————————————————————————————————————— f———————
SECTION 0002 ROADWAY ITEMS
\ \ \
0140 2101-0850001 0.700 ACRE | 6000.00000 4200.00] 5500.00000 3850.00] 4000.00000 2800.00
CLEARING AND GRUBBING | | |
0150 2102-2710070 3441.000 CY | 2.50000 8602.50] 4.00000 13764.00| 4.00000 13764.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2312-8260051 445.000 TON | 13.71000 6100.95| 20.00000 8900.00| 10.00000 4450.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0170 2505-4008400 4.000 EACH | 1660.00000 6640.00| 1675.00000 6700.00| 1700.00000 6800.00
| | |
| \ \

SECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 34-C034-081 Primary County: FLOYD
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) CUu080 | ( 3 ) MI90O
| TAYLOR CONSTRUCTION, INC. | CUNNINGHAM-REIS CO. | MINNOWA CONSTR., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0190 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 | 2000.00000 8000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0200 2518-6910000 4.000 EACH | 50.00000 200.00 | 200.00000 800.00| 50.00000 200.00
SAFETY CLOSURE | |
0210 2526-8285000 LUMP | 3000.00000 3000.00]| 3500.00000 3500.00 | 2400.00000 2400.00
CONSTRUCTION SURVEY | | |
0220 2528-8445110 LUMP | 2350.00000 2350.00]| 3000.00000 3000.00 ]| 3000.00000 3000.00
TRAFFIC CONTROL | |
0230 2601-2634100 2.100 ACRE | 700.00000 1470.00| 700.00000 1470.00 | 700.00000 1470.00
MULCHING | | |
0240 2601-2636043 2.100 ACRE | 1250.00000 2625.00 | 1500.00000 3150.00]| 800.00000 1680.00
SEEDING AND FERTILIZING (RURAL) | | |
0250 2602-0000020 350.000 LF | 2.50000 875.00] 2.00000 700.00] 2.75000 962.50
SILT FENCE | | |
0260 2602-0000030 160.000 LF | 3.50000 560.00] 2.00000 320.00] 3.50000 560.00
SILT FENCE FOR DITCH CHECKS | | |
0270 2602-0000090 350.000 LF | 0.30000 105.00] 0.25000 87.50] 0.30000 105.00
CLEAN-OUT OF SILT FENCE | | |
0280 2602-0000100 160.000 LF | 0.30000 48.00] 0.25000 40.00] 0.30000 48.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 45,576.45| $ 55,081.50] $ 46,939.50
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 474,292.91| $ 590,175.36]| $ 613,902.20




IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL BARRIER TRANSITION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 4
Bid Order: 008 Contract ID: 34-C034-081 Primary County: FLOYD
Letting Date: 03/15/11 10:00 A.M.
¢ 4 ) 10081 I ( ) ¢ )
| IOWA BRIDGE & CULVERT, L.C. | \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 3245.000 CY | 7.10000 23039.50] |
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 15000.00000 15000.00 | \
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 90.000 CY | 23.00000 2070.00 | \
EXCAVATION, CLASS 20 | | |
0040 2402-2721000 50.000 CY | 52.00000 2600.00 | |
EXCAVATION, CLASS 21 \ \ \
0050 2403-0100010 529.800 CY | 490.00000 259602.00] |
STRUCTURAL CONCRETE (BRIDGE) | | \
0060 2404-7775000 97458.000 LB | 0.80000 77966.40 | |
REINFORCING STEEL | | |
0070 2414-6424124 322.900 LF | 80.00000 25832.00] |
CONCRETE OPEN RAILING, TL-4 | | |
0080 2501-0201042 840.000 LF | 36.00000 30240.00| \
PILES, STEEL, HP 10 X 42 | | |
0090 2501-0201473 1080.000 LF | 50.00000 54000.00 | |
PILES, STEEL, HP 14 X 73 | | |
0100 2501-6335010 140.000 LF | 35.00000 4900.00 | |
PREBORED HOLES | \
0110 2507-3250005 605.000 SY | 5.92000 3581.60| |
ENGINEERING FABRIC | | \
0120 2507-6800061 407.000 TON | 80.91000 32930.37] |
REVETMENT, CLASS E | | |
0130 2533-4980005 LUMP | 30000.00000 30000.00| |
MOBILIZATION | |
SECTION TOTALS | $ 561,761.87| $ \ S
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0140 2101-0850001 0.700 ACRE | 9469.30000 6628.51| |
CLEARING AND GRUBBING | | |
0150 2102-2710070 3441.000 CY | 5.33000 18340.53] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0160 2312-8260051 445.000 TON | 22.49000 10008.05] \
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0170 2505-4008400 4.000 EACH | 1964.88000 7859.52 | |
| | |
\ \ \

SECTION



Bid Order: 008

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 34-C034-081

Primary Co

Run Date: 04/21/11
Page: 008 5

unty: FLOYD

Letting Date: 03/15/11 10:00 A.M.
\ 4 ) 10081 | ( ) | ( )
| IOWA BRIDGE & CULVERT, L.C. | \

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 2505-4021010 4.000 EACH | 355.10000 1420.40| |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0190 2505-4021700 4.000 EACH | 2248.96000 8995.84 | |

STEEL BEAM GUARDRAIL END TERMINAL | | |
0200 2518-6910000 4.000 EACH | 59.18000 236.72| \

SAFETY CLOSURE | |
0210 2526-8285000 LUMP | 2840.78000 2840.78| |

CONSTRUCTION SURVEY | | |
0220 2528-8445110 LUMP | 2781.61000 2781.61| |

TRAFFIC CONTROL | \
0230 2601-2634100 2.100 ACRE | 700.00000 1470.00| |

MULCHING | | \
0240 2601-2636043 2.100 ACRE | 946.93000 1988.55| |

SEEDING AND FERTILIZING (RURAL) | | |
0250 2602-0000020 350.000 LF \ 3.26000 1141.00| \

SILT FENCE | | |
0260 2602-0000030 160.000 LF | 4.14000 662.40] \

SILT FENCE FOR DITCH CHECKS | | |
0270 2602-0000090 350.000 LF | 1.16000 406.00] |

CLEAN-OUT OF SILT FENCE \ \ \
0280 2602-0000100 160.000 LF | 1.26000 201.60| |

CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | \

SECTION TOTALS | $ 64,981.51] | $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 626,743.38] | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 009 1
Bid Order: 009 Contract ID: 34-C034-082 Primary County: FLOYD
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by HENKEL CONSTRUCTION COMPANY
Contract Period: 60 WORK DAYS Late Start Date: 06/27/11

Project: BROS-C034(82)--5F-34
Work Type: BRIDGE REPLACEMENT - CCS
County: FLOYD Prj Awd Amt: $274,595.38
Route: T-18
Location: OVER ACKLEY CREEK, 0.85 MILES SOUTH
OF B60(270TH ST.)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HE239 HENKEL CONSTRUCTION COMPANY $ 274,595.38 100.00 %
2 TA060 TAYLOR CONSTRUCTION, INC. $ 322,807.12 117.55 %
3 Cu080 CUNNINGHAM-REIS CO. $ 344,658.42 125.51 %
4 MIS00 MINNOWA CONSTRUCTION, INC. $ 366,689.70 133.53 %
5 I0081 IOWA BRIDGE & CULVERT, L.C. $ 417,544.20 152.05 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 34-C034-082 Primary County: FLOYD
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) HE239 | ( 2 ) TAO06O | ( 3 ) CUu080
| HENKEL CONSTRUCTION COMPANY |TAYLOR CONSTRUCTION, INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 837.000 CY | 7.50000 6277.50] 6.00000 5022.00] 4.00000 3348.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 495.000 cCY | 7.50000 3712.50] 6.00000 2970.00| 4.00000 1980.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2121-7425020 69.000 TON | 20.00000 1380.00] 40.00000 2760.00| 25.00000 1725.00
GRANULAR SHOULDERS, TYPE B | | |
0040 2123-7450000 2.000 sSTA | 500.00000 1000.00] 1000.00000 2000.00| 300.00000 600.00
SHOULDER CONSTRUCTION, EARTH | | |
0050 2301-0690190 388.200 SY | 90.00000 34938.00| 135.00000 52407.00| 190.00000 73758.00
BRIDGE APPROACH, RK-19 | | |
0060 2401-6745625 LUMP | 15750.00000 15750.00] 9000.00000 9000.00] 23000.00000 23000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 90.000 CY | 6.00000 540.00| 35.00000 3150.00] 40.00000 3600.00
EXCAVATION, CLASS 20 | | |
0080 2403-0100010 172.600 CY | 320.00000 55232.00]| 355.00000 61273.00 | 420.00000 72492.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775005 46574.000 LB | 0.74000 34464.76]| 1.00000 46574.00| 0.73000 33999.02
REINFORCING STEEL, EPOXY COATED | | |
0100 2414-6424124 182.000 LF | 40.00000 7280.00| 55.00000 10010.00| 50.00000 9100.00
CONCRETE OPEN RAILING, TL-4 | | |
0110 2417-1040030 50.000 LF | 65.00000 3250.00] 55.00000 2750.00] 50.00000 2500.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0120 2501-0201042 670.000 LF | 45.00000 30150.00] 30.00000 20100.00| 33.00000 22110.00
PILES, STEEL, HP 10 X 42 | | |
0130 2501-5478042 224.000 LF | 65.00000 14560.00] 110.00000 24640.00 | 60.00000 13440.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10L TYPE 3) | | |
0140 2505-4008120 260.000 LF | 7.50000 1950.00]| 12.00000 3120.00]| 5.00000 1300.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0150 2505-4008400 4.000 EACH | 1660.00000 6640.00] 1660.00000 6640.00] 1675.00000 6700.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0160 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 290.00000 1160.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0170 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0180 2507-3250005 540.000 sY | 3.00000 1620.00] 3.00000 1620.00] 2.50000 1350.00
\ \ \

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 34-C034-082 Primary County: FLOYD
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) HE239 | ( 2 ) TA060 | ( 3 ) Cu08o0
| HENKEL CONSTRUCTION COMPANY |TAYLOR CONSTRUCTION, INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2507-6800061 360.000 TON | 25.00000 9000.00| 30.00000 10800.00 | 27.00000 9720.00
REVETMENT, CLASS E | \ \
0200 2510-6745850 433.000 SY | 12.50000 5412.50| 15.00000 6495.00| 20.00000 8660.00
REMOVAL OF PAVEMENT | | |
0210 2518-6910000 2.000 EACH | 150.00000 300.00| 150.00000 300.00| 120.00000 240.00
SAFETY CLOSURE | |
0220 2526-8285000 LUMP | 2100.00000 2100.00| 5000.00000 5000.00 | 2900.00000 2900.00
CONSTRUCTION SURVEY | | |
0230 2527-9263109 4.970 STA | 196.00000 974.12] 196.00000 974.12] 220.00000 1093.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0240 2528-8445110 LUMP | 2115.00000 2115.00]| 2115.00000 2115.00]| 3000.00000 3000.00
TRAFFIC CONTROL | \
0250 2533-4980005 LUMP | 25000.00000 25000.00]| 32000.00000 32000.00| 37000.00000 37000.00
MOBILIZATION | \
0260 2601-2634100 0.690 ACRE | 700.00000 483.00| 700.00000 483.00| 700.00000 483.00
MULCHING | | \
0270 2601-2636043 0.690 ACRE | 1800.00000 1242.00| 2000.00000 1380.00]| 2000.00000 1380.00
SEEDING AND FERTILIZING (RURAL) | | \
0280 2602-0000030 80.000 LF | 5.00000 400.00| 5.00000 400.00| 5.00000 400.00
SILT FENCE FOR DITCH CHECKS | | |
0290 2602-0000100 80.000 LF | 0.30000 24.00| 0.30000 24.00| 0.25000 20.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 274,595.38] $ 322,807.12] $ 344,658.42
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 274,595.38] $ 322,807.12] $ 344,658.42




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 4
Bid Order: 009 Contract ID: 34-C034-082 Primary County: FLOYD
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) MIS0O | ( 5 ) 10081 | ( )
|[MINNOWA CONSTR., | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 837.000 CY | 5.00000 4185.00] 21.00000 17577.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 495.000 cCY | 5.00000 2475.00] 24.00000 11880.00 |
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2121-7425020 69.000 TON | 30.00000 2070.00] 32.00000 2208.00]
GRANULAR SHOULDERS, TYPE B | | |
0040 2123-7450000 2.000 STA | 500.00000 1000.00] 1550.00000 3100.00]
SHOULDER CONSTRUCTION, EARTH | | |
0050 2301-0690190 388.200 SY | 125.00000 48525.00 | 178.00000 69099.60 |
BRIDGE APPROACH, RK-19 | | |
0060 2401-6745625 LUMP | 20000.00000 20000.00] 25000.00000 25000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 90.000 cCY | 50.00000 4500.00] 34.00000 3060.00|
EXCAVATION, CLASS 20 | | |
0080 2403-0100010 172.600 CY | 550.00000 94930.00 | 550.00000 94930.00 |
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775005 46574.000 LB | 1.00000 46574.00 | 0.82000 38190.68|
REINFORCING STEEL, EPOXY COATED | | |
0100 2414-6424124 182.000 LF | 64.10000 11666.20 | 75.00000 13650.00|
CONCRETE OPEN RAILING, TL-4 | | |
0110 2417-1040030 50.000 LF | 40.00000 2000.00] 70.00000 3500.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | I
0120 2501-0201042 670.000 LF | 30.00000 20100.00] 35.00000 23450.00]
PILES, STEEL, HP 10 X 42 | | |
0130 2501-5478042 224.000 LF | 80.00000 17920.00 | 108.00000 24192.00]
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10L TYPE 3) | | |
0140 2505-4008120 260.000 LF | 2.00000 520.00] 5.50000 1430.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0150 2505-4008400 4.000 EACH | 1700.00000 6800.00 | 1956.33000 7825.32|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0160 2505-4021010 4.000 EACH | 175.00000 700.00] 353.55000 1414.20]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0170 2505-4021700 4.000 EACH | 2000.00000 8000.00| 2239.17000 8956.68|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0180 2507-3250005 540.000 sY | 3.00000 1620.00] 2.40000 1296.00]
| | |

ENGINEERING FABRIC



Bid Order: 009

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

34-C034-082

Run Date: 04/21/11
Page: 009 5

Primary County: FLOYD

Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) MI900 | ( 5 ) 10081 | ( )
|MINNOWA CONSTR., INC. | TOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2507-6800061 360.000 TON | 30.00000 10800.00]| 39.02000 14047.20]|
REVETMENT, CLASS E [ | |
0200 2510-6745850 433.000 SY | 9.00000 3897.00]| 20.00000 8660.00|
REMOVAL OF PAVEMENT [ [ [
0210 2518-6910000 2.000 EACH | 100.00000 200.00] 176.78000 353.56]|
SAFETY CLOSURE | |
0220 2526-8285000 LUMP | 2100.00000 2100.00]| 2474.86000 2474.86|
CONSTRUCTION SURVEY | | |
0230 2527-9263109 4.970 STA | 250.00000 1242.50] 230.99000 1148.02]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0240 2528-8445110 LUMP | 2500.00000 2500.00]| 2492.54000 2492.54|
TRAFFIC CONTROL | |
0250 2533-4980005 LUMP | 50000.00000 50000.00]| 35000.00000 35000.00]|
MOBILIZATION | |
0260 2601-2634100 0.690 ACRE | 700.00000 483.00]| 700.00000 483.00]|
MULCHING | | |
0270 2601-2636043 0.690 ACRE | 1800.00000 1242.00] 2357.01000 1626.34]
SEEDING AND FERTILIZING (RURAL) | | \
0280 2602-0000030 80.000 LF [ 5.00000 400.00]| 5.89000 471.20]|
SILT FENCE FOR DITCH CHECKS | | |
0290 2602-0000100 80.000 LF | 3.00000 240.00] 0.35000 28.00]|
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 366,689.70]| $ 417,544.20| $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 366,689.70]| $ 417,544.20| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
011 Contract ID: 45-C045-060
110315 10:00 A.M.
CONTRACT SIGNED by
50 WORK DAYS Late Start Date:

BRENNAN CONSTRUCTION CO.
07/18/11

Primary County:

Run Date:

HOWARD

No Established DBE Goal

209,833.65
228,047.30

04/21/11
Page: 011 1

Project: BROS-C045(60)--5F-45
Work Type: BRIDGE REPLACEMENT - CCS
County: HOWARD Prj Awd Amt: $209,833.65
Route: DOUGLAS AVENUE
Location: AF-8 ON DOUGLAS AVE.
RANK VENDOR NO./NAME
1 BR160 BRENNAN CONSTRUCTION CO.
2 HE239 HENKEL CONSTRUCTION COMPANY

MINNOWA CONSTRUCTION, INC.

297,436.40



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 45-C045-060 Primary County: HOWARD
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) BR160 | ( 2 ) HE239 | ( 3 ) MI90O0
| BRENNAN CONSTRUCTION CO. | HENKEL CONSTRUCTION COMPANY |MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et e s et TP
SECTION 0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.035 ACRE | 5000.00000 175.00] 25000.00000 875.00] 10000.00000 350.00
CLEARING AND GRUBBING | | |
0020 2104-2710020 260.000 cCY | 3.00000 780.00] 5.00000 1300.00| 5.00000 1300.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2314-0775010 9.400 TON | 400.00000 3760.00] 1000.00000 9400.00 | 500.00000 4700.00
CALCIUM CHLORIDE APPLIED | | |
0040 2314-0775015 12.300 MGAL | 200.00000 2460.00] 75.00000 922.50| 150.00000 1845.00
WATER FOR SURFACE APPLICATION OF | | |
CALCIUM CHLORIDE | | |
0050 2401-6745625 LUMP | 4000.00000 4000.00] 13500.00000 13500.00| 20000.00000 20000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2723000 54.600 CY | 15.00000 819.00] 7.50000 409.50] 10.00000 546.00
EXCAVATION, CLASS 23 | | |
0070 2403-0100010 172.600 CY | 400.00000 69040.00] 340.00000 58684.00| 550.00000 94930.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 45489.000 LB | 0.85000 38665.65| 0.70000 31842.30]| 0.80000 36391.20
REINFORCING STEEL | | |
0090 2414-6424120 182.000 LF | 50.00000 9100.00| 40.00000 7280.00] 64.10000 11666.20
CONCRETE OPEN RAILING | | |
0100 2501-0201042 1100.000 LF | 30.00000 33000.00| 42.50000 46750.00| 30.00000 33000.00
PILES, STEEL, HP 10 X 42 | | |
0110 2501-5475042 217.600 LF | 65.00000 14144.00| 60.00000 13056.00| 80.00000 17408.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P1OA TYPE 3) | | |
0120 2505-4008400 4.000 EACH | 1750.00000 7000.00] 1800.00000 7200.00] 1700.00000 6800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | \ \
0130 2505-4021010 4.000 EACH | 200.00000 800.00] 300.00000 1200.00] 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0140 2505-4021700 4.000 EACH | 2000.00000 8000.00] 1800.00000 7200.00] 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | | \
0150 2507-6800061 240.000 TON | 20.00000 4800.00| 20.00000 4800.00| 30.00000 7200.00
REVETMENT, CLASS E | | |
0160 2518-6910000 2.000 EACH | 100.00000 200.00] 100.00000 200.00] 100.00000 200.00
SAFETY CLOSURE | |
0170 2528-8445110 LUMP | 2000.00000 2000.00] 1900.00000 1900.00| 1900.00000 1900.00
TRAFFIC CONTROL | |
0180 2533-4980005 LUMP | 10700.00000 10700.00| 21000.00000 21000.00] 50000.00000 50000.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 3
Bid Order: 011 Contract ID: 45-C045-060 Primary County: HOWARD
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) BR160 | ( 2 ) HE239 | ( 3 ) MI900
| BRENNAN CONSTRUCTION CO. | HENKEL CONSTRUCTION COMPANY |MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2602-0000020 60.000 LF | 6.00000 360.00| 8.50000 510.00| 5.00000 300.00
SILT FENCE | | |
0200 2602-0000090 60.000 LF | 0.50000 30.00]| 0.30000 18.00] 5.00000 300.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 209,833.65] $ 228,047.30] $ 297,436.40
—————————————————————————————————————————— it e A
|

$ 209,833.65]| $ 228,047.30| $ 297,436.40




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 48-2122-017 Primary County: IOWA
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: By Individual Site Numbers
Project: BRFN-021-3(15)--39-48 Project: BRFN-212-2(17)--39-48
Work Type: BRIDGE REPAIR Work Type: BRIDGE REPAIR
County: IOWA Prj Awd Amt: $364,505.70 County: IOWA Prj Awd Amt: $309,798.20
Route: IOWA 21 Route: IOWA 212
Location: OVER IOWA RIVER 0.9 MILE N. OF IA. 212 Location: OVER BIG BEAR CREEK 1 MILE W. OF US 6
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. S 674,303.90 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. $ 760,140.50 112.72 %
3 JA250 JASPER CONSTRUCTION SERVICES, INC. S 771,631.92 114.43 %
4 PE320 PETERSON CONTRACTORS INC. $ 824,095.06 122.21 %
5 10081 IOWA BRIDGE & CULVERT, L.C. S 910,205.79 134.98 %
6 CH320 CHRISTENSEN BROS., INC. $ 944,676.60 140.09 %
7 PCO15 PCIROADS, LLC $ 1,039,679.60 154.18 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 2
Bid Order: 012 Contract ID: 48-2122-017 Primary County: IOWA
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CUu080 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T e
SECTION 0001 DESIGN NO. 0211; 624'-0 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRFN-21-3(15)--39-48
\ \ \
0010 2401-6750001 LUMP | 34000.00000 34000.00] 50000.00000 50000.00] 60000.00000 60000.00
REMOVALS, AS PER PLAN | | \
0020 2403-0100000 104.900 cCY | 875.00000 91787.50] 950.00000 99655.00 | 1200.00000 125880.00
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0030 2404-7775005 8228.000 LB | 1.15000 9462.20| 3.00000 24684.00| 2.00000 16456.00
REINFORCING STEEL, EPOXY COATED | | |
0040 2413-1200000 184.000 LF | 120.00000 22080.00| 150.00000 27600.00| 140.00000 25760.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0050 2413-1200100 184.000 LF \ 20.00000 3680.00] 30.00000 5520.00] 20.00000 3680.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0060 2426-6772016 117.000 SF | 116.00000 13572.00| 65.00000 7605.00 | 100.00000 11700.00
CONCRETE REPAIR | | |
0070 2508-0991000 LUMP | 3000.00000 3000.00| 7000.00000 7000.00]| 3000.00000 3000.00
PAINTING OF STRUCTURAL STEEL | | |
0080 2533-4980005 LUMP | 45000.00000 45000.00] 54000.00000 54000.00| 27000.00000 27000.00
MOBILIZATION | | |
0090 2599-9999014 68.000 SF | 150.00000 10200.00] 80.00000 5440.00| 120.00000 8160.00
('"SQUARE FEET' ITEM) BEAM REPAIR | | |
SECTION TOTALS | $ 232,781.70]| $ 281,504.00] $ 281,636.00
—————————————————————————————————————————— e
SECTION 0002  ROADWAY ITEMS BRFN-21-3(15)--39-48
\ \ \
0100 2102-2625000 200.000 cy | 20.00000 4000.00| 19.00000 3800.00] 22.00000 4400.00
EMBANKMENT-IN-PLACE | | |
0110 2102-2713090 144.000 CY | 20.25000 2916.00| 21.00000 3024.00] 23.50000 3384.00
EXCAVATION, CLASS 13, WASTE | | \
0120 2122-7450080 320.000 sY | 55.25000 17680.00| 60.00000 19200.00]| 57.75000 18480.00
SHOULDER STRENGTHENING, OPTIONAL HOT | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | \
0130 2301-0690260 202.000 sY | 210.00000 42420.00| 200.00000 40400.00] 200.00000 40400.00
BRIDGE APPROACH, RK-26 | | |
0140 2505-4008120 200.000 LF | 5.00000 1000.00| 5.00000 1000.00| 5.00000 1000.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0150 2505-4008300 350.000 LF | 12.00000 4200.00| 13.00000 4550.00| 12.00000 4200.00
STEEL BEAM GUARDRAIL | | |
0160 2505-4008400 4.000 EACH | 1500.00000 6000.00| 1500.00000 6000.00]| 1500.00000 6000.00
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 3
Bid Order: 012 Contract ID: 48-2122-017 Primary County: IOWA
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CUu080 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et e ettt e
0170 2505-4021010 4.000 EACH | 250.00000 1000.00| 250.00000 1000.00]| 250.00000 1000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0180 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0190 2510-6745850 196.000 sSY | 16.00000 3136.00] 18.00000 3528.00| 25.00000 4900.00
REMOVAL OF PAVEMENT | | |
0200 2527-9263109 110.000 sSTA | 21.00000 2310.00]| 22.00000 2420.00| 30.80000 3388.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0210 2527-9263180 110.000 STA | 16.00000 1760.00| 27.00000 2970.00| 30.80000 3388.00
PAVEMENT MARKINGS REMOVED | | |
0220 2528-8400048 1894.000 LF | 8.00000 15152.00] 8.00000 15152.00] 8.00000 15152.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0230 2528-8400157 4.000 EACH | 1000.00000 4000.00| 2000.00000 8000.00| 1000.00000 4000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0240 2528-8400256 2.000 EACH | 2500.00000 5000.00| 7000.00000 14000.00] 4000.00000 8000.00
TEMPORARY TRAFFIC SIGNALS | | |
0250 2528-8445110 LUMP | 4000.00000 4000.00| 7000.00000 7000.00| 7000.00000 7000.00
TRAFFIC CONTROL | | |
0260 2528-8445113 10.000 EACH | 295.00000 2950.00| 295.00000 2950.00| 295.00000 2950.00
FLAGGERS | | |
0270 2551-0000110 8.000 EACH | 750.00000 6000.00] 900.00000 7200.00 | 1300.00000 10400.00
TEMP CRASH CUSHION | | |
0280 2602-0000020 500.000 LF | 2.00000 1000.00| 3.00000 1500.00]| 3.00000 1500.00
SILT FENCE | | |
SECTION TOTALS | $ 131,724.00] S 150,894.00] S 146,742.00
—————————————————————————————————————————— e ettt et et e e T e e
SECTION 0003  DESIGN NO. 0111; 466'-8 X 36' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRFN-212-2(17)--39-48
\ \ \
0290 2401-6750001 LUMP | 29500.00000 29500.00| 40000.00000 40000.00] 45000.00000 45000.00
REMOVALS, AS PER PLAN | | |
0300 2403-0100000 76.800 CY | 1100.00000 84480.00] 900.00000 69120.00| 1300.00000 99840.00
STRUCTURAL CONCRETE (MISCELLANEQUS) | | |
0310 2404-7775005 7372.000 LB | 1.15000 8477.80| 3.00000 22116.00]| 1.50000 11058.00
REINFORCING STEEL, EPOXY COATED | | |
0320 2413-1200000 152.000 LF | 120.00000 18240.00] 150.00000 22800.00| 140.00000 21280.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0330 2413-1200100 152.000 LF | 20.00000 3040.00] 30.00000 4560.00 | 20.00000 3040.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0340 2426-6772016 261.000 SF | 116.00000 30276.00| 60.00000 15660.00| 100.00000 26100.00
\ \ \

CONCRETE REPAIR



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 04/21/11
Page: 012 4

Bid Order: 012 Contract ID: 48-2122-017 Primary County: IOWA
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) Cu080 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0350 2508-0991000 LUMP | 3000.00000 3000.00] 7000.00000 7000.00 | 3000.00000 3000.00
PAINTING OF STRUCTURAL STEEL | | \
0360 2533-4980005 LUMP | 40000.00000 40000.00] 44000.00000 44000.00] 30000.00000 30000.00
MOBILIZATION | | \
0370 2599-9999014 66.000 SF | 150.00000 9900.00] 80.00000 5280.00] 120.00000 7920.00
('"SQUARE FEET' ITEM) BEAM REPAIR | | \

SECTION TOTALS | $ 226,913.80| $ 230,536.00] $ 247,238.00
—————————————————————————————————————————— e e it e
SECTION 0004  ROADWAY ITEMS BRFN-212-2(17)--39-48

\ \ \
0380 2102-2713090 15.000 cCY | 39.00000 585.00] 40.00000 600.00| 45.00000 675.00
EXCAVATION, CLASS 13, WASTE | | |
0390 2122-7450080 268.000 sY | 55.25000 14807.00]| 60.00000 16080.00] 57.75000 15477.00
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0400 2301-0690260 160.000 sY | 210.00000 33600.00] 200.00000 32000.00| 200.00000 32000.00
BRIDGE APPROACH, RK-26 | | |
0410 2510-6745850 428.000 sY | 16.00000 6848.00| 18.00000 7704.00 | 20.00000 8560.00
REMOVAL OF PAVEMENT | | |
0420 2527-9263109 51.200 STA | 21.00000 1075.20]| 20.00000 1024.00| 30.80000 1576.96
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0430 2527-9263180 51.200 STA | 16.00000 819.20| 30.00000 1536.00| 30.80000 1576.96
PAVEMENT MARKINGS REMOVED | | |
0440 2528-8400048 1300.000 LF | 8.00000 10400.00] 12.00000 15600.00| 8.00000 10400.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0450 2528-8400157 2.000 EACH | 1000.00000 2000.00] 2000.00000 4000.00]| 1000.00000 2000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0460 2528-8400256 1.000 EACH | 2500.00000 2500.00/| 5000.00000 5000.00] 8000.00000 8000.00
TEMPORARY TRAFFIC SIGNALS | | |
0470 2528-8445110 LUMP | 4000.00000 4000.00| 6000.00000 6000.00| 7000.00000 7000.00
TRAFFIC CONTROL | | |
0480 2528-8445113 10.000 EACH | 295.00000 2950.00] 295.00000 2950.00] 295.00000 2950.00
FLAGGERS | | |
0490 2551-0000110 4.000 EACH | 750.00000 3000.00| 1100.00000 4400.00| 1300.00000 5200.00
TEMP CRASH CUSHION | | |
0500 2602-0000020 100.000 LF | 2.00000 200.00] 3.00000 300.00] 5.00000 500.00
SILT FENCE | | \
0510 2602-0000090 50.000 LF | 2.00000 100.00] 0.25000 12.50] 2.00000 100.00
CLEAN-OUT OF SILT FENCE | | |

SECTION TOTALS | $ 82,884.40] $ 97,206.50| $ 96,015.92
—————————————————————————————————————————— o

CONTRACT TOTALS | $ 674,303.90] $ 760,140.50]| $ 771,631.92




IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 5
Bid Order: 012 Contract ID: 48-2122-017 Primary County: IOWA
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) I0081 | ( 6 ) CH320
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
SECTION 0001 DESIGN NO. 0211; 624'-0 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRFN-21-3(15)--39-48
\ \ \
0010 2401-6750001 LUMP | 55680.00000 55680.00| 95000.00000 95000.00 | 45000.00000 45000.00
REMOVALS, AS PER PLAN | | \
0020 2403-0100000 104.900 cCY | 1107.80000 116208.22| 1200.00000 125880.00| 1200.00000 125880.00
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | |
0030 2404-7775005 8228.000 LB | 1.14000 9379.92| 2.00000 16456.00| 1.20000 9873.60
REINFORCING STEEL, EPOXY COATED | | \
0040 2413-1200000 184.000 LF | 158.80000 29219.20| 250.00000 46000.00| 130.00000 23920.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0050 2413-1200100 184.000 LF | 24.50000 4508.00| 30.00000 5520.00] 40.00000 7360.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0060 2426-6772016 117.000 SF | 237.20000 27752.40| 160.00000 18720.00] 420.00000 49140.00
CONCRETE REPAIR | | |
0070 2508-0991000 LUMP | 8250.00000 8250.00| 8250.00000 8250.00| 3000.00000 3000.00
PAINTING OF STRUCTURAL STEEL | | |
0080 2533-4980005 LUMP | 26370.00000 26370.00] 35000.00000 35000.00] 40000.00000 40000.00
MOBILIZATION | | |
0090 2599-9999014 68.000 SF | 138.00000 9384.00| 85.00000 5780.00| 520.00000 35360.00
('"SQUARE FEET' ITEM) BEAM REPAIR | | |
SECTION TOTALS | $ 286,751.74| $ 356,606.00] $ 339,533.60
—————————————————————————————————————————— e
SECTION 0002  ROADWAY ITEMS BRFN-21-3(15)--39-48
\ \ \
0100 2102-2625000 200.000 cy | 19.05000 3810.00] 50.00000 10000.00| 30.00000 6000.00
EMBANKMENT-IN-PLACE | | |
0110 2102-2713090 144.000 CY | 23.75000 3420.00] 20.25000 2916.00] 21.00000 3024.00
EXCAVATION, CLASS 13, WASTE | | |
0120 2122-7450080 320.000 sY | 57.00000 18240.00| 55.25000 17680.00| 56.00000 17920.00
SHOULDER STRENGTHENING, OPTIONAL HOT | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | \
0130 2301-0690260 202.000 sY | 211.55000 42733.10]| 180.00000 36360.00| 200.00000 40400.00
BRIDGE APPROACH, RK-26 | | |
0140 2505-4008120 200.000 LF | 5.00000 1000.00| 5.00000 1000.00| 3.00000 600.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0150 2505-4008300 350.000 LF | 12.00000 4200.00| 12.00000 4200.00| 12.00000 4200.00
STEEL BEAM GUARDRAIL | | |
0160 2505-4008400 4.000 EACH | 1500.00000 6000.00| 1500.00000 6000.00| 1500.00000 6000.00
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 6
Bid Order: 012 Contract ID: 48-2122-017 Primary County: IOWA
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) I0081 | ( 6 ) CH320
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2505-4021010 4.000 EACH | 250.00000 1000.00| 250.00000 1000.00| 250.00000 1000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0180 2505-4021700 4.000 EACH | 1800.00000 7200.00] 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0190 2510-6745850 196.000 SY | 14.55000 2851.80] 15.00000 2940.00| 25.00000 4900.00
REMOVAL OF PAVEMENT | | |
0200 2527-9263109 110.000 sSTA | 28.00000 3080.00] 20.00000 2200.00| 29.00000 3190.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0210 2527-9263180 110.000 sSTA | 28.00000 3080.00| 26.00000 2860.00] 29.00000 3190.00
PAVEMENT MARKINGS REMOVED | | |
0220 2528-8400048 1894.000 LF | 8.00000 15152.00] 7.50000 14205.00] 10.00000 18940.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0230 2528-8400157 4.000 EACH | 750.00000 3000.00| 2500.00000 10000.00] 1000.00000 4000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0240 2528-8400256 2.000 EACH | 3750.00000 7500.00 | 3500.00000 7000.00 | 4000.00000 8000.00
TEMPORARY TRAFFIC SIGNALS | | \
0250 2528-8445110 LUMP | 9500.00000 9500.00] 5913.78000 5913.78| 6000.00000 6000.00
TRAFFIC CONTROL | | \
0260 2528-8445113 10.000 EACH | 295.00000 2950.00] 295.00000 2950.00] 295.00000 2950.00
FLAGGERS | | |
0270 2551-0000110 8.000 EACH | 1200.00000 9600.00| 750.00000 6000.00| 1200.00000 9600.00
TEMP CRASH CUSHION | | |
0280 2602-0000020 500.000 LF | 2.00000 1000.00| 2.00000 1000.00| 2.00000 1000.00
SILT FENCE | | |
SECTION TOTALS | S 145,316.90] S 141,424.78] S 148,114.00
—————————————————————————————————————————— R et e b e e
SECTION 0003  DESIGN NO. 0111; 466'-8 X 36' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRFN-212-2(17)--39-48
\ \ \
0290 2401-6750001 LUMP | 55680.00000 55680.00| 90000.00000 90000.00 | 45000.00000 45000.00
REMOVALS, AS PER PLAN | | |
0300 2403-0100000 76.800 CY | 1117.30000 85808.64 | 1300.00000 99840.00| 1200.00000 92160.00
STRUCTURAL CONCRETE (MISCELLANEQUS) | | |
0310 2404-7775005 7372.000 LB | 1.19000 8772.68| 2.00000 14744 .00 | 1.20000 8846.40
REINFORCING STEEL, EPOXY COATED | | |
0320 2413-1200000 152.000 LF | 171.10000 26007.20] 200.00000 30400.00| 130.00000 19760.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0330 2413-1200100 152.000 LF | 29.65000 4506.80 | 30.00000 4560.00| 40.00000 6080.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0340 2426-6772016 261.000 SF | 222.10000 57968.10| 135.00000 35235.00] 420.00000 109620.00
| | |

CONCRETE REPAIR



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 7
Bid Order: 012 Contract ID: 48-2122-017 Primary County: IOWA
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) I0081 | ( 6 ) CH320
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0350 2508-0991000 LUMP | 8250.00000 8250.00| 8250.00000 8250.00| 3000.00000 3000.00
PAINTING OF STRUCTURAL STEEL | | |
0360 2533-4980005 LUMP | 42340.00000 42340.00| 35000.00000 35000.00] 40000.00000 40000.00
MOBILIZATION | | \
0370 2599-9999014 66.000 SF | 142.10000 9378.60| 82.00000 5412.00] 520.00000 34320.00
('"SQUARE FEET' ITEM) BEAM REPAIR | | |
SECTION TOTALS | $ 298,712.02| $ 323,441.00] $ 358,786.40
—————————————————————————————————————————— i it T
SECTION 0004 ROADWAY ITEMS BRFN-212-2(17)--39-48
\ \ \
0380 2102-2713090 15.000 cCY | 66.80000 1002.00| 30.00000 450.00] 40.00000 600.00
EXCAVATION, CLASS 13, WASTE | | |
0390 2122-7450080 268.000 sY | 57.00000 15276.00| 55.25000 14807.00| 56.00000 15008.00
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0400 2301-0690260 160.000 sY | 190.00000 30400.00| 165.00000 26400.00| 200.00000 32000.00
BRIDGE APPROACH, RK-26 | | |
0410 2510-6745850 428.000 sY | 16.40000 7019.20] 20.00000 8560.00| 25.00000 10700.00
REMOVAL OF PAVEMENT | | |
0420 2527-9263109 51.200 STA | 28.00000 1433.60| 20.00000 1024.00]| 29.00000 1484.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0430 2527-9263180 51.200 STA | 28.00000 1433.60]| 26.00000 1331.20]| 29.00000 1484.80
PAVEMENT MARKINGS REMOVED | | |
0440 2528-8400048 1300.000 LF | 8.00000 10400.00] 11.50000 14950.00] 10.00000 13000.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0450 2528-8400157 2.000 EACH | 750.00000 1500.00| 2500.00000 5000.00| 1000.00000 2000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0460 2528-8400256 1.000 EACH | 7500.00000 7500.00 | 4000.00000 4000.00]| 8000.00000 8000.00
TEMPORARY TRAFFIC SIGNALS | | |
0470 2528-8445110 LUMP | 9250.00000 9250.00| 5011.81000 5011.81] 6000.00000 6000.00
TRAFFIC CONTROL | | |
0480 2528-8445113 10.000 EACH | 295.00000 2950.00] 295.00000 2950.00] 295.00000 2950.00
FLAGGERS | | |
0490 2551-0000110 4.000 EACH | 1200.00000 4800.00 | 1000.00000 4000.00| 1200.00000 4800.00
TEMP CRASH CUSHION | | |
0500 2602-0000020 100.000 LF | 2.00000 200.00] 2.00000 200.00] 2.00000 200.00
SILT FENCE | | |
0510 2602-0000090 50.000 LF | 3.00000 150.00] 1.00000 50.00| 0.30000 15.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 93,314.40]| $ 88,734.01| $ 98,242.60
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 824,095.06| $ 910,205.79] $ 944,676.60




IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 8
Bid Order: 012 Contract ID: 48-2122-017 Primary County: IOWA
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) PCO15 | ( ) | ( )
| PCIROADS, LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
SECTION 0001 DESIGN NO. 0211; 624'-0 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRFN-21-3(15)--39-48
\ \ \
0010 2401-6750001 LUMP | 119105.00000 119105.00] |
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 104.900 cCY | 1537.40000 161273.26| |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0030 2404-7775005 8228.000 LB | 2.00000 16456.00 | |
REINFORCING STEEL, EPOXY COATED | | |
0040 2413-1200000 184.000 LF | 111.00000 20424.00] |
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0050 2413-1200100 184.000 LF | 50.00000 9200.00 | |
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0060 2426-6772016 117.000 SF | 75.00000 8775.00] |
CONCRETE REPAIR | | |
0070 2508-0991000 LUMP | 13300.00000 13300.00| |
PAINTING OF STRUCTURAL STEEL | | |
0080 2533-4980005 LUMP | 57955.00000 57955.00 | |
MOBILIZATION | | |
0090 2599-9999014 68.000 SF | 45.00000 3060.00] \
("SQUARE FEET' ITEM) BEAM REPAIR | | |
SECTION TOTALS | $ 409,548.26| $ | $
—————————————————————————————————————————— e
SECTION 0002  ROADWAY ITEMS BRFN-21-3(15)--39-48
\ \ \
0100 2102-2625000 200.000 cCY | 48.00000 9600.00 | |
EMBANKMENT-IN-PLACE | | |
0110 2102-2713090 144.000 cCY | 21.26000 3061.44| |
EXCAVATION, CLASS 13, WASTE | | |
0120 2122-7450080 320.000 SY | 58.00000 18560.00 | |
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0130 2301-0690260 202.000 SY | 225.00000 45450.00 | \
BRIDGE APPROACH, RK-26 | | |
0140 2505-4008120 200.000 LF | 5.25000 1050.00] |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0150 2505-4008300 350.000 LF | 12.60000 4410.00] |
STEEL BEAM GUARDRATL | | \
0160 2505-4008400 4.000 EACH | 1575.00000 6300.00 | |
| | \
| | |



Bid Order: 012
Letting Date: 03/15/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

48-2122-017 Primary Co

Run Date: 04/21/11
Page: 012 9

unty: IOWA

LINE NO / ITEM CODE / ALT

\
\
|
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0170 2505-4021010 4.000 EACH |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |
0180 2505-4021700 4.000 EACH |
STEEL BEAM GUARDRAIL END TERMINAL |
0190 2510-6745850 196.000 SY
REMOVAL OF PAVEMENT |
0200 2527-9263109 110.000 STA |
PAINTED PAVEMENT MARKING, WATERBORNE OR |
SOLVENT-BASED |
0210 2527-9263180 110.000 STA |
PAVEMENT MARKINGS REMOVED |
0220 2528-8400048 1894.000 LF
TEMPORARY BARRIER RAIL, CONCRETE |
0230 2528-8400157 4.000 EACH |
TEMPORARY FLOODLIGHTING LUMINAIRE |
0240 2528-8400256 2.000 EACH |
TEMPORARY TRAFFIC SIGNALS |
0250 2528-8445110 LUMP |
TRAFFIC CONTROL |
0260 2528-8445113 10.000 EACH |
FLAGGERS |
0270 2551-0000110 8.000 EACH |
TEMP CRASH CUSHION |
0280 2602-0000020 500.000 LF
SILT FENCE |
SECTION TOTALS |
__________________________________________ +
SECTION 0003 DESIGN NO. 0111; 466'-8 X 36
\
0290 2401-6750001 LUMP |
REMOVALS, AS PER PLAN
0300 2403-0100000 76.800 CY |
STRUCTURAL CONCRETE (MISCELLANEOUS) |
0310 2404-7775005 7372.000 LB |
REINFORCING STEEL, EPOXY COATED |
0320 2413-1200000 152.000 LF |
STEEL EXTRUSION JOINT WITH NEOPRENE
0330 2413-1200100 152.000 LF
NEOPRENE GLAND INSTALLATION AND TESTING |
0340 2426-6772016 261.000 SF
\

CONCRETE REPAIR

7o)
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CIROADS, LLC
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.00000
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40000
.00000
00000
00000
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2100.

156,379.

' PRETENSIONED

PRESTRESSED

119105.
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19575.

BREN-212-2(17)--39-48



Bid Order: 012

Letting Date: 03/15/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

48-2122-017

Run Date: 04/21/11
Page: 012 10

Primary County: IOWA

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0350 2508-0991000
PAINTING OF STRUCTURAL STEEL
0360 2533-4980005
MOBILIZATION
0370 2599-9999014 66.000
('"SQUARE FEET' ITEM) BEAM REPAIR
SECTION TOTALS

SECTION 0004 ROADWAY ITEMS

0380 2102-2713090 15.000
EXCAVATION, CLASS 13, WASTE
0390 2122-7450080 268.000

CY

SY

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND CEMENT

CONCRETE, 8 IN.

0400 2301-0690260 160.000
BRIDGE APPROACH, RK-26

0410 2510-6745850 428.000
REMOVAL OF PAVEMENT

0420 2527-9263109 51.200

SY

SY

STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED

0430 2527-9263180 51.200
PAVEMENT MARKINGS REMOVED

0440 2528-8400048 1300.000
TEMPORARY BARRIER RAIL, CONCRETE

0450 2528-8400157 2.000
TEMPORARY FLOODLIGHTING LUMINAIRE

0460 2528-8400256 1.000

TEMPORARY TRAFFIC SIGNALS
0470 2528-8445110
TRAFFIC CONTROL

0480 2528-8445113 10.000
FLAGGERS

0490 2551-0000110 4.000
TEMP CRASH CUSHION

0500 2602-0000020 100.000
SILT FENCE

0510 2602-0000090 50.000

CLEAN-OUT OF SILT FENCE
SECTION TOTALS

CONTRACT TOTALS

STA

LF

EACH

EACH

LUMP

EACH

EACH

LF

LF

7o)

(
PCIROADS,

45.

21.

58.

225.
26.

21.

27.
12.
3000.
4200.
4620.
295.

1050.

PCO15
LLC

26000

00000

00000
00000

00000

30000
00000
00000
00000
00000
00000
00000

.20000

.10000

318.

15544.

36000.
11128.

1075.

1397.
15600.
6000.
4200.
4620.
2950.
4200.
420.
105.

103,558.

1,039,679.

UNIT PRICE AMOUNT
$

BREFN-21
$
$

UNIT PRICE AMOUNT
$
-2(17)--39-48
$
$




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 013 1
Bid Order: 013 Contract ID: 60-0135-601 Primary County: LYON
Letting Date: 110315 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by DUININCK, INC.
Contract Period: 90 WORK DAYS Late Start Date: 05/23/11

Project: BRS-0135(601)--60-60
Work Type: BRIDGE AND APPROACHES - PPCB
County: LYON Prj Awd Amt: $710,307.25
Route: A34
Location: OVER MUD CREEK

DUININCK, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DU122 DUININCK, INC. $ 710,307.25 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 789,017.80 111.08 %
3 CH320 CHRISTENSEN BROS., INC. $ 840,314.00 118.30 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 2
Bid Order: 013 Contract ID: 60-0135-601 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) DUl22 | ( 2 ) GR100 | ( 3 ) CH320
| DUININCK, INC. | GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850002 58.400 UNIT | 20.00000 1168.00| 50.00000 2920.00] 50.00000 2920.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 397.000 CY | 5.00000 1985.00| 6.00000 2382.00] 10.00000 3970.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 10200.000 cCY | 3.75000 38250.00] 4.35000 44370.00] 3.50000 35700.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2121-7425020 131.000 TON | 30.00000 3930.00] 25.00000 3275.00] 25.00000 3275.00
GRANULAR SHOULDERS, TYPE B | | |
0050 2123-7450000 5.600 STA | 400.00000 2240.00] 300.00000 1680.00| 300.00000 1680.00
SHOULDER CONSTRUCTION, EARTH | | |
0060 2301-0690190 332.400 SY | 110.00000 36564.00| 140.00000 46536.00| 170.00000 56508.00
BRIDGE APPROACH, RK-19 | | |
0070 2401-6745625 LUMP | 22700.00000 22700.00| 55000.00000 55000.00| 86000.00000 86000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 149.000 CY | 15.00000 2235.00] 25.00000 3725.00| 10.00000 1490.00
EXCAVATION, CLASS 20 | | |
0090 2402-2721000 44.000 CY | 150.00000 6600.00| 225.00000 9900.00] 180.00000 7920.00
EXCAVATION, CLASS 21 | | |
0100 2403-0100010 373.100 CY | 333.00000 124242 .30 405.00000 151105.50]| 340.00000 126854.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775005 78355.000 LB | 0.80000 62684.00| 0.88000 68952.40| 0.80000 62684.00
REINFORCING STEEL, EPOXY COATED | | |
0120 2407-0551363 10.000 EACH | 12100.00000 121000.00| 7443.00000 74430.00| 9000.00000 90000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C63 | |
0130 2407-0551371 5.000 EACH | 15300.00000 76500.00| 9610.00000 48050.00| 10000.00000 50000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C71 | |
0140 2408-7800000 3064.000 LB | 4.00000 12256.00] 2.60000 7966.40| 3.00000 9192.00
STRUCTURAL STEEL | | |
0150 2414-6424124 456.700 LF | 51.00000 23291.70| 50.00000 22835.00| 40.00000 18268.00
CONCRETE OPEN RAILING, TL-4 | | |
0160 2501-0201057 1200.000 LF | 38.00000 45600.00| 40.00000 48000.00] 40.00000 48000.00
PILES, STEEL, HP 10 X 57 | | |
0170 2501-0201473 1260.000 LF | 46.00000 57960.00| 48.00000 60480.00| 50.00000 63000.00
PILES, STEEL, HP 14 X 73 | | |
0180 2501-6335010 160.000 LF | 6.00000 960.00| 30.00000 4800.00| 40.00000 6400.00
\ \ \

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 3
Bid Order: 013 Contract ID: 60-0135-601 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) DUl22 | ( 2 ) GR100 | ( 3 ) CH320
| DUININCK, INC. | GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt s et it et
0190 2505-4008120 232.000 LF | 5.00000 1160.00| 5.00000 1160.00| 3.00000 696.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0200 2505-4008400 4.000 EACH | 1800.00000 7200.00 | 1500.00000 6000.00| 1500.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0210 2505-4021010 4.000 EACH | 180.00000 720.00] 300.00000 1200.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0220 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1934.00000 7736.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0230 2507-3250005 751.000 sSY | 2.75000 2065.25] 3.00000 2253.00] 2.00000 1502.00
ENGINEERING FABRIC | | |
0240 2507-6800061 515.000 TON | 30.00000 15450.00] 38.00000 19570.00] 30.00000 15450.00
REVETMENT, CLASS E | | |
0250 2510-6745850 602.000 SY | 9.00000 5418.00| 9.00000 5418.00| 15.00000 9030.00
REMOVAL OF PAVEMENT | | |
0260 2518-6910000 2.000 EACH | 50.00000 100.00] 250.00000 500.00] 50.00000 100.00
SAFETY CLOSURE | |
0270 2527-9263109 10.400 sSTA | 200.00000 2080.00| 200.00000 2080.00| 200.00000 2080.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2528-8445110 LUMP | 2500.00000 2500.00| 4500.00000 4500.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0290 2533-4980005 LUMP | 19000.00000 19000.00] 77000.00000 77000.00]| 84000.00000 84000.00
MOBILIZATION | |
0300 2599-9999010 LUMP | 1500.00000 1500.00| 1000.00000 1000.00| 30000.00000 30000.00
('LUMP SUM' ITEM) IMPLEMENTATION OF U.S | | |
F.S. | | |
0310 2601-2634100 1.900 ACRE | 700.00000 1330.00| 700.00000 1330.00]| 700.00000 1330.00
MULCHING | | |
0320 2601-2636043 1.900 ACRE | 1500.00000 2850.00| 750.00000 1425.00| 1200.00000 2280.00
SEEDING AND FERTILIZING (RURAL) | | |
0330 2602-0000020 600.000 LF | 1.80000 1080.00| 2.00000 1200.00| 2.00000 1200.00
SILT FENCE | | |
0340 2602-0000030 35.000 LF | 8.50000 297.50] 5.00000 175.00] 10.00000 350.00
SILT FENCE FOR DITCH CHECKS | | |
0350 2602-0000090 600.000 LF | 0.30000 180.00] 0.10000 60.00]| 1.00000 600.00
CLEAN-OUT OF SILT FENCE | | |
0360 2602-0000100 35.000 LF | 0.30000 10.50] 0.10000 3.50] 1.00000 35.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 710,307.25] $ 789,017.80] $ 840,314.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 710,307.25] $ 789,017.80] $ 840,314.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
014 Contract ID: 60-2875-604
110315 10:00 A.M.
AWARD RECOMMENDED to
130 WORK DAYS Late Start Date:

DAKOTA CONTRACTING CORP.
04/18/11

BROS-2875(601)--8J-60 Project:
RCB CULVERT REPLACEMENT - TWIN BOX Work Type:
LYON Prj Awd Amt: $306,533.55 County:
SIDNEY ST. Route:
OVER RIO GRANDE CREEK IN THE CITY OF GEORGE Location:

ER-2875(604) --8R-60

BRIDGE AND APPROACHES - CCS
LYON Prj Awd Amt:
WEST DAKOTA AVENUE

OVER RIO GRANDE CREEK IN CITY OF GEORGE

$409,030.36

Run Date: 04/21/11
Page: 014 1
Primary County: LYON
Established DBE Goal: 2.50 %

BROS-2875(602) --8J-60

RCB CULVERT REPLACEMENT - TWIN BOX

LYON Prj Awd Amt: $323,130.99
CALUMET AVENUE

OVER RIO GRANDE CREEK IN THE CITY OF GEORGE.

DAKOTA CONTRACTING CORP.
GFE to DBE responsiveness:

RANK
1 DA08O
2 GR100
3 DU122
4 CH320

DAKOTA CONTRACTING CORP.
GRAVES CONSTRUCTION CO.,
DUININCK, INC.

CHRISTENSEN BROS.,

INC.

INC.

TOTAL % OVER
BID LOW BID
$ 1,038,694.90 100.00 %
$ 1,058,657.86 101.92 %
$ 1,059,841.90 102.03 %
$ 1,061,490.30 102.19 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 18 IN.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 2
Bid Order: 014 Contract ID: 60-2875-604 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) DA08O | ( 2 ) GR100 | ( 3 ) DuUl22
| DAKOTA CONTRACTING CORP. | GRAVES CONSTRUCTION CO., INC |DUININCK, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
SECTION 0001 ITEMS FOR A TWIN 14' X 8' X 57'-0 RCB CULVERT BR0OS-2875(601)--8J-60
\ \ \
0010 2101-0850002 8.700 UNIT | 18.00000 156.60] 18.00000 156.60] 35.00000 304.50
CLEARING AND GRUBBING | | |
0020 2102-2710070 160.000 CY | 17.50000 2800.00| 18.03000 2884.80] 8.00000 1280.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 875.000 CY | 7.50000 6562.50| 7.73000 6763.75| 8.00000 7000.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 120.000 CY | 15.00000 1800.00| 15.00000 1800.00| 11.00000 1320.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2123-7450020 1.600 STA | 330.00000 528.00] 340.00000 544.00| 500.00000 800.00
SHOULDER FINISHING, EARTH | | |
0060 2301-0685550 206.000 sSY | 140.40000 28922.40| 140.00000 28840.00| 230.00000 47380.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0070 2301-1032080 42.100 SY | 56.20000 2366.02| 53.56000 2254.88| 95.00000 3999.50
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0080 2315-8275025 70.000 TON | 19.80000 1386.00| 20.40000 1428.00| 30.00000 2100.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0090 2401-6745625 LUMP | 2650.00000 2650.00| 15000.00000 15000.00] 34500.00000 34500.00
REMOVAL OF EXISTING BRIDGE | | |
0100 2402-0425031 350.000 TON | 18.40000 6440.00| 25.00000 8750.00 | 22.00000 7700.00
GRANULAR BACKFILL | | |
0110 2402-2720000 485.000 CY | 9.85000 4777.25] 30.00000 14550.00] 14.00000 6790.00
EXCAVATION, CLASS 20 | | |
0120 2403-0100020 287.000 cCY | 445.00000 127715.00| 355.00000 101885.00| 380.00000 109060.00
STRUCTURAL CONCRETE (RCB CULVERT) | |
0130 2404-7775000 22589.000 LB | 0.94000 21233.66| 0.79000 17845.31| 0.85000 19200.65
REINFORCING STEEL | \ \
0140 2404-7775005 17775.000 LB | 1.06000 18841.50] 0.85000 15108.75] 1.05000 18663.75
REINFORCING STEEL, EPOXY COATED | | |
0150 2417-1040018 58.000 LF | 39.00000 2262.00] 40.20000 2331.60] 36.00000 2088.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0160 2435-0250700 1.000 EACH | 3650.00000 3650.00| 3765.00000 3765.00| 2150.00000 2150.00
INTAKE, SW-507 | |
0170 2503-0114418 52.000 LF | 48.00000 2496.00| 50.00000 2600.00| 57.00000 2964.00
| | |
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 3
Bid Order: 014 Contract ID: 60-2875-604 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) DA08O | ( 2 ) GR100 | ( 3 ) DUl22
| DAKOTA CONTRACTING CORP. | GRAVES CONSTRUCTION CO., INC |DUININCK, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— ettt sttt it

0180 2507-3250005 350.000 sSY | 3.50000 1225.00| 3.00000 1050.00| 2.75000 962.50
ENGINEERING FABRIC | | |

0190 2507-6800061 250.000 TON | 24.00000 6000.00| 35.00000 8750.00 | 30.00000 7500.00
REVETMENT, CLASS E | | |

0200 2510-6745850 200.000 sY | 7.80000 1560.00| 8.04000 1608.00| 5.00000 1000.00
REMOVAL OF PAVEMENT | | |

0210 2511-6745900 102.000 sSY | 7.00000 714.00] 7.25000 739.50] 4.00000 408.00
REMOVAL OF SIDEWALK | | |

0220 2511-7526004 103.100 sY | 45.40000 4680.74 | 43.26000 4460.11 | 66.00000 6804.60
SIDEWALK, P.C. CONCRETE, 4 IN. | | |

0225 2511-7526006 13.200 sY | 81.00000 1069.20]| 87.55000 1155.66| 80.00000 1056.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |

0230 2511-7526105 44.400 SY | 70.20000 3116.88]| 66.95000 2972.58] 70.00000 3108.00
SIDEWALK, REINFORCED P.C. CONCRETE, 5 | | |
IN. | | \

0240 2511-7528100 48.000 SF | 54.00000 2592.00| 51.50000 2472.00| 25.00000 1200.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |

0250 2518-6910000 3.000 EACH | 165.00000 495.00] 200.00000 600.00 | 75.00000 225.00
SAFETY CLOSURE | | |

0260 2519-1004072 132.800 LF | 61.00000 8100.80 | 62.85000 8346.48 | 61.00000 8100.80
FENCE, CHAIN LINK, 72 IN. HEIGHT, ON | | |
WALL | | |

0270 2526-8285000 LUMP | 1245.00000 1245.00| 1500.00000 1500.00| 1250.00000 1250.00
CONSTRUCTION SURVEY | | |

0280 2528-8445110 LUMP | 2850.00000 2850.00| 4100.00000 4100.00] 1910.00000 1910.00
TRAFFIC CONTROL | | |

0290 2533-4980005 LUMP | 34000.00000 34000.00] 52000.00000 52000.00| 38000.00000 38000.00
MOBILIZATION | |

0300 2601-2634100 1.200 ACRE | 700.00000 840.00| 700.00000 840.00| 700.00000 840.00
MULCHING | | |

0310 2601-2636044 0.600 ACRE | 3000.00000 1800.00| 3000.00000 1800.00| 3000.00000 1800.00
SEEDING AND FERTILIZING (URBAN) | | |

0320 2601-2642120 0.600 ACRE | 1000.00000 600.00 | 1000.00000 600.00 | 1000.00000 600.00
STABILTIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |

0330 2602-0000020 460.000 LF | 2.00000 920.00] 2.00000 920.00] 2.00000 920.00
SILT FENCE | | |

0340 2602-0000090 460.000 LF | 0.30000 138.00] 0.30000 138.00] 0.30000 138.00
CLEAN-OUT OF SILT FENCE | | |

SECTION TOTALS | $ 306,533.55] $ 320,560.02] $ 343,123.30
—————————————————————————————————————————— o
SECTION 0002  ITEMS FOR A TWIN 14' X 8' X 57'-0 RCB CULVERT BROS-2875(602)--8J-60
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 4
Bid Order: 014 Contract ID: 60-2875-604 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
1 ) DA08O 2 ) GR100 3 ) DuUl22

Q —~

( I (
DAKOTA CONTRACTING CORP. RAVES CONSTRUCTION CO., INC |DUININCK, INC.
|

LINE NO / ITEM CODE / ALT

SANITARY SEWER GRAVITY MAIN, TRENCHED,
DUCTILE IRON PIPE (DIP), 8 IN.

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0350 2101-0850002 23.100 UNIT | 18.00000 415.80 | 18.00000 415.80 | 42.00000 970.20
CLEARING AND GRUBBING | | |
0360 2104-2710020 555.000 CY | 7.50000 4162.50 | 7.73000 4290.15| 8.00000 4440.00
EXCAVATION, CLASS 10, CHANNEL | | |
0370 2105-8425015 95.000 CY | 15.00000 1425.00| 15.00000 1425.00 | 11.00000 1045.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0380 2123-7450020 1.400 STA | 330.00000 462.00 | 340.00000 476.00 | 500.00000 700.00
SHOULDER FINISHING, EARTH | | |
0390 2301-0685550 264.700 SY | 145.80000 38593.26| 140.00000 37058.00 | 230.00000 60881.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0400 2303-0000100 35.000 TON | 350.00000 12250.00 | 175.00000 6125.00| 200.00000 7000.00
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0410 2401-6745625 LUMP | 2650.00000 2650.00| 15000.00000 15000.00 | 12500.00000 12500.00
REMOVAL OF EXISTING BRIDGE | | |
0420 2402-0425031 335.000 TON | 18.40000 6164.00| 25.00000 8375.00| 22.00000 7370.00
GRANULAR BACKFILL | | |
0430 2402-2720000 535.000 CY | 9.85000 5269.75]| 30.00000 16050.00 | 14.00000 7490.00
EXCAVATION, CLASS 20 | | I
0440 2403-0100020 287.200 CY | 445.00000 127804.00| 355.00000 101956.00| 380.00000 109136.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0450 2404-7775000 22687.000 LB | 0.94000 21325.78]| 0.79000 17922.73]| 0.85000 19283.95
REINFORCING STEEL | | |
0460 2404-7775005 17750.000 LB | 1.06000 18815.00]| 0.85000 15087.50| 1.05000 18637.50
REINFORCING STEEL, EPOXY COATED | | |
0470 2408-7800000 108.000 LB | 15.45000 1668.60| 8.00000 864.00| 4.00000 432.00
STRUCTURAL STEEL \ |
0480 2417-1040018 34.000 LF | 48.00000 1632.00]| 49.45000 1681.30] 36.00000 1224.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0490 2435-0130148 2.000 EACH | 4100.00000 8200.00 | 4225.00000 8450.00 | 3000.00000 6000.00
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0500 2435-0130348 1.000 EACH | 4180.00000 4180.00 | 4305.00000 4305.00 | 3000.00000 3000.00
MANHOLE, SANITARY SEWER, SW-303, 48 IN. | | |
0510 2504-0114008 95.000 LF | 65.00000 6175.00| 66.95000 6360.25] 50.00000 4750.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | | |
0520 2504-0116008 69.000 LF | 69.00000 4761.00] 71.07000 4903.83] 80.00000 5520.00
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 5
Bid Order: 014 Contract ID: 60-2875-604 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
1 ) DA08O 2 ) GR100 3 ) DuUl22

Q —~

( I (
DAKOTA CONTRACTING CORP. RAVES CONSTRUCTION CO., INC |DUININCK, INC.
\

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0530 2507-3250005 500.000 SY | 3.50000 1750.00| 3.00000 1500.00| 2.75000 1375.00
ENGINEERING FABRIC | | \
0540 2507-6800061 360.000 TON | 24.00000 8640.00] 35.00000 12600.00| 30.00000 10800.00
REVETMENT, CLASS E | | |
0550 2510-6745850 346.000 SY | 7.80000 2698.80] 8.05000 2785.30] 5.00000 1730.00
REMOVAL OF PAVEMENT | | |
0560 2518-6910000 4.000 EACH | 110.00000 440.00] 200.00000 800.00] 75.00000 300.00
SAFETY CLOSURE | |
0570 2519-1004072 119.500 LF | 61.00000 7289.50] 62.85000 7510.58] 61.00000 7289.50
FENCE, CHAIN LINK, 72 IN. HEIGHT, ON | |
WALL | | |
0580 2526-8285000 LUMP | 1245.00000 1245.00] 1500.00000 1500.00] 1250.00000 1250.00
CONSTRUCTION SURVEY | | |
0590 2528-8445110 LUMP | 3120.00000 3120.00] 4100.00000 4100.00] 1910.00000 1910.00
TRAFFIC CONTROL | |
0600 2533-4980005 LUMP | 27500.00000 27500.00] 52000.00000 52000.00| 49200.00000 49200.00
MOBILIZATION | |
0610 2601-2634100 0.800 ACRE | 700.00000 560.00] 700.00000 560.00] 700.00000 560.00
MULCHING | | |
0620 2601-2636044 0.400 ACRE | 3000.00000 1200.00] 3000.00000 1200.00] 3000.00000 1200.00
SEEDING AND FERTILIZING (URBAN) | | |
0630 2601-2639010 1.300 SQ | 1300.00000 1690.00] 1300.00000 1690.00] 1300.00000 1690.00
SODDING | | |
0640 2601-2642120 0.400 ACRE | 1000.00000 400.00] 1000.00000 400.00] 1000.00000 400.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0650 2602-0000020 280.000 LF | 2.00000 560.00] 2.00000 560.00] 2.00000 560.00
SILT FENCE | | \
0660 2602-0000090 280.000 LF | 0.30000 84.00 | 0.30000 84.00 | 0.30000 84.00
CLEAN-OUT OF SILT FENCE | | \
SECTION TOTALS | S 323,130.99] S 338,035.44| S 348,728.15
—————————————————————————————————————————— et i e it e

SECTION 0003 ITEMS FOR A 90'-0 X 30'-6 CCS BEAM BRIDGE & APPROCHES ER-2875(604)--8R-60

\ \
7.95000 8904.00| 8.20000 9184.00

\
0670 2102-2710070 1120.000 cCY | \ 5.00000 5600.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0680 2104-2710020 150.000 CY | 5.50000 825.00] 5.00000 750.00] 8.00000 1200.00
EXCAVATION, CLASS 10, CHANNEL | | |
0690 2121-7425020 70.000 TON | 19.80000 1386.00] 20.39000 1427.30] 25.00000 1750.00
| |

GRANULAR SHOULDERS, TYPE B |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 6
Bid Order: 014 Contract ID: 60-2875-604 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) DA08O | ( 2 ) GR100 | ( 3 ) DuUl22
| DAKOTA CONTRACTING CORP. | GRAVES CONSTRUCTION CO., INC |DUININCK, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0700 2123-7450000 1.600 STA | 630.00000 1008.00| 649.00000 1038.40| 1500.00000 2400.00
SHOULDER CONSTRUCTION, EARTH | | |
0710 2301-0690190 339.600 SY | 183.60000 62350.56 140.00000 47544 .00 230.00000 78108.00
BRIDGE APPROACH, RK-19 | | |
0720 2303-0000100 2.000 TON | 1000.00000 2000.00| 200.00000 400.00] 200.00000 400.00
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0730 2401-6745625 LUMP | 25000.00000 25000.00 | 25000.00000 25000.00 | 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | |
0740 2402-2720000 86.000 CY | 100.00000 8600.00 | 35.00000 3010.00] 25.00000 2150.00
EXCAVATION, CLASS 20 | | |
0750 2403-0100010 198.700 CY | 480.00000 95376.00 | 480.00000 95376.00 | 406.00000 80672.20
STRUCTURAL CONCRETE (BRIDGE) | | |
0760 2404-7775005 51765.000 LB | 0.80000 41412.00] 0.85000 44000.25| 0.75000 38823.75
REINFORCING STEEL, EPOXY COATED | | |
0770 2414-6424124 202.200 LF | 40.00000 8088.00 | 55.00000 11121.00] 85.00000 17187.00
CONCRETE OPEN RAILING, TL-4 | | |
0780 2501-0201042 1460.000 LF | 32.00000 46720.00| 34.00000 49640.00| 35.00000 51100.00
PILES, STEEL, HP 10 X 42 | | |
0790 2501-5478042 192.000 LF | 100.00000 19200.00] 165.00000 31680.00| 50.00000 9600.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | |
0800 2505-4008120 225.000 LF | 3.00000 675.00| 5.00000 1125.00]| 3.50000 787.50
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0810 2507-3250005 420.000 sSY | 3.00000 1260.00| 3.00000 1260.00| 2.75000 1155.00
ENGINEERING FABRIC | | |
0820 2507-6800061 320.000 TON | 30.00000 9600.00| 30.00000 9600.00| 30.00000 9600.00
REVETMENT, CLASS E | | |
0830 2510-6745850 381.000 sSY | 7.80000 2971.80] 8.05000 3067.05] 4.00000 1524.00
REMOVAL OF PAVEMENT | | |
0840 2518-6910000 2.000 EACH | 135.00000 270.00] 250.00000 500.00] 75.00000 150.00
SAFETY CLOSURE | |
0850 2524-9100030 4.000 EACH | 150.00000 600.00 | 150.00000 600.00| 250.00000 1000.00
OBJECT MARKER, TYPE 3 | | |
0860 2526-8285000 LUMP | 2400.00000 2400.00| 3000.00000 3000.00| 2500.00000 2500.00
CONSTRUCTION SURVEY | \ \
0870 2527-9263109 4.700 STA | 500.00000 2350.00] 382.00000 1795.40| 370.00000 1739.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0880 2528-8445110 LUMP | 2500.00000 2500.00] 3410.00000 3410.00] 1910.00000 1910.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 7
Bid Order: 014 Contract ID: 60-2875-604 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) DA08O | ( 2 ) GR100 | ( 3 ) DuUl22
| DAKOTA CONTRACTING CORP. | GRAVES CONSTRUCTION CO., INC |DUININCK, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0890 2533-4980005 LUMP | 62000.00000 62000.00 | 52000.00000 52000.00| 40100.00000 40100.00
MOBILIZATION | | |
0900 2601-2634100 1.400 ACRE | 700.00000 980.00| 700.00000 980.00| 700.00000 980.00
MULCHING \ \ \
0910 2601-2636043 0.700 ACRE | 1500.00000 1050.00| 1500.00000 1050.00| 1500.00000 1050.00
SEEDING AND FERTILIZING (RURAL) | |
0920 2601-2642100 0.700 ACRE | 1000.00000 700.00] 1000.00000 700.00] 1000.00000 700.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0930 2602-0000020 200.000 LF | 2.00000 400.00] 2.00000 400.00] 2.00000 400.00
SILT FENCE | | |
0940 2602-0000030 80.000 LF | 4.00000 320.00] 4.00000 320.00] 4.00000 320.00
SILT FENCE FOR DITCH CHECKS | | |
0950 2602-0000090 200.000 LF | 0.30000 60.00]| 0.30000 60.00]| 0.30000 60.00
CLEAN-OUT OF SILT FENCE | | |
0960 2602-0000100 80.000 LF | 0.30000 24.00| 0.30000 24.00| 0.30000 24.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 409,030.36| $ 400,062.40| $ 367,990.45
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,038,694.90| $ 1,058,657.86| $ 1,059,841.90




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 18 IN.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 8
Bid Order: 014 Contract ID: 60-2875-604 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) CH320 | ( ) | ( )
| CHRISTENSEN BROS., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et i
SECTION 0001 ITEMS FOR A TWIN 14' X 8' X 57'-0 RCB CULVERT BROS-2875(601)--8J-60
\ \ \
0010 2101-0850002 8.700 UNIT | 20.00000 174.00] |
CLEARING AND GRUBBING | | |
0020 2102-2710070 160.000 CY | 18.00000 2880.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 875.000 CY | 8.00000 7000.00 | |
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 120.000 CY | 15.00000 1800.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2123-7450020 1.600 STA | 350.00000 560.00] |
SHOULDER FINISHING, EARTH | | |
0060 2301-0685550 206.000 SY | 140.00000 28840.00| |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0070 2301-1032080 42.100 SY | 55.00000 2315.50]| |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | |
DURABILITY, 8 IN. | | |
0080 2315-8275025 70.000 TON | 20.00000 1400.00 | |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0090 2401-6745625 LUMP | 3000.00000 3000.00 | \
REMOVAL OF EXISTING BRIDGE | | |
0100 2402-0425031 350.000 TON | 19.00000 6650.00| |
GRANULAR BACKFILL | | |
0110 2402-2720000 485.000 CY | 10.00000 4850.00 | |
EXCAVATION, CLASS 20 | \ \
0120 2403-0100020 287.000 CY | 450.00000 129150.00] |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0130 2404-7775000 22589.000 LB | 0.95000 21459.55] |
REINFORCING STEEL | | |
0140 2404-7775005 17775.000 LB | 1.06000 18841.50] \
REINFORCING STEEL, EPOXY COATED | | |
0150 2417-1040018 58.000 LF | 40.00000 2320.00] |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0160 2435-0250700 1.000 EACH | 4000.00000 4000.00 | |
INTAKE, SW-507 | | I
0170 2503-0114418 52.000 LF | 50.00000 2600.00 | \
| | |
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 9
Bid Order: 014 Contract ID: 60-2875-604 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
¢ 4 ) CH320 ¢ ) ¢ )
| CHRISTENSEN BROS., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Rttt et et ettt
0180 2507-3250005 350.000 SY | 3.50000 1225.00| |
ENGINEERING FABRIC | | |
0190 2507-6800061 250.000 TON | 25.00000 6250.00] |
REVETMENT, CLASS E | | |
0200 2510-6745850 200.000 SY | 8.00000 1600.00 | |
REMOVAL OF PAVEMENT | | |
0210 2511-6745900 102.000 SY | 7.00000 714.00] |
REMOVAL OF SIDEWALK | | |
0220 2511-7526004 103.100 SY | 45.00000 4639.50| |
SIDEWALK, P.C. CONCRETE, 4 IN. | \ \
0225 2511-7526006 13.200 SY | 75.00000 990.00| |
SIDEWALK, P.C. CONCRETE, 6 IN. | | \
0230 2511-7526105 44.400 SY | 70.00000 3108.00] |
SIDEWALK, REINFORCED P.C. CONCRETE, 5 | | |
IN. \ \ \
0240 2511-7528100 48.000 SF | 50.00000 2400.00 | |
DETECTABLE WARNINGS FOR CURB RAMPS | | \
0250 2518-6910000 3.000 EACH | 100.00000 300.00]| |
SAFETY CLOSURE | |
0260 2519-1004072 132.800 LF | 62.00000 8233.60| |
FENCE, CHAIN LINK, 72 IN. HEIGHT, ON | | |
WALL | \ \
0270 2526-8285000 LUMP | 3000.00000 3000.00| |
CONSTRUCTION SURVEY | | |
0280 2528-8445110 LUMP | 2000.00000 2000.00 | |
TRAFFIC CONTROL | |
0290 2533-4980005 LUMP | 30000.00000 30000.00 | |
MOBILIZATION | |
0300 2601-2634100 1.200 ACRE | 700.00000 840.00| |
MULCHING | | |
0310 2601-2636044 0.600 ACRE | 3000.00000 1800.00| |
SEEDING AND FERTILIZING (URBAN) | \ |
0320 2601-2642120 0.600 ACRE | 1000.00000 600.00| |
STABILIZING CROP - SEEDING AND | | \
FERTILIZING (URBAN) | | |
0330 2602-0000020 460.000 LF | 2.00000 920.00] |
SILT FENCE \ | \
0340 2602-0000090 460.000 LF | 0.30000 138.00] |
CLEAN-OUT OF SILT FENCE | | \

SECTION TOTALS | $ 306,598.65] $ | $
—————————————————————————————————————————— o
SECTION 0002 ITEMS FOR A TWIN 14' X 8' X 57'-0 RCB CULVERT BROS-2875(602)--8J-60

\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 10
Bid Order: 014 Contract ID: 60-2875-604 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) CH320 | ( ) | ( )
| CHRISTENSEN BROS., INC. \ \

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et et et it

0350 2101-0850002 23.100 UNIT | 20.00000 462.00| |
CLEARING AND GRUBBING | | |

0360 2104-2710020 555.000 Cy | 8.00000 4440.00] |
EXCAVATION, CLASS 10, CHANNEL | | |

0370 2105-8425015 95.000 cCY | 15.00000 1425.00] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |

0380 2123-7450020 1.400 STA | 350.00000 490.00] |
SHOULDER FINISHING, EARTH | | |

0390 2301-0685550 264.700 SY | 140.00000 37058.00| |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |

0400 2303-0000100 35.000 TON | 250.00000 8750.00| |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |

0410 2401-6745625 LUMP | 3000.00000 3000.00] |
REMOVAL OF EXISTING BRIDGE | | |

0420 2402-0425031 335.000 TON | 19.00000 6365.00| |
GRANULAR BACKFILL | | |

0430 2402-2720000 535.000 CY | 10.00000 5350.00] |
EXCAVATION, CLASS 20 | | I

0440 2403-0100020 287.200 CY | 450.00000 129240.00| |
STRUCTURAL CONCRETE (RCB CULVERT) | | |

0450 2404-7775000 22687.000 LB | 0.95000 21552.65] |
REINFORCING STEEL | | \

0460 2404-7775005 17750.000 LB | 1.06000 18815.00| |
REINFORCING STEEL, EPOXY COATED | | |

0470 2408-7800000 108.000 LB | 16.00000 1728.00] |
STRUCTURAL STEEL | |

0480 2417-1040018 34.000 LF | 50.00000 1700.00] |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |

0490 2435-0130148 2.000 EACH | 4200.00000 8400.00] |
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |

0500 2435-0130348 1.000 EACH | 4200.00000 4200.00] |
MANHOLE, SANITARY SEWER, SW-303, 48 IN. | | |

0510 2504-0114008 95.000 LF | 65.00000 6175.00| |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | | |

0520 2504-0116008 69.000 LF | 70.00000 4830.00| |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
DUCTILE IRON PIPE (DIP), 8 IN. | | \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 11
Bid Order: 014 Contract ID: 60-2875-604 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
4 ) CH320 ( ) ( )

LINE NO / ITEM CODE / ALT

(
CHRISTENSEN BROS., INC.

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T
0530 2507-3250005 500.000 SY | 3.50000 1750.00| |
ENGINEERING FABRIC | | |
0540 2507-6800061 360.000 TON | 25.00000 9000.00| |
REVETMENT, CLASS E | | |
0550 2510-6745850 346.000 SY | 8.00000 2768.00] |
REMOVAL OF PAVEMENT | | |
0560 2518-6910000 4.000 EACH | 100.00000 400.00] |
SAFETY CLOSURE | |
0570 2519-1004072 119.500 LF | 62.00000 7409.00] |
FENCE, CHAIN LINK, 72 IN. HEIGHT, ON | |
WALL | | |
0580 2526-8285000 LUMP | 3000.00000 3000.00] |
CONSTRUCTION SURVEY | | |
0590 2528-8445110 LUMP | 2000.00000 2000.00] |
TRAFFIC CONTROL | |
0600 2533-4980005 LUMP | 30000.00000 30000.00| |
MOBILIZATION | |
0610 2601-2634100 0.800 ACRE | 700.00000 560.00] |
MULCHING | | |
0620 2601-2636044 0.400 ACRE | 3000.00000 1200.00] |
SEEDING AND FERTILIZING (URBAN) | | |
0630 2601-2639010 1.300 SQ | 1300.00000 1690.00] |
SODDING | | |
0640 2601-2642120 0.400 ACRE | 1000.00000 400.00] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0650 2602-0000020 280.000 LF | 2.00000 560.00] |
SILT FENCE | | |
0660 2602-0000090 280.000 LF | 0.30000 84 .00 | |
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 324,801.65] S | S
—————————————————————————————————————————— i e e

SECTION 0003 ITEMS FOR A 90'-0 X 30'-6 CCS BEAM BRIDGE & APPROCHES ER-2875(604)--8R-60

\ \
8.00000 8960.00|

\

0670 2102-2710070 1120.000 cCY | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0680 2104-2710020 150.000 CY | 6.00000 900.00| \
EXCAVATION, CLASS 10, CHANNEL | | |
0690 2121-7425020 70.000 TON | 20.00000 1400.00] |
| |

GRANULAR SHOULDERS, TYPE B



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 12
Bid Order: 014 Contract ID: 60-2875-604 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
¢ 4 ) CH320 I ( ) ¢ )
| CHRISTENSEN BROS., INC. \ \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e it e ettt TP
0700 2123-7450000 1.600 STA | 650.00000 1040.00| |
SHOULDER CONSTRUCTION, EARTH | | \
0710 2301-0690190 339.600 SY | 140.00000 47544 .00 | |
BRIDGE APPROACH, RK-19 | | |
0720 2303-0000100 2.000 TON | 400.00000 800.00 | |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | \
0730 2401-6745625 LUMP | 33000.00000 33000.00| |
REMOVAL OF EXISTING BRIDGE | | |
0740 2402-2720000 86.000 CY | 140.00000 12040.00| |
EXCAVATION, CLASS 20 | | I
0750 2403-0100010 198.700 CY | 620.00000 123194.00| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0760 2404-7775005 51765.000 LB | 0.80000 41412.00| |
REINFORCING STEEL, EPOXY COATED | | |
0770 2414-6424124 202.200 LF | 65.00000 13143.00]| |
CONCRETE OPEN RAILING, TL-4 | | |
0780 2501-0201042 1460.000 LF | 35.00000 51100.00| |
PILES, STEEL, HP 10 X 42 | | \
0790 2501-5478042 192.000 LF | 140.00000 26880.00 | |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | \
0800 2505-4008120 225.000 LF | 3.00000 675.00] |
REMOVAL OF STEEL BEAM GUARDRAIL | | \
0810 2507-3250005 420.000 SY | 3.00000 1260.00| |
ENGINEERING FABRIC | | |
0820 2507-6800061 320.000 TON | 30.00000 9600.00| |
REVETMENT, CLASS E | | |
0830 2510-6745850 381.000 SY | 8.00000 3048.00| |
REMOVAL OF PAVEMENT | | |
0840 2518-6910000 2.000 EACH | 100.00000 200.00 | |
SAFETY CLOSURE | \
0850 2524-9100030 4.000 EACH | 120.00000 480.00| |
OBJECT MARKER, TYPE 3 | \ |
0860 2526-8285000 LUMP | 3000.00000 3000.00| |
CONSTRUCTION SURVEY | | |
0870 2527-9263109 4.700 STA | 400.00000 1880.00 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0880 2528-8445110 LUMP | 2000.00000 2000.00 | |
| | \

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 13
Bid Order: 014 Contract ID: 60-2875-604 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) CH320 | ( ) | ( )
| CHRISTENSEN BROS., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0890 2533-4980005 LUMP | 43000.00000 43000.00] |
MOBILIZATION | | |
0900 2601-2634100 1.400 ACRE | 700.00000 980.00| |
MULCHING | | |
0910 2601-2636043 0.700 ACRE | 1500.00000 1050.00| |
SEEDING AND FERTILIZING (RURAL) | | |
0920 2601-2642100 0.700 ACRE | 1000.00000 700.00] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0930 2602-0000020 200.000 LF | 2.00000 400.00] |
SILT FENCE | | |
0940 2602-0000030 80.000 LF | 4.00000 320.00] |
SILT FENCE FOR DITCH CHECKS | \ \
0950 2602-0000090 200.000 LF | 0.30000 60.00]| |
CLEAN-OUT OF SILT FENCE | | |
0960 2602-0000100 80.000 LF | 0.30000 24.00| |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 430,090.00] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 1,061,490.30] S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 015 1
Bid Order: 015 Contract ID: 67-0371-048 Primary County: MONONA
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CUNNINGHAM-REIS CO.
Contract Period: 50 WORK DAYS Late Start Date: 08/01/11

Project: BRFN-037-1(48)--39-67
Work Type: BRIDGE REPAIR
County: MONONA Prj Awd Amt: $276,278.60
Route: IOWA 37
Location: OVER NORWAY CREEK 2.6 MILES E. OF IA. 183

RANK VENDOR NO./NAME BID LOW BID
1 Cu080 CUNNINGHAM-REIS CO. $ 276,278.60 100.00
2 CR120 CRAMER AND ASSOC., INC. $ 281,592.84 101.92
3 CH320 CHRISTENSEN BROS., INC. $ 294,950.20 106.75
4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 315,649.86 114.25
5 PCO15 PCIROADS, LLC $ 322,664.16 116.78
6 MU120 MURPHY HEAVY CONTRACTING CORP. $ 397,653.56 143.93



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 2
Bid Order: 015 Contract ID: 67-0371-048 Primary County: MONONA
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CUuo08o0 | ( 2 ) CR120 | ( 3 ) CH320
| CUNNINGHAM-REIS CO. | CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO.0411; 167'-6 X 28' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 17000.00000 17000.00] 15000.00000 15000.00] 21000.00000 21000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 16.600 CY | 1250.00000 20750.00| 1200.00000 19920.00] 1600.00000 26560.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0030 2404-7775005 1677.000 LB | 3.00000 5031.00] 1.40000 2347.80] 2.00000 3354.00
REINFORCING STEEL, EPOXY COATED | | |
0040 2426-6772010 LUMP | 5000.00000 5000.00| 4600.00000 4600.00 | 12000.00000 12000.00
BEAM REPAIR, AS PER PLAN | | |
0050 2426-6772016 20.000 SF | 100.00000 2000.00| 120.00000 2400.00| 140.00000 2800.00
CONCRETE REPAIR | | |
0060 2426-6772020 175.000 SF | 50.00000 8750.00 | 65.00000 11375.00] 130.00000 22750.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0070 2508-0970000 LUMP | 2000.00000 2000.00| 1000.00000 1000.00| 2000.00000 2000.00
CONTAINMENT | | |
0080 2508-0991000 LUMP | 5000.00000 5000.00 | 2000.00000 2000.00| 2000.00000 2000.00
PAINTING OF STRUCTURAL STEEL | | |
0090 2533-4980005 LUMP | 10000.00000 10000.00| 38000.00000 38000.00| 22000.00000 22000.00
MOBILIZATION | |
SECTION TOTALS | $ 75,531.00] $ 96,642.80| $ 114,464.00
—————————————————————————————————————————— R i et
SECTION 0002 ROADWAY ITEMS
\ \ \
0100 2102-0425070 158.100 TON | 65.00000 10276.50| 37.55000 5936.66| 38.00000 6007.80
SPECTIAL BACKFILL | | |
0110 2102-2625000 507.300 CY | 15.00000 7609.50| 20.00000 10146.00| 20.00000 10146.00
EMBANKMENT-IN-PLACE | | |
0120 2102-2713090 137.600 CY | 20.00000 2752.00] 20.00000 2752.00] 30.00000 4128.00
EXCAVATION, CLASS 13, WASTE | | |
0130 2122-5500060 525.800 SY | 50.00000 26290.00 | 42.00000 22083.60| 43.00000 22609.40
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0140 2301-0685550 124.400 sY | 250.00000 31100.00] 240.00000 29856.00 | 200.00000 24880.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0150 2402-2720100 6.000 CY | 20.00000 120.00] 9.00000 54.00| 20.00000 120.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0160 2416-0100024 2.000 EACH | 2000.00000 4000.00| 2500.00000 5000.00| 800.00000 1600.00
| | |

APRONS, CONCRETE, 24 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 3
Bid Order: 015 Contract ID: 67-0371-048 Primary County: MONONA
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CUu080 | ( 2 ) CRI120 | ( 3 ) CH320
| CUNNINGHAM-REIS CO. | CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2505-4008120 300.000 LF | 4.00000 1200.00| 3.00000 900.00] 2.00000 600.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0180 2505-4008300 250.000 LF | 20.00000 5000.00 | 10.00000 2500.00 | 10.00000 2500.00
STEEL BEAM GUARDRAIL | | |
0190 2505-4008400 4.000 EACH | 1400.00000 5600.00 | 1850.00000 7400.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0200 2505-4021010 4.000 EACH | 250.00000 1000.00| 185.00000 740.00 | 190.00000 760.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0210 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1850.00000 7400.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0220 2507-3250005 47.600 SY | 3.00000 142.80| 2.00000 95.20]| 3.00000 142.80
ENGINEERING FABRIC | | |
0230 2507-8029000 27.200 TON | 50.00000 1360.00| 90.00000 2448.00 | 50.00000 1360.00
EROSION STONE | |
0240 2510-6745850 146.600 SY | 18.00000 2638.80| 24.00000 3518.40| 25.00000 3665.00
REMOVAL OF PAVEMENT | | |
0250 2527-9263109 84.300 STA | 35.00000 2950.50 | 35.00000 2950.50 | 35.00000 2950.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2527-9263130 6.040 STA | 125.00000 755.00 | 117.00000 706.68 | 130.00000 785.20
REMOVABLE TAPE MARKINGS | | |
0270 2527-9263180 84.300 STA | 25.00000 2107.50]| 30.00000 2529.00 | 25.00000 2107.50
PAVEMENT MARKINGS REMOVED | | |
0280 2528-8400048 700.000 LF | 14.00000 9800.00| 20.00000 14000.00 | 10.00000 7000.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0290 2528-8400157 2.000 EACH | 2000.00000 4000.00| 2000.00000 4000.00 | 4000.00000 8000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0300 2528-8400256 2.000 EACH | 2300.00000 4600.00 | 1500.00000 3000.00| 3000.00000 6000.00
TEMPORARY TRAFFIC SIGNALS | | |
0310 2528-8445110 LUMP | 7500.00000 7500.00 | 3500.00000 3500.00 | 6000.00000 6000.00
TRAFFIC CONTROL | |
0320 2528-8445113 150.000 EACH | 295.00000 44250.00 | 295.00000 44250.00 | 295.00000 44250.00
FLAGGERS | | |
0330 2533-4980005 LUMP | 8000.00000 8000.00 | 2000.00000 2000.00 | 1000.00000 1000.00
MOBILIZATION \ \
0340 2551-0000110 4.000 EACH | 1500.00000 6000.00| 1100.00000 4400.00 | 1500.00000 6000.00
TEMP CRASH CUSHION \ \ \
0350 2602-0000020 1450.000 LF | 3.00000 4350.00 | 1.80000 2610.00| 2.00000 2900.00
| \ \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 4
Bid Order: 015 Contract ID: 67-0371-048 Primary County: MONONA
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CUuo08o0 | ( 2 ) CR120 | ( 3 ) CH320
| CUNNINGHAM-REIS CO. | CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt ittt
0360 2602-0000090 580.000 LF | 0.25000 145.00] 0.30000 174.00] 0.30000 174.00
CLEAN-OUT OF SILT FENCE | | \
SECTION TOTALS | $ 200,747.60| $ 184,950.04 | $ 180,486.20
—————————————————————————————————————————— ettt sttt et
|

$ 276,278.60| $ 281,592.84| $ 294,950.20




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 5
Bid Order: 015 Contract ID: 67-0371-048 Primary County: MONONA
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) PCO15 | ( 6 ) MU120
| JASPER CONST. SERVICES, INC. |PCIROADS, LLC |[MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO.0411; 167'-6 X 28' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 20000.00000 20000.00| 38705.00000 38705.00] 43500.00000 43500.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 16.600 CY | 1600.00000 26560.00| 1622.10000 26926.86| 3000.00000 49800.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0030 2404-7775005 1677.000 LB | 3.00000 5031.00] 2.00000 3354.00] 2.50000 4192.50
REINFORCING STEEL, EPOXY COATED | | |
0040 2426-6772010 LUMP | 3000.00000 3000.00| 3000.00000 3000.00] 15000.00000 15000.00
BEAM REPAIR, AS PER PLAN | | |
0050 2426-6772016 20.000 SF | 150.00000 3000.00| 50.00000 1000.00]| 300.00000 6000.00
CONCRETE REPAIR | | |
0060 2426-6772020 175.000 SF | 60.00000 10500.00] 45.00000 7875.00 | 125.00000 21875.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0070 2508-0970000 LUMP | 3000.00000 3000.00| 4000.00000 4000.00| 4800.00000 4800.00
CONTAINMENT | | |
0080 2508-0991000 LUMP | 4000.00000 4000.00| 5000.00000 5000.00| 4800.00000 4800.00
PAINTING OF STRUCTURAL STEEL | | |
0090 2533-4980005 LUMP | 37500.00000 37500.00] 33500.00000 33500.00] 30000.00000 30000.00
MOBILIZATION | |
SECTION TOTALS | $ 112,591.00| $ 123,360.86| $ 179,967.50
—————————————————————————————————————————— R i et
SECTION 0002 ROADWAY ITEMS
\ \ \
0100 2102-0425070 158.100 TON | 40.00000 6324.00| 39.43000 6233.88| 40.00000 6324.00
SPECTIAL BACKFILL | | |
0110 2102-2625000 507.300 CY | 22.00000 11160.60| 21.00000 10653.30| 20.00000 10146.00
EMBANKMENT-IN-PLACE | | |
0120 2102-2713090 137.600 CY | 16.50000 2270.40] 15.75000 2167.20] 20.00000 2752.00
EXCAVATION, CLASS 13, WASTE | | |
0130 2122-5500060 525.800 SY | 45.00000 23661.00| 44.10000 23187.78]| 45.00000 23661.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | \
0140 2301-0685550 124.400 sY | 200.00000 24880.00 | 225.00000 27990.00 | 250.00000 31100.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0150 2402-2720100 6.000 CY | 60.00000 360.00] 57.75000 346.50] 100.00000 600.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0160 2416-0100024 2.000 EACH | 600.00000 1200.00| 577.50000 1155.00]| 750.00000 1500.00
| \ \

APRONS, CONCRETE, 24 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 6
Bid Order: 015 Contract ID: 67-0371-048 Primary County: MONONA
Letting Date: 03/15/11 10:00 A.M.
| 4 ) JA250 | ( 5 ) PCO15 | ( 6 ) MU120
| JASPER CONST. SERVICES, INC. |PCIROADS, LLC |MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Rttt et et et
0170 2505-4008120 300.000 LF | 4.40000 1320.00| 4.20000 1260.00 | 5.00000 1500.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0180 2505-4008300 250.000 LF | 11.00000 2750.00 | 10.50000 2625.00 | 10.00000 2500.00
STEEL BEAM GUARDRAIL | | \
0190 2505-4008400 4.000 EACH | 2000.00000 8000.00 | 1942.50000 7770.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0200 2505-4021010 4.000 EACH | 200.00000 800.00 | 194.25000 777.00]| 185.00000 740.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | [
0210 2505-4021700 4.000 EACH | 2000.00000 8000.00 | 1942.50000 7770.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL \ \ \
0220 2507-3250005 47.600 SY | 4.50000 214.20]| 4.20000 199.92| 0.90000 42.84
ENGINEERING FABRIC | | |
0230 2507-8029000 27.200 TON | 75.00000 2040.00| 68.25000 1856.40 | 35.67000 970.22
EROSION STONE | \
0240 2510-6745850 146.600 SY | 25.00000 3665.00 | 23.10000 3386.46| 30.00000 4398.00
REMOVAL OF PAVEMENT | | \
0250 2527-9263109 84.300 STA | 36.75000 3098.03]| 36.75000 3098.03]| 35.00000 2950.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2527-9263130 6.040 STA | 131.25000 792.75]| 131.25000 792.75]| 125.00000 755.00
REMOVABLE TAPE MARKINGS | | |
0270 2527-9263180 84.300 STA | 26.25000 2212.88| 26.25000 2212.88| 55.00000 4636.50
PAVEMENT MARKINGS REMOVED \ \ \
0280 2528-8400048 700.000 LF | 14.00000 9800.00| 14.20000 9940.00| 18.00000 12600.00
TEMPORARY BARRIER RAIL, CONCRETE | \ \
0290 2528-8400157 2.000 EACH | 3675.00000 7350.00 | 4500.00000 9000.00| 3300.00000 6600.00
TEMPORARY FLOODLIGHTING LUMINAIRE | \ \
0300 2528-8400256 2.000 EACH | 3675.00000 7350.00 | 2415.00000 4830.00 | 5500.00000 11000.00
TEMPORARY TRAFFIC SIGNALS | | \
0310 2528-8445110 LUMP | 7000.00000 7000.00 | 5880.00000 5880.00 | 3400.00000 3400.00
TRAFFIC CONTROL | |
0320 2528-8445113 150.000 EACH | 295.00000 44250.00 | 295.00000 44250.00 | 295.00000 44250.00
FLAGGERS | | |
0330 2533-4980005 LUMP | 13750.00000 13750.00| 11392.50000 11392.50]| 20000.00000 20000.00
MOBILIZATION | |
0340 2551-0000110 4.000 EACH | 1470.00000 5880.00 | 1470.00000 5880.00 | 1600.00000 6400.00
TEMP CRASH CUSHION | | |
0350 2602-0000020 1450.000 LF | 3.00000 4350.00 | 2.89000 4190.50| 2.00000 2900.00
| | |

SILT FENCE



Bid Order: 015

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 04/21/11
Page: 015 7

Contract ID: 67-0371-048 Primary County: MONONA
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) PCO15 | ( 6 ) MU120
| JASPER CONST. SERVICES, INC. |PCIROADS, LLC |[MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— ettt e et ettt e e P e e
0360 2602-0000090 580.000 LF | 1.00000 580.00] 0.79000 458.20] 2.00000 1160.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 203,058.86] $ 199,303.30] $ 217,686.06
————————————————————————————————————————— ettt e et ettt e e P e e
CONTRACT TOTALS | $ 315,649.86] $ 322,664.16] $ 397,653.56




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 016 1
Bid Order: 016 Contract ID: 75-C075-127 Primary County: PLYMOUTH
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GRAVES CONSTRUCTION CO., INC.
Contract Period: 75 WORK DAYS Late Start Date: 06/13/11

Project: BROS-C075(127)--8J-75
Work Type: BRIDGE REPLACEMENT - CCS
County: PLYMOUTH Prj Awd Amt: $367,344.60
Route: NOBLE AVENUE
Location: OVER WILLOW CREEK

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR100 GRAVES CONSTRUCTION CO., INC. $ 367,344.60 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 379,280.90 103.24 %
3 DU122 DUININCK, INC. $ 388,626.70 105.79 %
4 DI360 DIXON CONSTRUCTION CO. $ 405,457.56 110.37 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 0l6 2
Bid Order: 016 Contract ID: 75-C075-127 Primary County: PLYMOUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) CH320 | ( 3 ) DuUl22
| GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. |DUININCK, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 130'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850002 78.300 UNIT | 35.00000 2740.50] 20.00000 1566.00| 20.00000 1566.00
CLEARING AND GRUBBING | | |
0020 2104-2710020 3619.000 CY | 3.50000 12666.50| 4.00000 14476.00| 3.00000 10857.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2401-6745625 LUMP | 18000.00000 18000.00] 24000.00000 24000.00| 7280.00000 7280.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 48.000 CY | 20.00000 960.00| 120.00000 5760.00| 30.00000 1440.00
EXCAVATION, CLASS 20 | | |
0050 2403-0100010 346.900 CY | 320.00000 111008.00| 310.00000 107539.00| 397.00000 137719.30
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 4814.000 LB | 0.80000 3851.20] 0.70000 3369.80] 0.70000 3369.80
REINFORCING STEEL | | |
0070 2404-7775005 74563.000 LB \ 0.80000 59650.40 | 0.70000 52194.10| 0.95000 70834.85
REINFORCING STEEL, EPOXY COATED | | |
0080 2414-6424120 282.000 LF | 45.00000 12690.00| 40.00000 11280.00| 75.00000 21150.00
CONCRETE OPEN RAILING | | |
0090 2501-0201042 2100.000 LF | 30.00000 63000.00| 30.00000 63000.00| 37.00000 77700.00
PILES, STEEL, HP 10 X 42 | | |
0100 2501-5475042 384.000 LF | 65.00000 24960.00 | 100.00000 38400.00| 30.00000 11520.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10A TYPE 3) | | |
0110 2505-4008400 2.000 EACH | 1550.00000 3100.00| 1600.00000 3200.00| 1600.00000 3200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0120 2505-4021010 2.000 EACH | 416.00000 832.00] 300.00000 600.00 | 300.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0130 2505-4021700 2.000 EACH | 2000.00000 4000.00| 2000.00000 4000.00| 1700.00000 3400.00
STEEL BEAM GUARDRATL END TERMINAL | |
0140 2507-3250005 477.000 SY | 3.00000 1431.00| 3.00000 1431.00| 2.75000 1311.75
ENGINEERING FABRIC | | |
0150 2507-6800061 279.000 TON | 35.00000 9765.00| 35.00000 9765.00| 32.00000 8928.00
REVETMENT, CLASS E | | |
0160 2518-6910000 2.000 EACH | 300.00000 600.00 | 300.00000 600.00| 250.00000 500.00
SAFETY CLOSURE | | |
0170 2528-8445110 LUMP | 2650.00000 2650.00| 1500.00000 1500.00| 750.00000 750.00
TRAFFIC CONTROL | | |
0180 2533-4980005 LUMP | 34000.00000 34000.00] 35000.00000 35000.00] 24500.00000 24500.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 3
Bid Order: 016 Contract ID: 75-C075-127 Primary County: PLYMOUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) CH320 | ( 3 ) DUl22
| GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. | DUININCK, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— +-———
0190 2602-0000020 800.000 LF | 1.80000 1440.00| 2.00000 1600.00 | 2.50000 2000.00
SILT FENCE | | |
SECTION TOTALS | $ 367,344.60| $ 379,280.90| $ 388,626.70
————————————————————————————————————————— +-———
CONTRACT TOTALS | $ 367,344.60| $ 379,280.90| $ 388,626.70




Bid Order: 016

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 75-C075-127

Primary County:

Run Date: 04/21/11
Page: 016 4

PLYMOUTH

Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) DI360 | ( ) | ( )
| DIXON CONSTR. CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———

SECTION 0001

0010 2101-0850002 78.300
CLEARING AND GRUBBING

0020 2104-2710020 3619.000
EXCAVATION, CLASS 10, CHANNEL

0030 2401-6745625
REMOVAL OF EXISTING BRIDGE

0040 2402-2720000 48.000
EXCAVATION, CLASS 20

0050 2403-0100010 346.900
STRUCTURAL CONCRETE (BRIDGE)

0060 2404-7775000 4814.000
REINFORCING STEEL

0070 2404-7775005 74563.000

REINFORCING STEEL, EPOXY COATED

0080 2414-6424120 282.000
CONCRETE OPEN RAILING

0090 2501-0201042 2100.000
PILES, STEEL, HP 10 X 42

0100 2501-5475042 384.000

UNIT

CY

LUMP

CY

CY

LB

LB

LF

LF

LF

CONCRETE ENCASEMENT OF STEEL H PILES,

HP 10 X 42 (P10A TYPE 3)

0110 2505-4008400 2.000

EACH

STEEL BEAM GUARDRAIL BARRIER TRANSITION

SECTION

0120 2505-4021010 2.000

EACH

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0130 2505-4021700 2.000
STEEL BEAM GUARDRAIL END TERMINAL

0140 2507-3250005 477.000
ENGINEERING FABRIC

0150 2507-6800061 279.000
REVETMENT, CLASS E

0160 2518-6910000 2.000

SAFETY CLOSURE
0170 2528-8445110

TRAFFIC CONTROL
0180 2533-4980005

MOBILIZATION

EACH

SY

TON

EACH

LUMP

LUMP

ITEMS FOR A 130'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE

\
10.00000 783.00]

5.00000 18095.00:
21000.00000 21000.00:
30.00000 1440.001
350.00000 121415.00:
0.85000 4091.90:
0.82000 61141.66:
47.00000 13254.00:
32.00000 67200.00:
80.00000 30720.001

|

1550.00000 3100.00]
|

300.00000 600.00:
2000.00000 4000.00:
2.00000 954.001
37.00000 10323.00:
250.00000 SO0.00:
3400.00000 3400.00:
42000.00000 42000.00i



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 5
Bid Order: 016 Contract ID: 75-C075-127 Primary County: PLYMOUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) DI360 | ( ) | ( )
| DIXON CONSTR. CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2602-0000020 800.000 LF | 1.80000 1440.00| \
SILT FENCE | | |
SECTION TOTALS | S 405,457.56| S | $
—————————————————————————————————————————— +-———
CONTRACT TOTALS | S 405,457.56| S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 017 1
Bid Order: 017 Contract ID: 75-C075-128 Primary County: PLYMOUTH
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GRAVES CONSTRUCTION CO., INC.
Contract Period: 70 WORK DAYS Late Start Date: 07/05/11

Project: BROS-C075(128)--8J-75
Work Type: BRIDGE REPLACEMENT - CCS
County: PLYMOUTH Prj Awd Amt: $256,115.10
Route: 150 TH STREET
Location: OVER WHISKEY CREEK

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR100 GRAVES CONSTRUCTION CO., INC. $ 256,115.10 100.00 %
2 DI360 DIXON CONSTRUCTION CO. $ 263,440.10 102.86 %
3 CH320 CHRISTENSEN BROS., INC. $ 264,091.20 103.11 %
4 DU122 DUININCK, INC. $ 283,778.30 110.80 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 2
Bid Order: 017 Contract ID: 75-C075-128 Primary County: PLYMOUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) DI360 | ( 3 ) CH320
| GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 831.000 CY | 3.50000 2908.50] 5.00000 4155.00] 8.00000 6648.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 15000.00000 15000.00] 12000.00000 12000.00] 16000.00000 16000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 89.000 CY | 20.00000 1780.00| 30.00000 2670.00| 120.00000 10680.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 193.000 CY | 385.00000 74305.00] 425.00000 82025.00] 400.00000 77200.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 4744.000 LB | 0.85000 4032.40| 0.85000 4032.40]| 0.80000 3795.20
REINFORCING STEEL | | |
0060 2404-7775005 41990.000 LB | 0.88000 36951.20| 0.83000 34851.70| 0.80000 33592.00
REINFORCING STEEL, EPOXY COATED | | |
0070 2414-6424120 182.000 LF | 55.00000 10010.00] 49.00000 8918.00| 40.00000 7280.00
CONCRETE OPEN RAILING | | |
0080 2501-0201042 1250.000 LF | 36.00000 45000.00] 34.00000 42500.00| 32.00000 40000.00
PILES, STEEL, HP 10 X 42 | | |
0090 2501-5475042 192.000 LF | 95.00000 18240.00] 87.00000 16704.00] 120.00000 23040.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10A TYPE 3) | | |
0100 2505-4008400 2.000 EACH | 3465.00000 6930.00] 1550.00000 3100.00| 1600.00000 3200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0110 2505-4021010 2.000 EACH | 300.00000 600.00 | 300.00000 600.00 | 300.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0120 2505-4021700 2.000 EACH | 200.00000 400.00] 2000.00000 4000.00| 2000.00000 4000.00
STEEL BEAM GUARDRATL END TERMINAL | |
0130 2507-3250005 312.000 sSY | 3.00000 936.00] 2.00000 624.00| 3.00000 936.00
ENGINEERING FABRIC | | |
0140 2507-6800061 198.000 TON | 34.00000 6732.00| 40.00000 7920.00 | 40.00000 7920.00
REVETMENT, CLASS E | | |
0150 2518-6910000 2.000 EACH | 300.00000 600.00 | 250.00000 500.00] 300.00000 600.00
SAFETY CLOSURE | | |
0160 2528-8445110 LUMP | 2250.00000 2250.00] 3400.00000 3400.00| 1000.00000 1000.00
TRAFFIC CONTROL | | |
0170 2533-4980005 LUMP | 28000.00000 28000.00| 34000.00000 34000.00| 26000.00000 26000.00
MOBILIZATION | |
0180 2602-0000020 800.000 LF | 1.80000 1440.00| 1.80000 1440.00| 2.00000 1600.00
SILT FENCE | | |
SECTION TOTALS | $ 256,115.10]| $ 263,440.10]| $ 264,091.20
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 256,115.10]| S 263,440.10] $ 264,091.20




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 3
Bid Order: 017 Contract ID: 75-C075-128 Primary County: PLYMOUTH
Letting Date: 03/15/11 10:00 A.M.
¢ 4 ) DU122 I ( ) ¢ )
| DUININCK, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 831.000 CY | 4.00000 3324.00| |
EXCAVATION, CLASS 10, CHANNEL | | \
0020 2401-6745625 LUMP | 3825.00000 3825.00| |
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 89.000 CY | 25.00000 2225.00| |
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 193.000 CY | 636.00000 122748.00 | |
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 4744.000 LB | 0.70000 3320.80]| \
REINFORCING STEEL | | |
0060 2404-7775005 41990.000 LB | 0.85000 35691.50]| |
REINFORCING STEEL, EPOXY COATED | | \
0070 2414-6424120 182.000 LF | 63.00000 11466.00 | |
CONCRETE OPEN RAILING | | \
0080 2501-0201042 1250.000 LF | 38.00000 47500.00 | |
PILES, STEEL, HP 10 X 42 | | |
0090 2501-5475042 192.000 LF | 50.00000 9600.00| [
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10A TYPE 3) | | |
0100 2505-4008400 2.000 EACH | 1600.00000 3200.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0110 2505-4021010 2.000 EACH | 300.00000 600.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0120 2505-4021700 2.000 EACH | 1700.00000 3400.00 | |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0130 2507-3250005 312.000 SY | 2.75000 858.00 | |
ENGINEERING FABRIC | | |
0140 2507-6800061 198.000 TON | 35.00000 6930.00] |
REVETMENT, CLASS E | | |
0150 2518-6910000 2.000 EACH | 250.00000 500.00| |
SAFETY CLOSURE | |
0160 2528-8445110 LUMP | 750.00000 750.00 | |
TRAFFIC CONTROL | \
0170 2533-4980005 LUMP | 26400.00000 26400.00 | |
MOBILIZATION | |
0180 2602-0000020 800.000 LF | 1.80000 1440.00| |
SILT FENCE | | |
SECTION TOTALS | $ 283,778.30] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 283,778.30] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 018 1
Bid Order: 018 Contract ID: 76-C076-056 Primary County: POCAHONTAS
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MIDWEST CONTRACTING, LLC
Contract Period: 40 WORK DAYS Late Start Date: 08/29/11

Project: BRS-C076(56)--60-76
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: POCAHONTAS Prj Awd Amt: $205,177.48
Route: C29(480TH ST.)
Location: APPROX. 1/2 MILE EAST OF 140TH AVE. MARSHALL
TWP. SECTION 14.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MI321 MIDWEST CONTRACTING, LLC $ 205,177.48 100.00 %
2 RE300 REILLY CONSTRUCTION CO., INC. $ 205,575.51 100.19 %
3 PE320 PETERSON CONTRACTORS INC. $ 227,300.78 110.78 %
4 RIO020 RICHARDS CONSTRUCTION CO., INC. $ 232,801.46 113.46 %
5 WE260 WEIDEMANN INC. $ 245,728.82 119.76 %
6 MO480 MOYNA, C.J. & SONS, INC. $ 251,627.80 122.63 %
7 HE481 HERBST CONSTRUCTION, INC. $ 260,958.60 127.18 %
8 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 305,575.88 148.93 %



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR |

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 2
Bid Order: 018 Contract ID: 76-C076-056 Primary County: POCAHONTAS
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) MI321 | ( 2 ) RE300 | ( 3 ) PE320
|[MIDWEST CONTRACTING, LLC |[REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 12' X 12' X 102' & A 12' X 8' X 86' PRECAST RCB CULVERTS
\ \ \
0010 2301-1033080 151.890 sY | 80.00000 12151.20] 77.05000 11703.12| 77.05000 11703.12
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |
0020 2301-1033080 178.290 SY | 88.00000 15689.52| 86.50000 15422.09| 86.50000 15422.09
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. REINFORCED | | |
0030 2401-6745625 LUMP | 5500.00000 5500.00| 5150.00000 5150.00]| 5000.00000 5000.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-0425032 1009.350 TON | 4.00000 4037.40] 7.10000 7166.39] 4.50000 4542.08
GRANULAR BACKFILL, PLACE ONLY | | |
0050 2402-2720000 849.130 CY | 7.00000 5943.91| 7.60000 6453.39| 17.00000 14435.21
EXCAVATION, CLASS 20 | | |
0060 2402-2722000 50.000 cCYy | 15.00000 750.00] 8.60000 430.00] 49.00000 2450.00
EXCAVATION, CLASS 22 | | |
0070 2415-2111208 54.000 LF | 700.00000 37800.00| 640.00000 34560.00| 675.00000 36450.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
8 FT. \ \ \
0080 2415-2111212 54.000 LF | 800.00000 43200.00] 755.00000 40770.00| 790.00000 42660.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
12 FT. | | |
0090 2415-2201208 2.000 EACH | 10500.00000 21000.00| 12500.00000 25000.00| 15500.00000 31000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 12 FT. X 8 FT. | | |
0100 2415-2201212 2.000 EACH | 16500.00000 33000.00] 18450.00000 36900.00| 17500.00000 35000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 12 FT. X 12 FT. | | |
0110 2507-3250005 321.160 SY | 2.00000 642.32| 1.30000 417.51 3.00000 963.48
ENGINEERING FABRIC | | |
0120 2507-6800061 294.350 TON | 37.00000 10890.95] 36.00000 10596.60| 40.00000 11774.00
REVETMENT, CLASS E | | \
0130 2510-6745850 186.960 SY | 8.00000 1495.68| 8.50000 1589.16| 8.75000 1635.90
REMOVAL OF PAVEMENT | | |
0140 2518-6910000 2.000 EACH | 100.00000 200.00] 175.00000 350.00] 50.00000 100.00
SAFETY CLOSURE | | |
0150 2527-9263109 2.790 sSTA | 350.00000 976.50] 275.00000 767.25]| 310.00000 864.90
| |
| |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 3
Bid Order: 018 Contract ID: 76-C076-056 Primary County: POCAHONTAS
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) MI321 | ( 2 ) RE300 | ( 3 ) PE320
|[MIDWEST CONTRACTING, LLC |[REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2528-8445110 LUMP | 1900.00000 1900.00| 2300.00000 2300.00] 2300.00000 2300.00
TRAFFIC CONTROL | | |
0170 2533-4980005 LUMP | 10000.00000 10000.00] 6000.00000 6000.00| 11000.00000 11000.00
MOBILIZATION | | |
SECTION TOTALS | $ 205,177.48| $ 205,575.51| $ 227,300.78
—————————————————————————————————————————— ittt it ettt L TP
|

CONTRACT TOTALS

$ 205,177.48| $ 205,575.51| $ 227,300.




IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 4
Bid Order: 018 Contract ID: 76-C076-056 Primary County: POCAHONTAS
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) RI0O20 | ( 5 ) WE260 | ( 6 ) MO480
|RICHARDS CONSTRUCTION CO., I |WEIDEMANN INC. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 12' X 12' X 102' & A 12' X 8' X 86' PRECAST RCB CULVERTS
\ \ \
0010 2301-1033080 151.890 sY | 77.05000 11703.12] 85.00000 12910.65| 77.05000 11703.12
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |
0020 2301-1033080 178.290 SY | 86.50000 15422.09| 95.15000 16964.29| 86.50000 15422.09
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \ \
DURABILITY, 8 IN. REINFORCED | | |
0030 2401-6745625 LUMP | 5500.00000 5500.00| 15000.00000 15000.00] 10000.00000 10000.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-0425032 1009.350 TON | 5.00000 5046.75] 8.00000 8074.80| 5.00000 5046.75
GRANULAR BACKFILL, PLACE ONLY | | |
0050 2402-2720000 849.130 CY | 13.50000 11463.26| 25.00000 21228.25| 6.00000 5094.78
EXCAVATION, CLASS 20 | | |
0060 2402-2722000 50.000 cCYy | 100.00000 5000.00| 30.00000 1500.00| 100.00000 5000.00
EXCAVATION, CLASS 22 | | |
0070 2415-2111208 54.000 LF | 875.00000 47250.00| 657.00000 35478.00| 810.00000 43740.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | |
8 FT. | | |
0080 2415-2111212 54.000 LF | 1200.00000 64800.00 | 865.00000 46710.00| 930.00000 50220.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
12 FT. | | |
0090 2415-2201208 2.000 EACH | 8500.00000 17000.00] 12600.00000 25200.00| 11300.00000 22600.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 12 FT. X 8 FT. | | |
0100 2415-2201212 2.000 EACH | 14000.00000 28000.00| 18100.00000 36200.00| 18600.00000 37200.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 12 FT. X 12 FT. | | |
0110 2507-3250005 321.160 SY | 2.75000 883.19] 3.00000 963.48| 6.00000 1926.96
ENGINEERING FABRIC | | |
0120 2507-6800061 294.350 TON | 33.00000 9713.55] 35.25000 10375.84| 50.00000 14717.50
REVETMENT, CLASS E | | |
0130 2510-6745850 186.960 SY | 10.00000 1869.60 | 6.00000 1121.76/| 10.00000 1869.60
REMOVAL OF PAVEMENT | | |
0140 2518-6910000 2.000 EACH | 50.00000 100.00] 55.00000 110.00] 125.00000 250.00
SAFETY CLOSURE | | |
0150 2527-9263109 2.790 sSTA | 310.00000 864.90| 325.00000 906.75] 300.00000 837.00
| | |
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 5
Bid Order: 018 Contract ID: 76-C076-056 Primary County: POCAHONTAS
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) RI0O20 | ( 5 ) WE260 | ( 6 ) MO480
|RICHARDS CONSTRUCTION CO., I |WEIDEMANN INC. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2528-8445110 LUMP | 1985.00000 1985.00| 2985.00000 2985.00] 1000.00000 1000.00
TRAFFIC CONTROL | | |
0170 2533-4980005 LUMP | 6200.00000 6200.00| 10000.00000 10000.00| 25000.00000 25000.00
MOBILIZATION | | |
SECTION TOTALS | $ 232,801.46| $ 245,728.82| $ 251,627.80
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 232,801.46| $ 245,728.82]| $ 251,627.80




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 6
Bid Order: 018 Contract ID: 76-C076-056 Primary County: POCAHONTAS
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) HE481 | ( 8 ) K.051 | ( )
|HERBST CONSTRUCTION, INC. |[K & L LANDSCAPE & CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 12' X 12' X 102' & A 12' X 8' X 86' PRECAST RCB CULVERTS
\ \ \
0010 2301-1033080 151.890 sY | 78.00000 11847.42| 55.00000 8353.95|
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |
0020 2301-1033080 178.290 SY | 90.00000 16046.10| 60.00000 10697.40|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \ \
DURABILITY, 8 IN. REINFORCED | | |
0030 2401-6745625 LUMP | 21500.00000 21500.00| 5500.00000 5500.00|
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-0425032 1009.350 TON | 16.00000 16149.60| 6.00000 6056.10|
GRANULAR BACKFILL, PLACE ONLY | | |
0050 2402-2720000 849.130 CY | 10.00000 8491.30| 20.00000 16982.60|
EXCAVATION, CLASS 20 | | |
0060 2402-2722000 50.000 cCYy | 22.00000 1100.00| 25.00000 1250.00|
EXCAVATION, CLASS 22 | | |
0070 2415-2111208 54.000 LF \ 775.00000 41850.00| 1100.00000 59400.00|
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
8 FT. | | \
0080 2415-2111212 54.000 LF | 975.00000 52650.00| 1500.00000 81000.00|
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
12 FT. \ \ \
0090 2415-2201208 2.000 EACH | 12000.00000 24000.00| 15000.00000 30000.00]
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 12 FT. X 8 FT. | | |
0100 2415-2201212 2.000 EACH | 18000.00000 36000.00] 24250.00000 48500.00|
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 12 FT. X 12 FT. | | |
0110 2507-3250005 321.160 SY | 3.00000 963.48]| 3.00000 963.48]|
ENGINEERING FABRIC | | |
0120 2507-6800061 294.350 TON | 40.00000 11774.00]| 55.00000 16189.25]
REVETMENT, CLASS E | | |
0130 2510-6745850 186.960 SY | 17.50000 3271.80] 10.00000 1869.60 |
REMOVAL OF PAVEMENT | | |
0140 2518-6910000 2.000 EACH | 125.00000 250.00] 500.00000 1000.00|
SAFETY CLOSURE | | |
0150 2527-9263109 2.790 sSTA | 310.00000 864.90| 650.00000 1813.50]|
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 7
Bid Order: 018 Contract ID: 76-C076-056 Primary County: POCAHONTAS
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) HE481 | ( 8 ) K.051 | ( )
|HERBST CONSTRUCTION, INC. |[K & L LANDSCAPE & CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0160 2528-8445110 LUMP | 2200.00000 2200.00] 3500.00000 3500.00]
TRAFFIC CONTROL | | |
0170 2533-4980005 LUMP | 12000.00000 12000.00] 12500.00000 12500.00]
MOBILIZATION | | |
SECTION TOTALS | $ 260,958.60| $ 305,575.88]| $
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 260,958.60| $ 305,575.88]| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 020 1
Bid Order: 020 Contract ID: 77-1417-037 Primary County: POLK
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: 10 WORK DAYS Late Start Date: 07/05/11

Project: BRFN-141-7(37)--39-77
Work Type: BRIDGE REPAIR
County: POLK Prj Awd Amt: $370,318.30
Route: IOWA 141
Location: OVER LITTLE BEAVER CREEK 1.3 MILES W. OF IA.

44

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 370,318.30 100.00 %
2 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 427,534.95 115.45 %
3 JE200 JENSEN CONSTRUCTION CO. $ 446,380.30 120.53 %
4 CH320 CHRISTENSEN BROS., INC. $ 458,671.30 123.85 %
5 Cu080 CUNNINGHAM-REIS CO. $ 504,519.00 136.23 %
6 PCO15 PCIROADS, LLC $ 510,630.31 137.88 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 2
Bid Order: 020 Contract ID: 77-1417-037 Primary County: POLK
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JA250 | ( 3 ) JE200
| CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
SECTION 0001 DESIGN NO. 511; 364'-6 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 24000.00000 24000.00] 30000.00000 30000.00 | 35000.00000 35000.00
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 23.000 cCY | 74.00000 1702.00] 50.00000 1150.00] 700.00000 16100.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 39.700 CY | 1000.00000 39700.00 | 1300.00000 51610.00 | 1100.00000 43670.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0040 2404-7775005 5452.000 LB | 1.50000 8178.00| 1.75000 9541.00/| 1.50000 8178.00
REINFORCING STEEL, EPOXY COATED | | |
0050 2413-0698074 20.000 SY | 130.00000 2600.00] 200.00000 4000.00] 150.00000 3000.00
DECK REPAIR, CLASS A | | |
0060 2413-1200000 83.000 LF | 130.00000 10790.00 | 140.00000 11620.00 | 200.00000 16600.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0070 2413-1200100 83.000 LF | 30.00000 2490.00] 35.00000 2905.00] 40.00000 3320.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0080 2426-6772013 3.000 EACH | 1200.00000 3600.00] 300.00000 900.00| 1000.00000 3000.00
REPAIR BEAM ENDS | | |
0090 2426-6772016 2.000 SF | 180.00000 360.00] 150.00000 300.00] 200.00000 400.00
CONCRETE REPAIR | | |
0100 2508-0970000 LUMP | 850.00000 850.00| 3000.00000 3000.00] 3000.00000 3000.00
CONTAINMENT | | |
0110 2508-0991000 LUMP | 2200.00000 2200.00] 4000.00000 4000.00] 2000.00000 2000.00
PATINTING OF STRUCTURAL STEEL | | |
0120 2526-8285000 LUMP | 2400.00000 2400.00] 2750.00000 2750.00] 3000.00000 3000.00
CONSTRUCTION SURVEY | | |
0130 2533-4980005 LUMP | 40000.00000 40000.00 | 34000.00000 34000.00 | 45000.00000 45000.00
MOBILIZATION | |

SECTION TOTALS | $ 138,870.00] $ 155,776.00] $ 182,268.00
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 511; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

\ \ \
0140 2413-0698066 1613.300 SY | | |
DECK OVERLAY (CLASS O PCC) | \ \

SECTION TOTALS | $ | $ | S
—————————————————————————————————————————— e
SECTION 0003 DESIGN NO. 511; ALTERNATE 'AA' OPTION 2: CLASS HPC-0O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \
0150 2413-0698067 1613.300 SY | 37.00000 59692.10 | 50.00000 80665.00 | 40.00000 64532.00
DECK OVERLAY (CLASS HPC-0O PCC) | |

SECTION TOTALS | S 59,692.10| S 80,665.00] S 64,532.00

—————————————————————————————————————————— e i

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 3
Bid Order: 020 Contract ID: 77-1417-037 Primary County: POLK
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JA250 | ( 3 ) JE200
| CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0160 2102-0425070 328.700 TON | 31.00000 10189.70| 37.50000 12326.25]| 32.00000 10518.40
SPECIAL BACKFILL | | |
0170 2102-2625000 75.000 CY | 21.00000 1575.00] 40.00000 3000.00] 55.00000 4125.00
EMBANKMENT-IN-PLACE | | |
0180 2122-7450080 770.200 SY | 56.00000 43131.20| 60.00000 46212.00| 58.00000 44671.60
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0190 2123-7450000 8.800 STA | 500.00000 4400.00] 300.00000 2640.00] 1200.00000 10560.00
SHOULDER CONSTRUCTION, EARTH | | |
0200 2213-2713300 521.400 CY | 22.00000 11470.80| 25.00000 13035.00| 22.00000 11470.80
EXCAVATION, CLASS 13, FOR WIDENING | |
0210 2301-0685550 177.800 SY | 200.00000 35560.00 | 200.00000 35560.00 | 200.00000 35560.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | |
0220 2505-4008120 62.500 LF | 5.00000 312.50] 16.50000 1031.25] 8.00000 500.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0230 2505-4008300 100.000 LF | 22.50000 2250.00] 23.75000 2375.00] 25.00000 2500.00
STEEL BEAM GUARDRATL | | |
0240 2505-4008400 1.000 EACH | 1550.00000 1550.00] 1650.00000 1650.00] 2000.00000 2000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0250 2505-4021010 1.000 EACH | 300.00000 300.00] 315.00000 315.00] 300.00000 300.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0260 2505-4021700 1.000 EACH | 1850.00000 1850.00] 1950.00000 1950.00] 2400.00000 2400.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0265 2505-4502100 1.000 EACH | 320.00000 320.00] 350.00000 350.00] 300.00000 300.00
STEEL BEAM GUARDRAIL, POST ADAPTER UNIT | | |
BA-210 | | |
0270 2510-6745850 177.800 SY | 19.00000 3378.20| 25.00000 4445.00| 40.00000 7112.00
REMOVAL OF PAVEMENT | | |
0280 2527-9263109 32.900 STA | 17.00000 559.30] 50.00000 1645.00] 80.00000 2632.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0290 2527-9263130 64.700 STA | 98.00000 6340.60 | 115.00000 7440.50| 100.00000 6470.00
REMOVABLE TAPE MARKINGS | | |
0300 2527-9263137 8.000 EACH | 63.00000 504.00] 84.00000 672.00] 75.00000 600.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0310 2527-9263180 123.200 STA | 12.00000 1478.40] 8.50000 1047.20] 15.00000 1848.00
| | |

PAVEMENT MARKINGS REMOVED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 4
Bid Order: 020 Contract ID: 77-1417-037 Primary County: POLK
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JA250 | ( 3 ) JE200
| CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 2527-9263190 8.000 EACH | 53.00000 424.00] 94.50000 756.00] 50.00000 400.00
SYMBOLS AND LEGENDS REMOVED | | |
0330 2528-8400048 1075.000 LF | 8.00000 8600.00| 12.00000 12900.00 | 9.00000 9675.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0340 2528-8400157 1.000 EACH | 3000.00000 3000.00] 4200.00000 4200.00] 3000.00000 3000.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0350 2528-8445110 LUMP | 2000.00000 2000.00] 4000.00000 4000.00] 10000.00000 10000.00
TRAFFIC CONTROL | | |
0360 2551-0000110 2.000 EACH | 1000.00000 2000.00] 1475.00000 2950.00] 1000.00000 2000.00
TEMP CRASH CUSHION | | |
0370 2602-0000020 125.000 LF | 2.50000 312.50] 2.65000 331.25] 5.00000 625.00
SILT FENCE | | |
0380 2602-0000090 125.000 LF | 2.00000 250.00| 2.10000 262.50| 2.50000 312.50
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 141,756.20] $ 161,093.95] $ 169,580.30
—————————————————————————————————————————— e e it e
SECTION 0005 CONTRACT ITEMS
\ \ \
0390 2528-5160100 30.000 CDAY | 1000.00000 30000.00 | 1000.00000 30000.00 | 1000.00000 30000.00
CRITICAL CLOSURE ACTIVITY INCENTIVE | | |
PAYMENT (OR DISINCENTIVE ASSESSMENT) | | |
SECTION TOTALS | $ 30,000.00| $ 30,000.00| $ 30,000.00
—————————————————————————————————————————— e Tt Tt ittt
CONTRACT TOTALS | $ 370,318.30] $ 427,534.95] $ 446,380.30




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 5
Bid Order: 020 Contract ID: 77-1417-037 Primary County: POLK
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) CH320 | ( 5 ) CUu080 | ( 6 ) PCO15
| CHRISTENSEN BROS., INC. | CUNNINGHAM-REIS CO. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
SECTION 0001 DESIGN NO. 511; 364'-6 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 42000.00000 42000.00 | 42000.00000 42000.00 | 51900.00000 51900.00
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 23.000 cCY | 60.00000 1380.00] 40.00000 920.00] 250.00000 5750.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 39.700 CY | 1800.00000 71460.00 | 1200.00000 47640.00 | 1307.30000 51899.81
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775005 5452.000 LB | 2.00000 10904.00| 3.00000 16356.00 | 2.00000 10904.00
REINFORCING STEEL, EPOXY COATED | | |
0050 2413-0698074 20.000 SY | 380.00000 7600.00]| 100.00000 2000.00] 225.00000 4500.00
DECK REPAIR, CLASS A | | |
0060 2413-1200000 83.000 LF | 130.00000 10790.00 | 160.00000 13280.00| 145.60000 12084.80
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0070 2413-1200100 83.000 LF | 30.00000 2490.00] 40.00000 3320.00] 45.00000 3735.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0080 2426-6772013 3.000 EACH | 5000.00000 15000.00 | 400.00000 1200.00] 500.00000 1500.00
REPAIR BEAM ENDS | | |
0090 2426-6772016 2.000 SF | 400.00000 800.00] 120.00000 240.00| 200.00000 400.00
CONCRETE REPAIR | | |
0100 2508-0970000 LUMP | 2000.00000 2000.00] 2000.00000 2000.00] 1000.00000 1000.00
CONTAINMENT | | |
0110 2508-0991000 LUMP | 2000.00000 2000.00] 4000.00000 4000.00] 3600.00000 3600.00
PAINTING OF STRUCTURAL STEEL | | |
0120 2526-8285000 LUMP | 3000.00000 3000.00] 300.00000 300.00] 2462.25000 2462.25
CONSTRUCTION SURVEY | | |
0130 2533-4980005 LUMP | 45000.00000 45000.00 | 60000.00000 60000.00 | 69455.00000 69455.00
MOBILIZATION | |
SECTION TOTALS | $ 214,424.00| $ 193,256.00] $ 219,190.86
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 511; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0140 2413-0698066 1613.300 SY | 36.00000 58078.80 | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | S 58,078.80| S | S
—————————————————————————————————————————— e e
SECTION 0003 DESIGN NO. 511; ALTERNATE 'AA' OPTION 2: CLASS HPC-0O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0150 2413-0698067 1613.300 sSY | | 80.00000 129064.00] 57.00000 91958.10
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | $ \ $ 129,064.00] $ 91,958.10
—————————————————————————————————————————— s e e et b e

SECTION 0004  ROADWAY ITEMS
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 6
Bid Order: 020 Contract ID: 77-1417-037 Primary County: POLK
Letting Date: 03/15/11 10:00 A.M.
\ 4 ) CH320 | ( 5 ) CUu080 | ( 6 ) PCO15
|CHRISTENSEN BROS., INC. | CUNNINGHAM-REIS CO. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0160 2102-0425070 328.700 TON | 30.00000 9861.00 | 30.00000 9861.00 | 32.55000 10699.19
SPECIAL BACKFILL | | |
0170 2102-2625000 75.000 CY | 40.00000 3000.00] 45.00000 3375.00] 57.75000 4331.25
EMBANKMENT-IN-PLACE | | |
0180 2122-7450080 770.200 SY | 52.00000 40050.40| 55.00000 42361.00| 58.80000 45287.76
SHOULDER STRENGTHENING, OPTIONAL HOT | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0190 2123-7450000 8.800 STA | 1000.00000 8800.00| 800.00000 7040.00] 1260.00000 11088.00
SHOULDER CONSTRUCTION, EARTH | | |
0200 2213-2713300 521.400 CY | 20.00000 10428.00 | 20.00000 10428.00 | 23.10000 12044.34
EXCAVATION, CLASS 13, FOR WIDENING | | |
0210 2301-0685550 177.800 SY | 200.00000 35560.00 | 200.00000 35560.00 | 205.00000 36449.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0220 2505-4008120 62.500 LF | 5.00000 312.50] 10.00000 625.00] 15.00000 937.50
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0230 2505-4008300 100.000 LF | 23.00000 2300.00] 23.00000 2300.00] 22.50000 2250.00
STEEL BEAM GUARDRATL | | |
0240 2505-4008400 1.000 EACH | 1600.00000 1600.00] 1700.00000 1700.00] 1550.00000 1550.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0250 2505-4021010 1.000 EACH | 300.00000 300.00] 300.00000 300.00] 300.00000 300.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0260 2505-4021700 1.000 EACH | 1900.00000 1900.00] 1900.00000 1900.00] 1850.00000 1850.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0265 2505-4502100 1.000 EACH | 400.00000 400.00] 350.00000 350.00] 320.00000 320.00
STEEL BEAM GUARDRAIL, POST ADAPTER UNIT | | |
BA-210 | | \
0270 2510-6745850 177.800 SY | 30.00000 5334.00] 25.00000 4445.00| 40.95000 7280.91
REMOVAL OF PAVEMENT | | |
0280 2527-9263109 32.900 STA | 79.00000 2599.10| 50.00000 1645.00] 82.55000 2715.90
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0290 2527-9263130 64.700 STA | 96.00000 6211.20| 100.00000 6470.00 | 100.25000 6486.18
REMOVABLE TAPE MARKINGS | | |
0300 2527-9263137 8.000 EACH | 75.00000 600.00| 100.00000 800.00] 78.75000 630.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0310 2527-9263180 123.200 STA | 14.00000 1724.80] 20.00000 2464.00| 13.85000 1706.32
| | |

PAVEMENT MARKINGS REMOVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 7
Bid Order: 020 Contract ID: 77-1417-037 Primary County: POLK
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) CH320 | ( 5 ) CU080 | ( 6 ) PCO15
|CHRISTENSEN BROS., INC. | CUNNINGHAM-REIS CO. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0320 2527-9263190 8.000 EACH | 50.00000 400.00] 100.00000 800.00] 52.50000 420.00
SYMBOLS AND LEGENDS REMOVED | | |
0330 2528-84000438 1075.000 LF | 10.00000 10750.00 | 8.00000 8600.00| 8.80000 9460.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0340 2528-8400157 1.000 EACH | 4000.00000 4000.00] 2000.00000 2000.00] 4500.00000 4500.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0350 2528-8445110 LUMP | 7000.00000 7000.00] 7000.00000 7000.00] 6090.00000 6090.00
TRAFFIC CONTROL | |
0360 2551-0000110 2.000 EACH | 1000.00000 2000.00] 900.00000 1800.00] 1050.00000 2100.00
TEMP CRASH CUSHION | | |
0370 2602-0000020 125.000 LF | 8.00000 1000.00] 2.50000 312.50] 5.25000 656.25
SILT FENCE | | \
0380 2602-0000090 125.000 LF | 0.30000 37.50| 0.50000 62.50] 2.63000 328.75
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 156,168.50] S 152,199.00]| $ 169,481.35
—————————————————————————————————————————— -
SECTION 0005 CONTRACT ITEMS
\ \ \
0390 2528-5160100 30.000 CDAY | 1000.00000 30000.00 | 1000.00000 30000.00 | 1000.00000 30000.00
CRITICAL CLOSURE ACTIVITY INCENTIVE | | |
PAYMENT (OR DISINCENTIVE ASSESSMENT) | | |
SECTION TOTALS | S 30,000.00| S 30,000.00| S 30,000.00
—————————————————————————————————————————— R ettt et Rttt
CONTRACT TOTALS | S 458,671.30] S 504,519.00] S 510,630.31




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

021 Contract ID: 79-0870-604
110315 10:00 A.M.

CONTRACT SIGNED by MANATT'S, INC.

100 WORK DAYS Late Start Date: 05/23/11

Run Date: 04/21/11
Page: 021 1

Primary County: POWESHIEK
No Established DBE Goal

Project: SBRM-0870(604)--8F-79
Work Type: BRIDGE AND APPROACHES - CCS
County: POWESHIEK Prj Awd Amt: $960,284.85
Route: MILLS STREET

Location: OVER LITTLE BEAR CREEK

SECTION 23, T80N, R14W
RANK VENDOR NO./NAME
1 MA225 MANATT'S, INC.

PETERSON CONTRACTORS INC.

TOTAL % OVER
BID LOW BID
$ 960,284.85 100.00

$ 1,031,156.31 107.38 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 021 2
Bid Order: 021 Contract ID: 79-0870-604 Primary County: POWESHIEK
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) PE320 | ( )
|[MANATT'S, INC. | PETERSON CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 2800.000 cCY | 6.00000 16800.00| 6.25000 17500.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 8000.00000 8000.00| 75000.00000 75000.00]
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 206.000 CY | 25.00000 5150.00] 21.00000 4326.00]
EXCAVATION, CLASS 20 | | |
0040 2402-2721000 670.000 CY | 40.00000 26800.00 | 14.65000 9815.50|
EXCAVATION, CLASS 21 | | |
0050 2403-0100010 303.100 CY | 355.00000 107600.50| 459.75000 139350.23|
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775005 73205.000 LB | 0.90000 65884 .50 0.85000 62224.25]
REINFORCING STEEL, EPOXY COATED | | |
0070 2414-6424124 302.200 LF | 55.00000 16621.00] 48.40000 14626.48|
CONCRETE OPEN RAILING, TL-4 | | |
0080 2501-0201057 900.000 LF | 35.00000 31500.00] 35.40000 31860.00|
PILES, STEEL, HP 10 X 57 | | |
0090 2501-0201253 1500.000 LF | 34.00000 51000.00] 34.60000 51900.00|
PILES, STEEL, HP 12 X 53 | | |
0100 2501-5478053 460.000 LF | 80.00000 36800.00| 66.45000 30567.00|
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10L TYPE 3) | | |
0110 2501-6335010 120.000 LF | 50.00000 6000.00| 33.25000 3990.00|
PREBORED HOLES | |
0120 2507-3250005 1300.000 sSY | 2.00000 2600.00| 1.75000 2275.00 |
ENGINEERING FABRIC | | |
0130 2507-6800061 950.000 TON | 30.00000 28500.00| 36.00000 34200.00]
REVETMENT, CLASS E | | |
0140 2507-6850053 1200.000 TON | 25.00000 30000.00] 28.50000 34200.00|
REVETMENT, SPECIAL | | |
0150 2524-9100030 4.000 EACH | 175.00000 700.00] 175.00000 700.00]
OBJECT MARKER, TYPE 3 | | |
0160 2533-4980005 LUMP | 118000.00000 118000.00] 100000.00000 100000.00|
MOBILIZATION | |
SECTION TOTALS | $ 551,956.00] $ 612,534.46]| $
—————————————————————————————————————————— Tt e ittt it PP
SECTION 0002 ROADWAY ITEMS
\ \ \
0170 2101-0850002 26.800 UNIT | 98.00000 2626.40| 98.00000 2626.40|

CLEARING AND GRUBBING



IOWA DEPARTMENT OF TRANSPORTATION

CULVERT, CORRUGATED METAL ENTRANCE PIPE

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 021 3
Bid Order: 021 Contract ID: 79-0870-604 Primary County: POWESHIEK
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) PE320 \ )
|MANATT'S, INC. | PETERSON CONTRACTORS INC. \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2102-2710070 8091.000 cCY | 6.25000 50568.75] 6.25000 50568.75]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0190 2121-7425020 175.000 TON | 30.50000 5337.50] 30.50000 5337.50]
GRANULAR SHOULDERS, TYPE B | | |
0200 2122-5190075 145.000 SY | 52.50000 7612.50] 52.50000 7612.50]
PAVED SHOULDER, P.C. CONCRETE, 7.5 IN. | | |
0210 2123-7450000 15.000 sSTA | 96.00000 1440.00] 96.00000 1440.00|
SHOULDER CONSTRUCTION, EARTH | | |
0220 2301-0690190 363.800 SY | 170.00000 61846.00] 170.00000 61846.00]
BRIDGE APPROACH, RK-19 | | |
0230 2301-1032065 170.000 SY | 45.00000 7650.00] 45.00000 7650.00]
STANDARD OR SLIP FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 6.5 IN. | | \
0240 2301-1032080 3150.000 sY | 47.00000 148050.00| 47.00000 148050.00|
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0250 2315-8275025 425.000 TON | 18.75000 7968.75] 18.75000 7968.75]
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0260 2401-6745650 LUMP | 1575.00000 1575.00 | 1575.00000 1575.00 |
REMOVAL OF EXISTING STRUCTURES | | |
0270 2401-7207030 LUMP | 1250.00000 1250.00] 1250.00000 1250.00]
REMOVAL OF CONCRETE | | |
0280 2403-0100000 1.700 cCY | 555.00000 943.50]| 555.00000 943.50]|
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0290 2404-7775000 25.000 LB | 5.25000 131.25] 5.25000 131.25]
REINFORCING STEEL | \ \
0300 2416-0100036 1.000 EACH | 1286.00000 1286.00] 1286.00000 1286.00]
APRONS, CONCRETE, 36 IN. DIA. | | |
0310 2416-1190044 66.000 LF | 124.75000 8233.50] 124.75000 8233.50]
CULVERT, CONCRETE ARCH ENTRANCE PIPE, | |
44 IN. X 27 IN. \ \ \
0320 2417-1040024 32.000 LF | 38.25000 1224.00] 38.25000 1224.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
24 IN. DIA. | | |
0330 2417-1040036 56.000 LF | 48.50000 2716.00| 48.50000 2716.00|
| | |
| | |

36 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 021 4
Bid Order: 021 Contract ID: 79-0870-604 Primary County: POWESHIEK
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) PE320 | ( )
|IMANATT'S, INC. | PETERSON CONTRACTORS INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2435-0140200 1.000 EACH | 3675.00000 3675.00]| 3675.00000 3675.00]|
MANHOLE, STORM SEWER, SW-402 | | |
0350 2435-0250800 2.000 EACH | 2800.00000 5600.00 | 2800.00000 5600.00 |
INTAKE, SW-508 | \
0360 2435-0600010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MANHOLE ADJUSTMENT, MINOR | | |
0370 2502-8220197 2.000 EACH | 475.00000 950.00] 475.00000 950.00]
SUBDRAIN OUTLET (RF-19F) | | |
0380 2503-0114224 461.000 LF | 44.00000 20284.00] 44.00000 20284.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 24 IN. | | |
0390 2503-0114236 93.000 LF | 84.75000 7881.75] 84.75000 7881.75]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. | | \
0400 2503-0200036 414.000 LF | 8.75000 3622.50] 8.75000 3622.50]
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. \ \ \
0410 2510-6745850 1600.000 SY | 2.85000 4560.00 | 2.85000 4560.00 |
REMOVAL OF PAVEMENT | \ \
0420 2515-6745600 326.000 SY | 5.20000 1695.20 | 5.20000 1695.20 |
REMOVAL OF PAVED DRIVEWAY | | |
0430 2518-6910000 3.000 EACH | 250.00000 750.00| 250.00000 750.00|
SAFETY CLOSURE | |
0440 2519-3710000 1.000 EACH | 1600.00000 1600.00 | 1600.00000 1600.00 |
GATE ASSEMBLY, CHAIN LINK, 16 FEET | | |
0450 2519-4200120 16.000 LF | 31.50000 504.00| 32.00000 512.00]
REMOVAL OF FENCE, CHAIN LINK | | |
0460 2526-8285000 LUMP | 6000.00000 6000.00| 8585.00000 8585.00 |
CONSTRUCTION SURVEY \ \ \
0470 2528-8445110 LUMP | 2300.00000 2300.00 | 4300.00000 4300.00 |
TRAFFIC CONTROL | |
0480 2554-0114006 570.000 LF | 34.50000 19665.00| 34.50000 19665.00|
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | | |
0490 2554-0124006 300.000 LF | 20.00000 6000.00| 39.00000 11700.00]|
WATER MAIN, TRENCHLESS, POLYVINYL | \ \
CHLORIDE PIPE (PVC), 6 IN. | | |
0500 2554-0202200 4.000 EACH | 171.00000 684.00| 171.00000 684.00]
FITTINGS BY COUNT, DUCTILE IRON, 45 | | |
| | |

DEGREE BEND FOR 6 INCH DIA. PIPE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 021 5
Bid Order: 021 Contract ID: 79-0870-604 Primary County: POWESHIEK
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) PE320 | ( )
|[MANATT'S, INC. | PETERSON CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0510 2554-0202200 1.000 EACH | 190.00000 190.00] 190.00000 190.00]
FITTINGS BY COUNT, DUCTILE IRON, 11.25 | | |
DEGREE BEND FOR 6 INCH DIA. PIPE | | |
0520 2554-0212020 2.000 EACH | 225.00000 450.00] 225.00000 450.00]
VALVE BOX EXTENSION | | |
0530 2554-0214000 1.000 EACH | 1212.00000 1212.00| 1212.00000 1212.00]
FIRE HYDRANT ADJUSTMENT | | |
0540 2599-9999005 1.000 EACH | 740.00000 740.00] 740.00000 740.00]
("EACH' ITEM) SANITARY CASTING, TYPE B | | |
0550 2599-9999005 1.000 EACH | 1320.00000 1320.00| 1320.00000 1320.00|
("EACH' ITEM) SEWER PIPE SUPPORT | |
0560 2601-2634100 2.100 ACRE | 700.00000 1470.00| 700.00000 1470.00|
MULCHING | | |
0570 2601-2636044 2.100 ACRE | 1340.00000 2814.00] 1340.00000 2814.00]
SEEDING AND FERTILIZING (URBAN) | | |
0580 2601-2642120 2.100 ACRE | 1100.00000 2310.00] 1100.00000 2310.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0590 2602-0000020 176.000 LF | 2.85000 501.60] 2.85000 501.60]
SILT FENCE | | |
0600 2602-0000030 95.000 LF | 3.65000 346.75| 3.65000 346.75|
SILT FENCE FOR DITCH CHECKS | | |
0610 2602-0000090 176.000 LF | 0.90000 158.40| 0.90000 158.40|
CLEAN-OUT OF SILT FENCE | | |
0620 2602-0000100 95.000 LF | 0.90000 85.50] 0.90000 85.50]
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 408,328.85]| $ 418,621.85]| $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 960,284.85| $ 1,031,156.31| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 022 1
Bid Order: 022 Contract ID: 81-0716-045 Primary County: SAC
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by REILLY CONSTRUCTION CO., INC.
Contract Period: 55 WORK DAYS Approximate Start Date: 08/01/11

Project: FSSN-071-6(45)--3T-81
Work Type: STRUCTURES (MISCELLANEOUS)
County: SAC Prj Awd Amt: $826,607.60
Route: U.S. 71
Location: OVER SMALL NATURAL STREAM
2.0 MI NORTH OF JCT. IA 196

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1  RE300 REILLY CONSTRUCTION CO., INC. $ 826,607.60 100.00 %
2 0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 927,830.57 112.24 %
3 GR100 GRAVES CONSTRUCTION CO., INC. S 960, 992.63 116.25 %
4 CH320 CHRISTENSEN BROS., INC. $ 980,827.20 118.65 %
5  MI900 MINNOWA CONSTRUCTION, INC. $ 1,072,438.92 129.73 %
6 DI360 DIXON CONSTRUCTION CO. $ 1,089,100.57 131.75 %
7 CA340 L.A. CARLSON CONTRACTING, INC. $ 1,195,856.79 144.67 %
8  PE320 PETERSON CONTRACTORS INC. $ 1,215,416.36 147.03 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 022 2
Bid Order: 022 Contract ID: 81-0716-045 Primary County: SAC
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) GO020 | ( 3 ) GR100
|[REILLY CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0111; A 36'X12'X84' PRECAST REINFORCED ARCH CULVERT
\ \ \
0010 2401-6745625 LUMP | 6600.00000 6600.00| 30000.00000 30000.00] 45000.00000 45000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-0425040 940.000 CY | 19.85000 18659.00| 34.00000 31960.00| 20.60000 19364.00
FLOODED BACKFILL | | |
0030 2403-0100020 395.900 CY | 233.00000 92244.70| 365.00000 144503.50| 350.00000 138565.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0040 2404-7775000 84765.000 LB | 0.98000 83069.70| 0.81000 68659.65] 0.80000 67812.00
REINFORCING STEEL | | |
0050 2507-3250005 1130.000 sSY | 2.25000 2542 .50 2.75000 3107.50] 3.00000 3390.00
ENGINEERING FABRIC | | |
0060 2507-6800021 1145.000 TON | 49.00000 56105.00] 46.00000 52670.00| 45.32000 51891.40
REVETMENT, CLASS B | | |
0070 2533-4980005 LUMP | 15000.00000 15000.00] 45000.00000 45000.00| 88000.00000 88000.00
MOBILIZATION | | |
0080 2599-9999005 4.000 EACH | 8800.00000 35200.00] 16000.00000 64000.00 | 18107.00000 72428.00
("EACH' ITEM) 35' PRECAST CONC WINGWALL | | |
0090 2599-9999009 84.000 LF | 3140.00000 263760.00] 2550.00000 214200.00] 2727.00000 229068.00
('"LINEAR FEET' ITEM) 12'X36' PRECAST | | |
CONC THREE-SIDED CULVERT | | |
SECTION TOTALS | S 573,180.90] S 654,100.65| S 715,518.40
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0100 2102-2710070 4976.000 CY | 9.46000 47072.96| 10.00000 49760.00| 5.67000 28213.92
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0110 2102-2712015 10.000 cCY | 16.80000 168.00] 25.00000 250.00] 50.00000 500.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0120 2102-4560000 5.000 STA | 376.00000 1880.00| 250.00000 1250.00]| 200.00000 1000.00
LOCATING TILE LINES | | |
0125 2104-2710020 700.000 CY | 7.68000 5376.00| 4.00000 2800.00| 10.30000 7210.00
EXCAVATION, CLASS 10, CHANNEL | | |
0130 2105-8425015 1049.000 CY | 12.10000 12692.90| 5.00000 5245.00| 5.15000 5402.35
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0140 2107-0875100 3788.000 CY | 0.70000 2651.60] 2.00000 7576.00 | 1.81000 6856.28
COMPACTION WITH MOISTURE CONTROL | | |
0150 2115-0100000 141.000 CY | 64.00000 9024.00| 60.00000 8460.00 | 51.00000 7191.00
\ \ \

MODIFIED SUBBASE



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 022 3
Bid Order: 022 Contract ID: 81-0716-045 Primary County: SAC
Letting Date: 03/15/11 10:00 A.M.
\ 1 ) RE300 | ( 2 ) GO020 | ( 3 ) GR100
|[REILLY CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2121-7425010 565.000 TON | 26.00000 14690.00| 30.00000 16950.00] 26.27000 14842.55
GRANULAR SHOULDERS, TYPE A | | |
0170 2123-7450000 7.900 STA | 805.00000 6359.50| 500.00000 3950.00] 155.00000 1224.50
SHOULDER CONSTRUCTION, EARTH | | |
0180 2301-1033100 674.000 SY | 73.70000 49673.80| 70.00000 47180.00] 69.01000 46512.74
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 10 IN. | | |
0190 2301-6911722 LUMP | 330.00000 330.00] 1000.00000 1000.00| 300.00000 300.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0200 2402-0425040 147.000 CY | 21.50000 3160.50] 34.00000 4998.00| 20.60000 3028.20
FLOODED BACKFILL | | |
0205 2402-2720000 673.000 CY | 8.75000 5888.75] 25.00000 16825.00] 30.00000 20190.00
EXCAVATION, CLASS 20 | | \
0210 2402-2720100 152.000 cCY | 6.75000 1026.00| 10.00000 1520.00| 8.24000 1252.48
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0220 2416-0102065 2.000 EACH | 1675.00000 3350.00] 2200.00000 4400.00| 2266.00000 4532.00
APRONS, CONCRETE ARCH, 65 IN. X 40 IN. | | |
0230 2416-1200065 80.000 LF | 206.00000 16480.00| 290.00000 23200.00| 257.50000 20600.00
CULVERT, CONCRETE ARCH ROADWAY PIPE, 65 | | |
IN. X 40 IN. | |
0240 2502-8212034 666.000 LF | 10.85000 7226.10] 10.00000 6660.00| 10.30000 6859.80
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0250 2502-8220196 8.000 EACH | 333.00000 2664.00] 175.00000 1400.00| 180.25000 1442.00
SUBDRAIN OUTLET, RF-19E | | |
0260 2505-4008120 300.000 LF | 3.50000 1050.00| 3.50000 1050.00| 5.00000 1500.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2506-4984000 8.000 CY | 118.00000 944.00| 165.00000 1320.00| 299.00000 2392.00
FLOWABLE MORTAR | | |
0280 2510-6745850 904.000 SY | 6.70000 6056.80| 8.00000 7232.00] 7.47000 6752.88
REMOVAL OF PAVEMENT | | |
0290 2518-6910000 6.000 EACH | 82.50000 495.00| 75.00000 450.00] 150.00000 900.00
SAFETY CLOSURE | |
0300 2520-3350010 1.000 EACH | 3500.00000 3500.00] 3000.00000 3000.00| 3500.00000 3500.00
FIELD LABORATORY | | |
0310 2527-9263109 1195.200 STA | 9.20000 10995.84 | 8.35000 9979.92| 8.60000 10278.72
| | |
| | \

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 022 4
Bid Order: 022 Contract ID: 81-0716-045 Primary County: SAC
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) GO020 | ( 3 ) GR100
|[REILLY CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2528-8445110 LUMP | 2750.00000 2750.00] 3500.00000 3500.00| 5000.00000 5000.00
TRAFFIC CONTROL | | |
0330 2529-2242304 8.000 EACH | 137.50000 1100.00| 160.00000 1280.00| 129.00000 1032.00
CD JOINT ASSEMBLY | | |
0340 2529-5070110 230.000 sSY \ 66.00000 15180.00] 70.00000 16100.00| 62.00000 14260.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0350 2529-5070120 2.000 EACH | 660.00000 1320.00]| 1500.00000 3000.00] 618.00000 1236.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0360 2529-8174010 246.000 SY | 13.20000 3247.20] 18.00000 4428.00| 12.36000 3040.56
SUBBASE (PATCHES) | | |
0370 2551-0000120 2.000 EACH | 4400.00000 8800.00 | 5000.00000 10000.00| 5000.00000 10000.00
TEMP CRASH CUSHION, REDIRECTIVE (R) | | |
0380 2601-2634100 1.200 ACRE | 700.00000 840.00| 700.00000 840.00| 700.00000 840.00
MULCHING | | |
0390 2601-2636015 1.100 ACRE | 2145.00000 2359.50] 900.00000 990.00| 1950.00000 2145.00
NATIVE GRASS SEEDING | | |
0400 2601-2636043 0.200 ACRE | 1100.00000 220.00] 3000.00000 600.00| 1000.00000 200.00
SEEDING AND FERTILIZING (RURAL) | | |
0410 2601-2640350 35.500 SO | 33.00000 1171.50] 30.00000 1065.00| 31.50000 1118.25
SPECTIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | |
0420 2601-2642100 1.300 ACRE | 935.00000 1215.50] 650.00000 845.00| 850.00000 1105.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0430 2601-2643110 7.100 MGAL | 60.00000 426.00]| 60.00000 426.00| 60.00000 426.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0440 2602-0000020 625.000 LF | 2.05000 1281.25| 4.00000 2500.00| 3.00000 1875.00
SILT FENCE | | |
0450 2602-0000030 180.000 LF | 2.50000 450.00] 5.00000 900.00| 2.25000 405.00
SILT FENCE FOR DITCH CHECKS | \ \
0460 2602-0000090 250.000 LF | 1.00000 250.00] 2.00000 500.00] 1.00000 250.00
CLEAN-OUT OF SILT FENCE | \ \
0470 2602-0000100 60.000 LF | 1.00000 60.00]| 5.00000 300.00] 1.00000 60.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 253,426.70] $ 273,729.92] $ 245,474 .23
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 826,607.60| $ 927,830.57| $ 960,992.63




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 022 5
Bid Order: 022 Contract ID: 81-0716-045 Primary County: SAC
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) CH320 | ( 5 ) MIO90O | ( 6 ) DI360
|CHRISTENSEN BROS., INC. |[MINNOWA CONSTR., INC. | DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
SECTION 0001 DESIGN NO. 0111; A 36'X12'X84' PRECAST REINFORCED ARCH CULVERT
\ \ \
0010 2401-6745625 LUMP | 75000.00000 75000.00] 30000.00000 30000.00] 49000.00000 49000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-0425040 940.000 CY | 21.00000 19740.00| 25.00000 23500.00| 40.00000 37600.00
FLOODED BACKFILL | | |
0030 2403-0100020 395.900 CY | 420.00000 166278.00| 400.00000 158360.00| 400.00000 158360.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0040 2404-7775000 84765.000 LB | 0.80000 67812.00| 1.00000 84765.00 | 0.81000 68659.65
REINFORCING STEEL | | |
0050 2507-3250005 1130.000 sSY | 3.00000 3390.00| 3.00000 3390.00] 2.00000 2260.00
ENGINEERING FABRIC | | |
0060 2507-6800021 1145.000 TON | 45.00000 51525.00] 50.00000 57250.00| 47.00000 53815.00
REVETMENT, CLASS B | | |
0070 2533-4980005 LUMP | 84000.00000 84000.00] 60000.00000 60000.00| 147000.00000 147000.00
MOBILIZATION | | |
0080 2599-9999005 4.000 EACH | 16000.00000 64000.00 | 40000.00000 160000.00| 15000.00000 60000.00
("EACH' ITEM) 35' PRECAST CONC WINGWALL | | |
0090 2599-9999009 84.000 LF | 2500.00000 210000.00| 2500.00000 210000.00| 2700.00000 226800.00
('"LINEAR FEET' ITEM) 12'X36' PRECAST | |
CONC THREE-SIDED CULVERT | | |
SECTION TOTALS | S 741,745.00| S 787,265.00] S 803,494.65
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0100 2102-2710070 4976.000 CY | 6.00000 29856.00 | 7.00000 34832.00| 10.00000 49760.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0110 2102-2712015 10.000 cCY | 50.00000 500.00] 20.00000 200.00] 95.00000 950.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0120 2102-4560000 5.000 STA | 200.00000 1000.00| 200.00000 1000.00| 200.00000 1000.00
LOCATING TILE LINES | | |
0125 2104-2710020 700.000 CY | 12.00000 8400.00 | 10.00000 7000.00 | 5.00000 3500.00
EXCAVATION, CLASS 10, CHANNEL | | |
0130 2105-8425015 1049.000 CY | 5.00000 5245.00| 4.00000 4196.00| 7.00000 7343.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0140 2107-0875100 3788.000 CY | 2.00000 7576.00 | 5.00000 18940.00| 2.00000 7576.00
COMPACTION WITH MOISTURE CONTROL | | |
0150 2115-0100000 141.000 CY | 42.00000 5922.00| 50.00000 7050.00| 50.00000 7050.00
| \ \

MODIFIED SUBBASE



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 022 6
Bid Order: 022 Contract ID: 81-0716-045 Primary County: SAC
Letting Date: 03/15/11 10:00 A.M.
| 4 ) CH320 | ( 5 ) MIO9OO | ( 6 ) DI360
| CHRISTENSEN BROS., INC. [MINNOWA CONSTR., INC | DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 2121-7425010 565.000 TON | 26.00000 14690.00] 30.00000 16950.00] 30.00000 16950.00
GRANULAR SHOULDERS, TYPE A | | |
0170 2123-7450000 7.900 STA | 160.00000 1264.00] 300.00000 2370.00] 250.00000 1975.00
SHOULDER CONSTRUCTION, EARTH | | |
0180 2301-1033100 674.000 SY | 55.00000 37070.00| 75.00000 50550.00]| 67.00000 45158.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0190 2301-6911722 LUMP | 500.00000 500.00| 2000.00000 2000.00| 300.00000 300.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | \
0200 2402-0425040 147.000 cCY | 21.00000 3087.00] 25.00000 3675.00] 40.00000 5880.00
FLOODED BACKFILL | | |
0205 2402-2720000 673.000 CY | 20.00000 13460.00| 20.00000 13460.00| 50.00000 33650.00
EXCAVATION, CLASS 20 | | I
0210 2402-2720100 152.000 cCYy | 9.00000 1368.00| 50.00000 7600.00 | 6.75000 1026.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT \ \ \
0220 2416-0102065 2.000 EACH | 2300.00000 4600.00| 2000.00000 4000.00]| 350.00000 700.00
APRONS, CONCRETE ARCH, 65 IN. X 40 IN. | |
0230 2416-1200065 80.000 LF | 260.00000 20800.00] 250.00000 20000.00] 300.00000 24000.00
CULVERT, CONCRETE ARCH ROADWAY PIPE, 65 | | |
IN. X 40 IN. | | |
0240 2502-8212034 666.000 LF | 10.00000 6660.00] 10.00000 6660.00] 12.00000 7992.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0250 2502-8220196 8.000 EACH | 200.00000 1600.00| 175.00000 1400.00| 250.00000 2000.00
SUBDRAIN OUTLET, RF-19E | | |
0260 2505-4008120 300.000 LF | 4.00000 1200.00| 6.00000 1800.00| 5.00000 1500.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2506-4984000 8.000 CY | 300.00000 2400.00| 150.00000 1200.00| 200.00000 1600.00
FLOWABLE MORTAR | | |
0280 2510-6745850 904.000 SY | 7.50000 6780.00] 10.00000 9040.00] 12.00000 10848.00
REMOVAL OF PAVEMENT | | |
0290 2518-6910000 6.000 EACH | 100.00000 600.00] 75.00000 450.00 | 75.00000 450.00
SAFETY CLOSURE | |
0300 2520-3350010 1.000 EACH | 4000.00000 4000.00| 8000.00000 8000.00 | 1500.00000 1500.00
FIELD LABORATORY | | |
0310 2527-9263109 1195.200 STA | 8.50000 10159.20]| 8.35000 9979.92] 8.35000 9979.92
| | |
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 022 7
Bid Order: 022 Contract ID: 81-0716-045 Primary County: SAC
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) CH320 | ( 5 ) MIO90O | ( 6 ) DI360
|CHRISTENSEN BROS., INC. |[MINNOWA CONSTR., INC. | DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2528-8445110 LUMP | 3000.00000 3000.00] 7000.00000 7000.00| 7000.00000 7000.00
TRAFFIC CONTROL | | |
0330 2529-2242304 8.000 EACH | 300.00000 2400.00| 110.00000 880.00| 125.00000 1000.00
CD JOINT ASSEMBLY | | |
0340 2529-5070110 230.000 sSY | 80.00000 18400.00] 74.00000 17020.00| 60.00000 13800.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0350 2529-5070120 2.000 EACH | 400.00000 800.00] 100.00000 200.00] 600.00000 1200.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0360 2529-8174010 246.000 SY | 30.00000 7380.00 | 25.00000 6150.00] 12.00000 2952.00
SUBBASE (PATCHES) | | |
0370 2551-0000120 2.000 EACH | 5000.00000 10000.00] 4000.00000 8000.00| 4000.00000 8000.00
TEMP CRASH CUSHION, REDIRECTIVE (R) | | |
0380 2601-2634100 1.200 ACRE | 700.00000 840.00| 700.00000 840.00| 700.00000 840.00
MULCHING | | |
0390 2601-2636015 1.100 ACRE | 2000.00000 2200.00] 5000.00000 5500.00| 900.00000 990.00
NATIVE GRASS SEEDING | | |
0400 2601-2636043 0.200 ACRE | 1000.00000 200.00] 5000.00000 1000.00| 3000.00000 600.00
SEEDING AND FERTILIZING (RURAL) | |
0410 2601-2640350 35.500 SO | 30.00000 1065.00| 40.00000 1420.00| 30.00000 1065.00
SPECTIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | |
0420 2601-2642100 1.300 ACRE | 900.00000 1170.00| 1000.00000 1300.00| 650.00000 845.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0430 2601-2643110 7.100 MGAL | 60.00000 426.00]| 60.00000 426.00| 60.00000 426.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0440 2602-0000020 625.000 LF | 2.00000 1250.00| 3.00000 1875.00| 4.00000 2500.00
SILT FENCE | | |
0450 2602-0000030 180.000 LF | 2.30000 414.00] 5.00000 900.00| 5.00000 900.00
SILT FENCE FOR DITCH CHECKS | | \
0460 2602-0000090 250.000 LF | 2.00000 500.00] 1.00000 250.00] 2.00000 500.00
CLEAN-OUT OF SILT FENCE | | |
0470 2602-0000100 60.000 LF | 5.00000 300.00] 1.00000 60.00]| 5.00000 300.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS \ $ 239,082.20] $ 285,173.92| $ 285,605.92
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 980,827.20| $ 1,072,438.92| $ 1,089,100.57




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 022 8
Bid Order: 022 Contract ID: 81-0716-045 Primary County: SAC
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) CA340 | ( 8 ) PE320 | ( )
|CARLSON, L.A. CONTRACTING, I |PETERSON CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0111; A 36'X12'X84' PRECAST REINFORCED ARCH CULVERT
\ \ \
0010 2401-6745625 LUMP | 50000.00000 50000.00] 92000.00000 92000.00|
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-0425040 940.000 CY | 45.00000 42300.00] 68.00000 63920.00|
FLOODED BACKFILL | | |
0030 2403-0100020 395.900 CY | 395.00000 156380.50]| 545.00000 215765.50]
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0040 2404-7775000 84765.000 LB | 2.00000 169530.00| 0.74000 62726.10]
REINFORCING STEEL | | |
0050 2507-3250005 1130.000 sSY | 3.50000 3955.00] 2.40000 2712.00]
ENGINEERING FABRIC | | |
0060 2507-6800021 1145.000 TON | 52.50000 60112.50] 46.00000 52670.00|
REVETMENT, CLASS B | | |
0070 2533-4980005 LUMP | 140000.00000 140000.00| 115000.00000 115000.00|
MOBILIZATION | | |
0080 2599-9999005 4.000 EACH | 18750.00000 75000.00] 20250.00000 81000.00]
("EACH' ITEM) 35' PRECAST CONC WINGWALL | | |
0090 2599-9999009 84.000 LF | 2750.00000 231000.00] 3200.00000 268800.00|
('"LINEAR FEET' ITEM) 12'X36' PRECAST | | |
CONC THREE-SIDED CULVERT | | |
SECTION TOTALS | S 928,278.00| S 954,593.60| S
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0100 2102-2710070 4976.000 CY | 8.00000 39808.00| 8.85000 44037.60|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0110 2102-2712015 10.000 cCY | 75.00000 750.00] 25.00000 250.00|
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0120 2102-4560000 5.000 STA | 250.00000 1250.00| 175.00000 875.00]
LOCATING TILE LINES | | |
0125 2104-2710020 700.000 CY | 7.00000 4900.00| 6.15000 4305.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0130 2105-8425015 1049.000 CY | 6.00000 6294.00| 3.75000 3933.75]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0140 2107-0875100 3788.000 CY | 3.00000 11364.00] 1.15000 4356.20]
COMPACTION WITH MOISTURE CONTROL | | |
0150 2115-0100000 141.000 CY | 60.00000 8460.00 | 47.15000 6648.15]|
| | |

MODIFIED SUBBASE



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 022 9
Bid Order: 022 Contract ID: 81-0716-045 Primary County: SAC
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) CA340 | ( 8 ) PE320 | ( )
|CARLSON, L.A. CONTRACTING, I |PETERSON CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2121-7425010 565.000 TON | 35.00000 19775.00 | 23.75000 13418.75|
GRANULAR SHOULDERS, TYPE A | | |
0170 2123-7450000 7.900 STA | 350.00000 2765.00| 225.00000 1777.50]
SHOULDER CONSTRUCTION, EARTH | | |
0180 2301-1033100 674.000 SY | 73.70000 49673.80| 52.00000 35048.00]
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 10 IN. | | |
0190 2301-6911722 LUMP | 330.00000 330.00] 3000.00000 3000.00]
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0200 2402-0425040 147.000 CY | 45.00000 6615.00| 43.20000 6350.40|
FLOODED BACKFILL | | |
0205 2402-2720000 673.000 CY | 12.00000 8076.00 | 46.03000 30978.19|
EXCAVATION, CLASS 20 | | I
0210 2402-2720100 152.000 cCY | 7.00000 1064.00| 3.25000 494.00]|
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0220 2416-0102065 2.000 EACH | 1500.00000 3000.00| 1991.00000 3982.00]
APRONS, CONCRETE ARCH, 65 IN. X 40 IN. | | |
0230 2416-1200065 80.000 LF | 250.00000 20000.00| 260.00000 20800.00 |
CULVERT, CONCRETE ARCH ROADWAY PIPE, 65 | | |
IN. X 40 IN. | |
0240 2502-8212034 666.000 LF | 11.00000 7326.00| 6.70000 4462.20]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0250 2502-8220196 8.000 EACH | 192.50000 1540.00| 275.00000 2200.00|
SUBDRAIN OUTLET, RF-19E | | |
0260 2505-4008120 300.000 LF | 4.40000 1320.00] 7.25000 2175.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2506-4984000 8.000 CY | 120.00000 960.00| 135.00000 1080.00|
FLOWABLE MORTAR | | |
0280 2510-6745850 904.000 SY | 12.00000 10848.00| 7.80000 7051.20]
REMOVAL OF PAVEMENT | | |
0290 2518-6910000 6.000 EACH | 82.50000 495.00| 75.00000 450.00]
SAFETY CLOSURE | |
0300 2520-3350010 1.000 EACH | 4000.00000 4000.00| 3500.00000 3500.00]|
FIELD LABORATORY | | |
0310 2527-9263109 1195.200 STA | 9.19000 10983.89| 8.37000 10003.82]
| \ \
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 022 10
Bid Order: 022 Contract ID: 81-0716-045 Primary County: SAC
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) CA340 | ( 8 ) PE320 | ( )
| CARLSON, L.A. CONTRACTING, I |PETERSON CONTRACTORS INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0320 2528-8445110 LUMP | 5500.00000 5500.00 | 5000.00000 5000.00 |
TRAFFIC CONTROL \ \
0330 2529-2242304 8.000 EACH | 137.50000 1100.00| 300.00000 2400.00 |
CD JOINT ASSEMBLY | | \
0340 2529-5070110 230.000 SY | 66.00000 15180.00 | 75.50000 17365.00|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0350 2529-5070120 2.000 EACH | 660.00000 1320.00| 350.00000 700.00 |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0360 2529-8174010 246.000 SY | 13.20000 3247.20]| 25.00000 6150.00]
SUBBASE (PATCHES) | | |
0370 2551-0000120 2.000 EACH | 5400.00000 10800.00 | 4700.00000 9400.00|
TEMP CRASH CUSHION, REDIRECTIVE (R) | | |
0380 2601-2634100 1.200 ACRE | 700.00000 840.00] 700.00000 840.00|
MULCHING | \ \
0390 2601-2636015 1.100 ACRE | 2145.00000 2359.50]| 900.00000 990.00]
NATIVE GRASS SEEDING | | |
0400 2601-2636043 0.200 ACRE | 1100.00000 220.00 | 3000.00000 600.00|
SEEDING AND FERTILIZING (RURAL) | | |
0410 2601-2640350 35.500 SO | 33.00000 1171.50]| 30.00000 1065.00 |
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | \
0420 2601-2642100 1.300 ACRE | 935.00000 1215.50]| 650.00000 845.00 |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING \ \ \
0430 2601-2643110 7.100 MGAL | 60.00000 426.00] 60.00000 426.00 |
WATERING FOR SOD, SPECIAL DITCH CONTROL | |
OR SLOPE PROTECTION | | |
0440 2602-0000020 625.000 LF | 2.04000 1275.00| 4.00000 2500.00 |
SILT FENCE \ \ \
0450 2602-0000030 180.000 LF | 2.48000 446.40| 5.00000 900.00]
SILT FENCE FOR DITCH CHECKS | \ \
0460 2602-0000090 250.000 LF | 2.20000 550.00 | 1.50000 375.00|
CLEAN-OUT OF SILT FENCE | | |
0470 2602-0000100 60.000 LF | 5.50000 330.00] 1.50000 90.00]
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 267,578.79] S 260,822.76]| $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,195,856.79] $ 1,215,416.36]| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 023 1
Bid Order: 023 Contract ID: 84-C084-138 Primary County: SIOUX
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GRAVES CONSTRUCTION CO., INC.
Contract Period: 60 WORK DAYS Late Start Date: 06/27/11

Project: BROS-C084(138)--8J-84
Work Type: BRIDGE REPLACEMENT - CCS
County: SIOUX Prj Awd Amt: $288,947.82
Route: FIG AVENUE
Location: NEAR ROCK VALLEY, IA

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  GR100 GRAVES CONSTRUCTION CO., INC. $ 288,947.82 100.00 %
2  DU122 DUININCK, INC. $ 292,554.40 101.24 %
3 DI360 DIXON CONSTRUCTION CO. $ 312,217.54 108.05 %
4 CH320 CHRISTENSEN BROS., INC. S 321,339.00 111.21 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 023 2
Bid Order: 023 Contract ID: 84-C084-138 Primary County: SIOUX
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) DUl22 | ( 3 ) DI360
| GRAVES CONSTRUCTION CO., INC |DUININCK, INC. |DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 319.000 CY | 3.50000 1116.50]| 4.50000 1435.50]| 10.00000 3190.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 27000.00000 27000.00| 5185.00000 5185.00| 25000.00000 25000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 34.000 cCYy | 25.00000 850.00] 90.00000 3060.00| 30.00000 1020.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 215.300 CY | 385.00000 82890.50| 533.00000 114754.90| 400.00000 86120.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 4818.000 LB | 0.83000 3998.94 | 1.10000 5299.80| 0.85000 4095.30
REINFORCING STEEL | | |
0060 2404-7775005 47532.000 LB | 0.84000 39926.88| 0.85000 40402.20| 0.82000 38976.24
REINFORCING STEEL, EPOXY COATED | | |
0070 2414-6424120 204.000 LF \ 55.00000 11220.00]| 53.00000 10812.00| 49.00000 9996.00
CONCRETE OPEN RAILING | | |
0080 2501-0201042 1680.000 LF | 30.00000 50400.00| 37.00000 62160.00] 34.00000 57120.00
PILES, STEEL, HP 10 X 42 | | |
0090 2501-5475042 252.000 LF | 90.00000 22680.00| 50.00000 12600.00| 125.00000 31500.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10A TYPE 3) | | |
0100 2505-4008400 4.000 EACH | 1350.00000 5400.00| 1350.00000 5400.00| 1350.00000 5400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0110 2505-4021700 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 300.00000 1200.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0120 2505-4021010 4.000 EACH | 1850.00000 7400.00 | 1850.00000 7400.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0130 2518-6910000 2.000 EACH | 100.00000 200.00| 200.00000 400.00] 100.00000 200.00
SAFETY CLOSURE | |
0140 2528-8445110 LUMP | 3665.00000 3665.00| 2015.00000 2015.00] 3500.00000 3500.00
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 30000.00000 30000.00] 18850.00000 18850.00] 37000.00000 37000.00
MOBILIZATION | |
SECTION TOTALS | $ 287,947.82] $ 290,974.40] S 311,717.54
—————————————————————————————————————————— o
SECTION 0002 NON PARTICIPATING
\ \ \
0160 2555-0000010 LUMP | 1000.00000 1000.00| 1580.00000 1580.00| 500.00000 500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 1,000.00] $ 1,580.00] $ 500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 288,947.82] S 292,554.40] S 312,217.54




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 023 3
Bid Order: 023 Contract ID: 84-C084-138 Primary County: SIOUX
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) CH320 | ( ) | ( )
| CHRISTENSEN BROS., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 319.000 CY | 7.00000 2233.00] |
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 45000.00000 45000.00 | |
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 34.000 CY \ 120.00000 4080.00 | \
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 215.300 CY | 420.00000 90426.00 | \
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 4818.000 LB | 0.80000 3854.40| |
REINFORCING STEEL \ \ \
0060 2404-7775005 47532.000 LB | 0.80000 38025.60]| |
REINFORCING STEEL, EPOXY COATED | | \
0070 2414-6424120 204.000 LF | 40.00000 8160.00 | |
CONCRETE OPEN RAILING | | |
0080 2501-0201042 1680.000 LF | 32.00000 53760.00 | |
PILES, STEEL, HP 10 X 42 | | |
0090 2501-5475042 252.000 LF | 100.00000 25200.00] |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10A TYPE 3) | | |
0100 2505-4008400 4.000 EACH | 1400.00000 5600.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | \ \
0110 2505-4021700 4.000 EACH | 300.00000 1200.00| |
STEEL BEAM GUARDRAIL END TERMINAL | | \
0120 2505-4021010 4.000 EACH | 1900.00000 7600.00 | |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0130 2518-6910000 2.000 EACH | 200.00000 400.00] |
SAFETY CLOSURE | |
0140 2528-8445110 LUMP | 3000.00000 3000.00]| |
TRAFFIC CONTROL | |
0150 2533-4980005 LUMP | 32000.00000 32000.00]| |
MOBILIZATION \ \

SECTION TOTALS | $ 320,539.00| $ | $
—————————————————————————————————————————— e
SECTION 0002 NON PARTICIPATING

\ \ \
0160 2555-0000010 LUMP | 800.00000 800.00| |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |

SECTION TOTALS | S 800.00] S \ $
—————————————————————————————————————————— e

CONTRACT TOTALS | $ 321,339.00] $ \ S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 024 1
Bid Order: 024 Contract ID: 86-0635-048 Primary County: TAMA
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: 65 WORK DAYS Late Start Date: 07/11/11

Project: BRFN-063-5(48)--39-86
Work Type: BRIDGE REPAIR
County: TAMA Prj Awd Amt: $405,263.40
Route: U.S. 63
Location: OVER IOWA RIVER 2.6 MILES S. OF TAMA

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 405,263.40 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. $ 451,399.00 111.38 %
3 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 497,648.10 122.79 %
4 PE320 PETERSON CONTRACTORS INC. $ 499,240.25 123.18 %
5 CH320 CHRISTENSEN BROS., INC. $ 545,817.00 134.68 %
6 PCO15 PCIROADS, LLC $ 611,834.33 150.97 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 024 2
Bid Order: 024 Contract ID: 86-0635-048 Primary County: TAMA
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CUu080 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0211; 660' -6 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 28000.00000 28000.00 | 50000.00000 50000.00] 65000.00000 65000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 103.900 cCY | 850.00000 88315.00| 1000.00000 103900.00| 1325.00000 137667.50
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0030 2404-7775005 8258.000 LB | 1.30000 10735.40| 3.00000 24774.00 | 2.00000 16516.00
REINFORCING STEEL, EPOXY COATED | | |
0040 2413-1200000 182.000 LF | 125.00000 22750.00| 150.00000 27300.00| 140.00000 25480.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0050 2413-1200100 182.000 LF | 30.00000 5460.00| 30.00000 5460.00| 30.00000 5460.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0060 2426-6772016 325.000 SF | 116.00000 37700.00| 60.00000 19500.00] 125.00000 40625.00
CONCRETE REPAIR | | |
0070 2508-0991000 LUMP | 3000.00000 3000.00] 6000.00000 6000.00| 4000.00000 4000.00
PAINTING OF STRUCTURAL STEEL | | |
0080 2533-4980005 LUMP | 45000.00000 45000.00| 53000.00000 53000.00| 30000.00000 30000.00
MOBILIZATION | | |
0090 2599-9999014 113.000 SF | 116.00000 13108.00] 85.00000 9605.00| 130.00000 14690.00
("SQUARE FEET' ITEM) BEAM REPAIR | | |
SECTION TOTALS | $ 254,068.40| $ 299,539.00]| $ 339,438.50
—————————————————————————————————————————— R i et
SECTION 0002 ROADWAY ITEMS
\ \ \
0100 2102-2625000 200.000 cCY | 20.00000 4000.00| 20.00000 4000.00| 25.00000 5000.00
EMBANKMENT-IN-PLACE | | |
0110 2102-2713090 144.000 CY | 16.00000 2304.00| 12.00000 1728.00| 18.00000 2592.00
EXCAVATION, CLASS 13, WASTE | | |
0120 2122-7450080 320.000 sSY | 84.40000 27008.00 | 45.00000 14400.00] 75.00000 24000.00
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0130 2301-0690190 202.000 sY | 220.00000 44440.00| 250.00000 50500.00| 210.00000 42420.00
BRIDGE APPROACH, RK-19 | | |
0140 2505-4008120 200.000 LF | 5.00000 1000.00| 5.00000 1000.00| 5.00000 1000.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0150 2505-4008300 350.000 LF | 10.00000 3500.00| 11.00000 3850.00] 11.00000 3850.00
STEEL BEAM GUARDRATL | | |
0160 2505-4008400 4.000 EACH | 1700.00000 6800.00| 1700.00000 6800.00| 1870.00000 7480.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 024 3
Bid Order: 024 Contract ID: 86-0635-048 Primary County: TAMA
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CUu080 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2505-4021010 4.000 EACH | 175.00000 700.00] 200.00000 800.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0180 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 | 2100.00000 8400.00
STEEL BEAM GUARDRATIL END TERMINAL | | |
0190 2510-6745850 196.000 sSY | 17.00000 3332.00] 20.00000 3920.00] 25.00000 4900.00
REMOVAL OF PAVEMENT | | |
0200 2527-9263109 111.000 sSTA | 28.00000 3108.00] 22.00000 2442 .00 30.80000 3418.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0210 2527-9263180 111.000 sSTA | 23.00000 2553.00] 30.00000 3330.00] 30.80000 3418.80
PAVEMENT MARKINGS REMOVED | | |
0220 2528-8400048 1960.000 LF | 10.00000 19600.00| 9.00000 17640.00| 8.00000 15680.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0230 2528-8400157 4.000 EACH | 1000.00000 4000.00]| 2000.00000 8000.00 | 1000.00000 4000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0240 2528-8400256 2.000 EACH | 2500.00000 5000.00| 4000.00000 8000.00 | 4000.00000 8000.00
TEMPORARY TRAFFIC SIGNALS | | |
0250 2528-8445110 LUMP | 3500.00000 3500.00| 7500.00000 7500.00 | 8000.00000 8000.00
TRAFFIC CONTROL | | |
0260 2528-8445113 10.000 EACH | 295.00000 2950.00| 295.00000 2950.00| 295.00000 2950.00
FLAGGERS | | |
0270 2551-0000110 8.000 EACH | 1100.00000 8800.00 | 800.00000 6400.00| 1350.00000 10800.00
TEMP CRASH CUSHION | | |
0280 2602-0000020 500.000 LF | 2.00000 1000.00| 2.00000 1000.00| 3.00000 1500.00
SILT FENCE | | |
SECTION TOTALS | $ 151,195.00] $ 151,860.00| $ 158,209.60
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 405,263.40| $ 451,399.00| $ 497,648.10




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 024 4
Bid Order: 024 Contract ID: 86-0635-048 Primary County: TAMA
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) CH320 | ( 6 ) PCO15
| PETERSON CONTRACTORS INC. |CHRISTENSEN BROS., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0211; 660' -6 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 74000.00000 74000.00| 48000.00000 48000.00| 142652.00000 142652.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 103.900 cCY | 1125.00000 116887.50] 1200.00000 124680.00| 1267.30000 131672.47
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0030 2404-7775005 8258.000 LB | 1.00000 8258.00 | 1.50000 12387.00] 1.95000 16103.10
REINFORCING STEEL, EPOXY COATED | | |
0040 2413-1200000 182.000 LF | 176.50000 32123.00] 120.00000 21840.00| 111.00000 20202.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0050 2413-1200100 182.000 LF | 41.00000 7462.00| 40.00000 7280.00 | 50.00000 9100.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0060 2426-6772016 325.000 SF | 163.00000 52975.00| 260.00000 84500.00| 85.00000 27625.00
CONCRETE REPAIR | | |
0070 2508-0991000 LUMP | 7575.00000 7575.00 | 4000.00000 4000.00| 13000.00000 13000.00
PAINTING OF STRUCTURAL STEEL | | |
0080 2533-4980005 LUMP | 44000.00000 44000.00| 50000.00000 50000.00| 60900.00000 60900.00
MOBILIZATION | | |
0090 2599-9999014 113.000 SF | 75.00000 8475.00 | 350.00000 39550.00| 100.00000 11300.00
("SQUARE FEET' ITEM) BEAM REPAIR | | |
SECTION TOTALS | $ 351,755.50] $ 392,237.00]| $ 432,554.57
—————————————————————————————————————————— R i et
SECTION 0002 ROADWAY ITEMS
\ \ \
0100 2102-2625000 200.000 cCY | 26.50000 5300.00| 30.00000 6000.00| 44.00000 8800.00
EMBANKMENT-IN-PLACE | | |
0110 2102-2713090 144.000 CY | 22.50000 3240.00| 60.00000 8640.00 | 17.00000 2448.00
EXCAVATION, CLASS 13, WASTE | | |
0120 2122-7450080 320.000 sSY | 51.60000 16512.00] 50.00000 16000.00| 85.40000 27328.00
SHOULDER STRENGTHENING, OPTIONAL HOT | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0130 2301-0690190 202.000 sSY | 229.00000 46258.00| 200.00000 40400.00] 225.00000 45450.00
BRIDGE APPROACH, RK-19 | | |
0140 2505-4008120 200.000 LF | 7.00000 1400.00| 3.00000 600.00| 5.25000 1050.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0150 2505-4008300 350.000 LF | 10.60000 3710.00] 10.00000 3500.00] 15.75000 5512.50
STEEL BEAM GUARDRATL | | |
0160 2505-4008400 4.000 EACH | 1700.00000 6800.00| 1700.00000 6800.00 | 1575.00000 6300.00
| | |
| | \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 024 5
Bid Order: 024 Contract ID: 86-0635-048 Primary County: TAMA
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) CH320 | ( 6 ) PCO15
| PETERSON CONTRACTORS INC. |CHRISTENSEN BROS., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2505-4021010 4.000 EACH | 175.00000 700.00] 180.00000 720.00] 262.50000 1050.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0180 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 | 1890.00000 7560.00
STEEL BEAM GUARDRATIL END TERMINAL | | |
0190 2510-6745850 196.000 sSY | 11.50000 2254.00] 25.00000 4900.00| 34.00000 6664.00
REMOVAL OF PAVEMENT | | |
0200 2527-9263109 111.000 sSTA | 21.00000 2331.00] 22.00000 2442 .00 22.05000 2447.55
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0210 2527-9263180 111.000 sSTA | 27.25000 3024.75] 28.00000 3108.00] 28.61000 3175.71
PAVEMENT MARKINGS REMOVED | | |
0220 2528-8400048 1960.000 LF | 8.00000 15680.00| 12.00000 23520.00| 8.40000 16464.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0230 2528-8400157 4.000 EACH | 3000.00000 12000.00] 1000.00000 4000.00| 5000.00000 20000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0240 2528-8400256 2.000 EACH | 2000.00000 4000.00| 4000.00000 8000.00 | 4200.00000 8400.00
TEMPORARY TRAFFIC SIGNALS | | |
0250 2528-8445110 LUMP | 6800.00000 6800.00| 7000.00000 7000.00 | 5880.00000 5880.00
TRAFFIC CONTROL | | |
0260 2528-8445113 10.000 EACH | 295.00000 2950.00| 295.00000 2950.00| 295.00000 2950.00
FLAGGERS | | |
0270 2551-0000110 8.000 EACH | 750.00000 6000.00| 800.00000 6400.00| 787.50000 6300.00
TEMP CRASH CUSHION | | |
0280 2602-0000020 500.000 LF | 1.85000 925.00| 2.00000 1000.00| 3.00000 1500.00
SILT FENCE | | |
SECTION TOTALS | S 147,484.75] S 153,580.00] S 179,279.76
—————————————————————————————————————————— e
CONTRACT TOTALS | S 499,240.25] S 545,817.00] $ 611,834.33




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 081 1
Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MANATT'S, INC.
Contract Period: 50 WORK DAYS Late Start Date: 08/01/11
Project: FM-C046(47)--55-46 Project: STP-S-C046 (48)--5E-46
Work Type: ALTERNATE PAVEMENT TYPES-MAINLINE PAVING Work Type: ALTERNATE PAVEMENT TYPES-MAINLINE PAVING
County: HUMBOLDT Prj Awd Amt: $172,707.75 County: HUMBOLDT Prj Awd Amt: $1,004,005.60
Route: P56 Route: (C48
Location: (C48 S 1 MI Location: P56 E 6.6 MI TO P66 IN THOR

Project: FM-C046(49)--55-46
Work Type: ALTERNATE PAVEMENT TYPES-MAINLINE PAVING
County: HUMBOLDT Prj Awd Amt: $615,349.30
Route: (C29
Location: FORMER RR IN RUTLAND E 3.7 MI TO US#169

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MA225 MANATT'S, INC. $ 1,792,062.65 100.00 %

2 AL427 ALLIED MANATTS GROUP, L.L.C. $ 1,792,781.31 100.04 %

3 CE120 CEDAR VALLEY CORP. $ 1,795,190.51 100.17 %

4  KN0O36 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 1,922,697.50 107.28 %

5  FL120 FLYNN COMPANY, INC. $ 1,944,257.14 108.49 %

6 CR334 CROELL AND SUBSIDIARY $ 1,979,406.69 110.45 %

7  C0415 CONCRETE TECHNOLOGIES, INC. $ 1,998,216.60 111.50 %

8  HE020 HEARTLAND ASPHALT, INC. $ 2,093,006.27 116.79 %

9  BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $ 2,292,639.19 127.93 %

10  HE400 HENNINGSEN CONSTRUCTION, INC. $ 2,368,456.61 132.16 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 2
Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) AL427 | ( 3 ) CE120
|IMANATT'S, INC. |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ALTERNATE 'AA' OPTION 1: HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (47
\ \ \
0010 2121-7425020 970.000 TON | |
GRANULAR SHOULDERS, TYPE B | | |
0020 2303-0023500 2159.000 TON | | |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | \
0030 2303-0245828 140.000 TON | | |
ASPHALT BINDER, PG 58-28 | | |
0040 2303-6911000 LUMP | | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0050 2318-1001100 12540.000 SY | \
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0060 2318-1001224 15048.000 GAL | | |
ASPHALT STABILIZING AGENT (STANDARD | | |
ASPHALT EMULSION) | | I
0070 2528-8445110 LUMP | \ \
TRAFFIC CONTROL | |
0080 2533-4980005 LUMP | | |
MOBILIZATION | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— f—— - -
SECTION 0002 ALTERNATE 'AA' OPTION 2: PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (47)
\ \ \
0090 2121-7425020 970.000 TON | 17.50000 16975.00 | 16.35000 15859.50 | 15.63000 15161.10
GRANULAR SHOULDERS, TYPE B | \ \
0100 2214-5145150 12540.000 SY | 0.55000 6897.00| 0.40000 5016.00 | 0.38000 4765.20
PAVEMENT SCARIFICATION | \ \
0110 2310-5151040 1379.000 CY | 60.25000 83084.75]| 57.50000 79292.50| 61.07000 84215.53
PORTLAND CEMENT CONCRETE OVERLAY, | | \
FURNISH ONLY | | |
0120 2310-5151551 12540.000 SY | 3.15000 39501.00]| 3.08000 38623.20] 2.04000 25581.60
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0130 2518-6910000 2.000 EACH | 250.00000 500.00| 150.00000 300.00| 50.00000 100.00
SAFETY CLOSURE | |
0140 2526-8285000 LUMP | 3500.00000 3500.00] 3500.00000 3500.00] 4825.00000 4825.00
CONSTRUCTION SURVEY | | |
0150 2528-8445110 LUMP | 2100.00000 2100.00 | 1500.00000 1500.00 | 2025.00000 2025.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 3
Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) AL427 | ( 3 ) CE120
|IMANATT'S, INC. |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2533-4980005 LUMP | 15150.00000 15150.00]| 6500.00000 6500.00] 18100.00000 18100.00
MOBILIZATION | | |
0170 2555-0000010 LUMP | 5000.00000 5000.00 | 5000.00000 5000.00 | 5040.00000 5040.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 172,707.75]| $ 155,591.20| $ 159,813.43
—————————————————————————————————————————— e e
SECTION 0003 ALTERNATE 'BB' OPTION 1: HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN - (48
\ \ \
0180 2121-7425020 6336.000 TON | | |
GRANULAR SHOULDERS, TYPE B \ \ \
0190 2214-5145150 9531.000 SY | | |
PAVEMENT SCARIFICATION | | \
0200 2303-0023500 14420.000 TON | | |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0210 2303-0245828 937.000 TON | |
ASPHALT BINDER, PG 58-28 | | |
0220 2303-6911000 LUMP | | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0230 2318-1001100 76377.000 SY | | |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | \ \
0240 2318-1001224 97046.000 GAL | | |
ASPHALT STABILIZING AGENT (STANDARD | | |
ASPHALT EMULSION) | | |
0250 2526-8285000 LUMP | | |
CONSTRUCTION SURVEY | \ \
0260 2528-8445110 LUMP | | |
TRAFFIC CONTROL | |
0270 2533-4980005 LUMP | | |
MOBILIZATION | |
0280 2555-0000010 LUMP | | |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ | S \ S
—————————————————————————————————————————— -
SECTION 0004 ALTERNATE 'BB' OPTION 2: PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN - (48)
\ \ \
0290 2121-7425020 6336.000 TON | 16.00000 101376.00] 16.35000 103593.60] 15.63000 99031.68
GRANULAR SHOULDERS, TYPE B | | |
0300 2214-5145150 85908.000 SY | 0.55000 47249.40| 0.40000 34363.20] 0.38000 32645.04
|

PAVEMENT SCARIFICATION



IOWA DEPARTMENT OF TRANSPORTATION

HOT MIX ASPHALT MIXTURE

BASE, INTERMEDIATE,

(100,000 ESAL),
OR SURFACE COURSE,

1/2 IN. MIX, NO SPCL FRIC REQ

0440 2303-0245828 524.000 TON
ASPHALT BINDER, PG 58-28

0450 2303-6911000 LUMP
HOT MIX ASPHALT PAVEMENT SAMPLES

0460 2318-1001100 40690.000 sY

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 4
Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) AL427 | ( 3 ) CE120
|[MANATT'S, INC. |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0310 2303-0000100 466.000 TON | 95.25000 44386.50| 95.25000 44386.50| 95.25000 44386.50
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0320 2310-5151040 9004.000 cCY | 60.25000 542491.00| 57.50000 517730.00] 61.07000 549874.28
PORTLAND CEMENT CONCRETE OVERLAY, | |
FURNISH ONLY | | |
0330 2310-5151551 81849.000 SY | 2.30000 188252.70| 3.08000 252094.92| 2.04000 166971.96
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0340 2518-6910000 12.000 EACH | 250.00000 3000.00| 100.00000 1200.00| 300.00000 3600.00
SAFETY CLOSURE | | |
0350 2526-8285000 LUMP | 17000.00000 17000.00] 20750.00000 20750.00| 19600.00000 19600.00
CONSTRUCTION SURVEY | | |
0360 2528-8445110 LUMP | 4100.00000 4100.00| 3300.00000 3300.00] 7465.00000 7465.00
TRAFFIC CONTROL | | |
0370 2533-4980005 LUMP | 15150.00000 15150.00] 13000.00000 13000.00] 61600.00000 61600.00
MOBILIZATION | | \
0380 2555-0000010 LUMP | 41000.00000 41000.00] 30000.00000 30000.00] 39940.00000 39940.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 1,004,005.60| $ 1,020,418.22| $ 1,025,114.46
—————————————————————————————————————————— e
SECTION 0005 ALTERNATE 'CC' OPTION 1: HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN - (49
\
0390 2102-2710070 436.000 CY |
EXCAVATION, CLASS 10, ROADWAY AND BORRO |
0400 2121-7425020 3815.000 TON |
GRANULAR SHOULDERS, TYPE B |
0410 2210-0475105 233.000 TON |
CHOKE STONE BASE |
0420 2210-0475290 525.000 TON |
MACADAM STONE BASE
0430 2303-0013500 8084.000 TON |
|
|
|
|
|
|
|
|
|

COLD IN-PLACE RECYCLED ASPHALT PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

PORTLAND CEMENT CONCRETE OVERLAY,

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 5
Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) AL427 | ( 3 ) CE120
|IMANATT'S, INC. |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0470 2318-1001224 49360.000 GAL | | |
ASPHALT STABILIZING AGENT (STANDARD | \
ASPHALT EMULSION) | | I
0480 2510-6745850 660.000 SY | | |
REMOVAL OF PAVEMENT | | |
0490 2518-6910000 2.000 EACH | | |
SAFETY CLOSURE | \
0500 2526-8285000 LUMP | | |
CONSTRUCTION SURVEY | | \
0510 2528-8445110 LUMP | | |
TRAFFIC CONTROL | |
0520 2533-4980005 LUMP | | |
MOBILIZATION | |
0530 2555-0000010 LUMP | | \
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— o
SECTION 0006 ALTERNATE 'CC' OPTION 2: PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN - (49)
\ \ \
0540 2102-2710070 436.000 CY | 12.80000 5580.80 | 15.00000 6540.00| 5.00000 2180.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0550 2121-7425020 3815.000 TON | 16.00000 61040.00 | 16.35000 62375.25| 15.63000 59628.45
GRANULAR SHOULDERS, TYPE B \ \ \
0560 2210-0475105 233.000 TON | 16.00000 3728.00 | 16.75000 3902.75]| 14.00000 3262.00
CHOKE STONE BASE | \ \
0570 2210-0475290 525.000 TON | 16.55000 8688.75| 15.85000 8321.25| 14.00000 7350.00
MACADAM STONE BASE | | \
0580 2214-5145150 40690.000 SY | 0.55000 22379.50] 0.40000 16276.00 | 0.38000 15462.20
PAVEMENT SCARIFICATION | | \
0590 2301-1033080 660.000 SY | 27.50000 18150.00| 22.00000 14520.00| 25.39000 16757.40
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0600 2303-0000100 778.000 TON | 95.25000 74104.50| 95.25000 74104.50| 95.25000 74104.50
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | \ \
0610 2310-5151040 4525.000 CY | 60.25000 272631.25] 57.50000 260187.50] 61.07000 276341.75
PORTLAND CEMENT CONCRETE OVERLAY, | | \
FURNISH ONLY | | |
0620 2310-5151551 41133.000 SY | 2.50000 102832.50| 3.08000 126689.64 | 2.04000 83911.32
| | |
| | |

PLACEMENT ONLY (WHITE TOPPING)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 6
Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) AL427 | ( 3 ) CE120
|[MANATT'S, INC. |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0630 2510-6745850 660.000 SY | 4.15000 2739.00] 8.00000 5280.00] 6.50000 4290.00
REMOVAL OF PAVEMENT | | |
0640 2518-6910000 5.000 EACH | 250.00000 1250.00| 125.00000 625.00] 25.00000 125.00
SAFETY CLOSURE | |
0650 2526-8285000 LUMP | 10175.00000 10175.00] 11750.00000 11750.00| 13000.00000 13000.00
CONSTRUCTION SURVEY | | |
0660 2528-8445110 LUMP | 3900.00000 3900.00| 3200.00000 3200.00| 5200.00000 5200.00
TRAFFIC CONTROL | |
0670 2533-4980005 LUMP | 15150.00000 15150.00] 13000.00000 13000.00] 33500.00000 33500.00
MOBILIZATION | | |
0680 2555-0000010 LUMP | 13000.00000 13000.00] 10000.00000 10000.00] 15150.00000 15150.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 615,349.30] $ 616,771.89] $ 610,262.62
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 1,792,062.65]| $ 1,792,781.31| $ 1,795,190.51




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 7
Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) KNO36 | ( 5 ) FL120 | ( 6 ) CR334
|[KNIFE RIVER MIDWEST LLC | FLYNN COMPANY, | CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ALTERNATE 'AA' OPTION 1: HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (47
\ \ \
0010 2121-7425020 970.000 TON | | |
GRANULAR SHOULDERS, TYPE B | \ \
0020 2303-0023500 2159.000 TON | | |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0030 2303-0245828 140.000 TON | \
ASPHALT BINDER, PG 58-28 | | |
0040 2303-6911000 LUMP | | \
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0050 2318-1001100 12540.000 SY | | |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | \ \
0060 2318-1001224 15048.000 GAL | | |
ASPHALT STABILIZING AGENT (STANDARD | |
ASPHALT EMULSION) | | |
0070 2528-8445110 LUMP | | |
TRAFFIC CONTROL \ \
0080 2533-4980005 LUMP | | |
MOBILIZATION | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— f—— -
SECTION 0002 ALTERNATE 'AA' OPTION 2: PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (47)
\ \ \
0090 2121-7425020 970.000 TON | 15.93000 15452.10]| 14.40000 13968.00 | 16.35000 15859.50
GRANULAR SHOULDERS, TYPE B | | |
0100 2214-5145150 12540.000 SY | 0.38000 4765.20 | 0.38000 4765.20 | 0.38000 4765.20
PAVEMENT SCARIFICATION | | |
0110 2310-5151040 1379.000 CY | 75.30000 103838.70] 59.94000 82657.26| 68.00000 93772.00
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | \ \
0120 2310-5151551 12540.000 SY | 2.13000 26710.20]| 3.64000 45645.60 | 2.95000 36993.00
PORTLAND CEMENT CONCRETE OVERLAY, | \ \
PLACEMENT ONLY (WHITE TOPPING) | | |
0130 2518-6910000 2.000 EACH | 150.00000 300.00| 150.00000 300.00| 150.00000 300.00
SAFETY CLOSURE | |
0140 2526-8285000 LUMP | 3500.00000 3500.00] 2000.00000 2000.00| 3500.00000 3500.00
CONSTRUCTION SURVEY | | |
0150 2528-8445110 LUMP | 1500.00000 1500.00]| 1500.00000 1500.00| 1500.00000 1500.00
| | |

TRAFFIC CONTROL



Bid Order: 081

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 46-C046-048

Primary Co

Run Date: 04/21/11
Page: 081 8

unty: HUMBOLDT

SECTION 0004 ALTERNATE

0290 2121-7425020

GRANULAR SHOULDERS, TYPE B

0300 2214-5145150

'BB' OPTION 2: P

85908.000 sY

\
16.51000 104607.36| 14.40000

\
0.38000 32645.04 | 0.38000

6336.000 TON

C OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'BB' OPTI

\
91238.40|

\
32645.04 |

ON 2 IS CHOSEN - (48)
16.35000 103593.60

0.38000 32645.04

Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) KNO36 | ( 5 ) FL120 | ( 6 ) CR334
|[KNIFE RIVER MIDWEST LLC | FLYNN COMPANY, INC. | CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2533-4980005 LUMP | 15860.00000 15860.00 | 8500.00000 8500.00 | 20000.00000 20000.00
MOBILIZATION | \ \
0170 2555-0000010 LUMP | 5040.00000 5040.00 | 5040.00000 5040.00 | 5040.00000 5040.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | \ \

SECTION TOTALS | $ 176,966.20| $ 164,376.06| $ 181,729.70
—————————————————————————————————————————— e e e
SECTION 0003 ALTERNATE 'BB' OPTION 1: HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN - (48

\ \ \
0180 2121-7425020 6336.000 TON | | |
GRANULAR SHOULDERS, TYPE B | | |
0190 2214-5145150 9531.000 SY | | |
PAVEMENT SCARIFICATION | | |
0200 2303-0023500 14420.000 TON | \
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | |
MIX, NO SPCL FRIC REQ | | |
0210 2303-0245828 937.000 TON | | |
ASPHALT BINDER, PG 58-28 | \ \
0220 2303-6911000 LUMP | | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | \
0230 2318-1001100 76377.000 SY | | |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0240 2318-1001224 97046.000 GAL | | |
ASPHALT STABILIZING AGENT (STANDARD | | |
ASPHALT EMULSION) | | \
0250 2526-8285000 LUMP | | |
CONSTRUCTION SURVEY | | |
0260 2528-8445110 LUMP | | |
TRAFFIC CONTROL | |
0270 2533-4980005 LUMP | \ \
MOBILIZATION | |
0280 2555-0000010 LUMP | | |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ | $ | $
+ +
C
\
|
|
|
|

PAVEMENT SCARIFICATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

HOT MIX ASPHALT MIXTURE (100,000 ESAL),
BASE, INTERMEDIATE, OR SURFACE COURSE,
1/2 IN. MIX, NO SPCL FRIC REQ

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 9

Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.

| ( 4 ) KNO36 | ( 5 ) FL120 | ( 6 ) CR334

|[KNIFE RIVER MIDWEST LLC | FLYNN COMPANY, INC. | CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0310 2303-0000100 466.000 TON | 95.25000 44386.50| 95.25000 44386.50| 95.25000 44386.50
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0320 2310-5151040 9004.000 cCY | 70.94000 638743.76| 59.94000 539699.76| 68.00000 612272.00
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | |
0330 2310-5151551 81849.000 SY | 1.76000 144054.24| 3.64000 297930.36| 2.95000 241454.55
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (WHITE TOPPING) | | \
0340 2518-6910000 12.000 EACH | 100.00000 1200.00| 100.00000 1200.00| 100.00000 1200.00
SAFETY CLOSURE | | \
0350 2526-8285000 LUMP | 20750.00000 20750.00| 13100.00000 13100.00] 20750.00000 20750.00
CONSTRUCTION SURVEY | | |
0360 2528-8445110 LUMP | 3300.00000 3300.00]| 3300.00000 3300.00] 3300.00000 3300.00
TRAFFIC CONTROL | | |
0370 2533-4980005 LUMP | 84935.00000 84935.00| 55700.00000 55700.00| 22500.00000 22500.00
MOBILIZATION | | |
0380 2555-0000010 LUMP | 39940.00000 39940.00| 39940.00000 39940.00| 39940.00000 39940.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 1,114,561.90] S 1,119,140.06] S 1,122,041.69
—————————————————————————————————————————— Rttt it T et
SECTION 0005 ALTERNATE 'CC' OPTION 1: HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN - (49

\
0390 2102-2710070 436.000 CY |
EXCAVATION, CLASS 10, ROADWAY AND BORRO |
0400 2121-7425020 3815.000 TON |
GRANULAR SHOULDERS, TYPE B |
0410 2210-0475105 233.000 TON |
CHOKE STONE BASE |
0420 2210-0475290 525.000 TON |
MACADAM STONE BASE |
0430 2303-0013500 8084.000 TON |

|

|
0440 2303-0245828 524.000 TON |

ASPHALT BINDER, PG 58-28 |
0450 2303-6911000 LUMP |

HOT MIX ASPHALT PAVEMENT SAMPLES |
0460 2318-1001100 40690.000 sSY |

|

COLD IN-PLACE RECYCLED ASPHALT PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

PORTLAND CEMENT CONCRETE OVERLAY,

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 10
Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) KNO36 | ( 5 ) FL120 | ( 6 ) CR334
|[KNIFE RIVER MIDWEST LLC | FLYNN COMPANY, INC. | CROELL AND SUBSIDIARY

LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt ettt et T e
0470 2318-1001224 49360.000 GAL | | |

ASPHALT STABILIZING AGENT (STANDARD | | |

ASPHALT EMULSION) \ \ \
0480 2510-6745850 660.000 SY | | |

REMOVAL OF PAVEMENT | \ \
0490 2518-6910000 2.000 EACH | | |

SAFETY CLOSURE | |
0500 2526-8285000 LUMP | | |

CONSTRUCTION SURVEY | | |
0510 2528-8445110 LUMP | \ \

TRAFFIC CONTROL | |
0520 2533-4980005 LUMP | | |

MOBILIZATION | |
0530 2555-0000010 LUMP | | |

DELIVER AND STOCKPILE SALVAGED MATERIAL | \ \

SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— o
SECTION 0006 ALTERNATE 'CC' OPTION 2: PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN - (49)

\ \ \
0540 2102-2710070 436.000 CY | 15.00000 6540.00| 10.00000 4360.00 | 8.00000 3488.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | \
0550 2121-7425020 3815.000 TON | 15.09000 57568.35] 14.40000 54936.00 | 16.35000 62375.25
GRANULAR SHOULDERS, TYPE B | | |
0560 2210-0475105 233.000 TON | 17.33000 4037.89] 14.40000 3355.20]| 15.00000 3495.00
CHOKE STONE BASE | | |
0570 2210-0475290 525.000 TON | 18.73000 9833.25] 15.30000 8032.50| 15.00000 7875.00
MACADAM STONE BASE | | |
0580 2214-5145150 40690.000 SY | 0.38000 15462.20]| 0.38000 15462.20]| 0.38000 15462.20
PAVEMENT SCARIFICATION | | |
0590 2301-1033080 660.000 SY | 16.78000 11074.80]| 32.00000 21120.00| 26.00000 17160.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \ \
DURABILITY, 8 IN. | | |
0600 2303-0000100 778.000 TON | 95.25000 74104.50| 95.25000 74104.50| 95.25000 74104.50
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0610 2310-5151040 4525.000 CY | 66.64000 301546.00] 59.94000 271228.50] 68.00000 307700.00
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | \ \
0620 2310-5151551 41133.000 SY | 1.77000 72805.41| 3.64000 149724.12| 2.95000 121342.35
| \ \
| | |

PLACEMENT ONLY (WHITE TOPPING)



Bid Order: 081
Letting Date: 03/15/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

46-C046-048

Primary County:

Run Date: 04/21/11
Page: 081 11

HUMBOLDT

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0630 2510-6745850 660.000 SY
REMOVAL OF PAVEMENT

0640 2518-6910000 5.000 EACH
SAFETY CLOSURE

0650 2526-8285000 LUMP
CONSTRUCTION SURVEY

0660 2528-8445110 LUMP
TRAFFIC CONTROL

0670 2533-4980005 LUMP
MOBILIZATION

0680 2555-0000010 LUMP

DELIVER AND STOCKPILE SALVAGED MATERIAL
SECTION TOTALS

CONTRACT TOTALS

4 )

=X~

125.

11750.

3200.

44079.

13923.

KNO36
NIFE RIVER MIDWEST LLC

00000

00000

00000

00000

00000

00000

11750.
3200.
44079.
13923.
631,169.

1,922,697.

7.

5 ) FL120
LYNN COMPANY,

T~

7.00000

125.00000

7100.00000

3200.00000

28950.00000

13923.00000

AMOUNT |

4620.

625

7100.
3200.
28950.
13923.

660, 741.

00|

|
.00

1,944,257.

6 )

CR334

(
CROELL AND SUBSIDIARY

UNIT PRICE

4.

125.

11750.

3200.

30000.

13923.

75000

00000

00000

00000

00000

00000

11750.

3200.
30000.
13923.

675,635.

1,979,406.




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 12
Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.
7 ) CO415 8 ) HE020 9 ) BLO041

(
BLACKTOP SERVICE CO. & SUBSID

o~

(
CONCRETE TECHNOLOGIES, INC. EARTLAND ASPHALT, INC.

LINE NO / ITEM CODE / ALT

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ALTERNATE 'AA' OPTION 1: HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (47
\ \ \
0010 2121-7425020 970.000 TON | | 14.16000 13735.20] 15.00000 14550.00
GRANULAR SHOULDERS, TYPE B | | \
0020 2303-0023500 2159.000 TON | | 27.19000 58703.21| 30.40000 65633.60
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0030 2303-0245828 140.000 TON | \ 438.93000 61450.20 | 495.00000 69300.00
ASPHALT BINDER, PG 58-28 | | |
0040 2303-6911000 LUMP | \ 140.00000 140.00] 500.00000 500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0050 2318-1001100 12540.000 SY | | 1.55000 19437.00 | 1.57000 19687.80
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0060 2318-1001224 15048.000 GAL | | 1.78000 26785.44| 1.80000 27086.40
ASPHALT STABILIZING AGENT (STANDARD | | |
ASPHALT EMULSION) | | |
0070 2528-8445110 LUMP | | 2250.00000 2250.00 | 3000.00000 3000.00
TRAFFIC CONTROL | |
0080 2533-4980005 LUMP | | 3550.00000 3550.00 | 8900.00000 8900.00
MOBILIZATION | |
SECTION TOTALS | $ \ $ 186,051.05| $ 208,657.80
—————————————————————————————————————————— f—— - -
SECTION 0002 ALTERNATE 'AA' OPTION 2: PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (47)
\ \ \
0090 2121-7425020 970.000 TON | 17.75000 17217.50] \
GRANULAR SHOULDERS, TYPE B | | |
0100 2214-5145150 12540.000 SY | 0.40000 5016.00 | |
PAVEMENT SCARIFICATION | | |
0110 2310-5151040 1379.000 CY | 61.25000 84463.75]| |
PORTLAND CEMENT CONCRETE OVERLAY, | \ \
FURNISH ONLY | | |
0120 2310-5151551 12540.000 SY | 4.30000 53922.00| \
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0130 2518-6910000 2.000 EACH | 150.00000 300.00| |
SAFETY CLOSURE | |
0140 2526-8285000 LUMP | 3575.00000 3575.00] |
CONSTRUCTION SURVEY | | |
0150 2528-8445110 LUMP | 1530.00000 1530.00]| |
\ \ \

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:

Page: 081 13

04/21/11

Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) C0415 | ( 8 ) HE020 | 9 ) BL041
| CONCRETE TECHNOLOGIES, INC. |HEARTLAND ASPHALT, INC. | BLACKTOP SERVICE CO. & SUBSID
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2533-4980005 LUMP | 10000.00000 10000.00 | |
MOBILIZATION | | \
0170 2555-0000010 LUMP | 5140.00000 5140.00| |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 181,164.25| $ | $
—————————————————————————————————————————— e e ittt
SECTION 0003 ALTERNATE 'BB' OPTION 1: HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN - (48
\ \ \
0180 2121-7425020 6336.000 TON | | 14.20000 89971.20| 15.00000 95040.00
GRANULAR SHOULDERS, TYPE B | | |
0190 2214-5145150 9531.000 SY | | 1.60000 15249.60 | 1.00000 9531.00
PAVEMENT SCARIFICATION | | |
0200 2303-0023500 14420.000 TON | | 26.38000 380399.60| 30.40000 438368.00
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | |
MIX, NO SPCL FRIC REQ | | |
0210 2303-0245828 937.000 TON | | 438.93000 411277.41| 495.00000 463815.00
ASPHALT BINDER, PG 58-28 | | |
0220 2303-6911000 LUMP | | 825.00000 825.00 | 2250.00000 2250.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0230 2318-1001100 76377.000 SY | | 1.55000 118384.35| 1.57000 119911.89
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0240 2318-1001224 97046.000 GAL | | 1.78000 172741.88] 1.80000 174682.80
ASPHALT STABILIZING AGENT (STANDARD | \
ASPHALT EMULSION) | | |
0250 2526-8285000 LUMP | | 1440.00000 1440.00 | 1600.00000 1600.00
CONSTRUCTION SURVEY | | |
0260 2528-8445110 LUMP | | 5100.00000 5100.00| 6500.00000 6500.00
TRAFFIC CONTROL | |
0270 2533-4980005 LUMP | | 23640.00000 23640.00]| 14000.00000 14000.00
MOBILIZATION | |
0280 2555-0000010 LUMP | | 1000.00000 1000.00| 4000.00000 4000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ | $ 1,220,029.04] $ 1,329,698.69
—————————————————————————————————————————— -
SECTION 0004 ALTERNATE 'BB' OPTION 2: PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN - (48)
\ \ \
0290 2121-7425020 6336.000 TON | 17.75000 112464.00] |
GRANULAR SHOULDERS, TYPE B | | \
0300 2214-5145150 85908.000 SY | 0.40000 34363.20] |
| |

PAVEMENT SCARIFICATION |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 14
Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) CO415 | ( 8 ) HEO020 | ( 9 ) BLO41
| CONCRETE TECHNOLOGIES, INC. |HEARTLAND ASPHALT, INC. | BLACKTOP SERVICE CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0310 2303-0000100 466.000 TON | 97.00000 45202.00 | |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | \ \
0320 2310-5151040 9004.000 CY | 61.25000 551495.00| |
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | |
0330 2310-5151551 81849.000 SY | 3.60000 294656.40| |
PORTLAND CEMENT CONCRETE OVERLAY, | \ \
PLACEMENT ONLY (WHITE TOPPING) | | |
0340 2518-6910000 12.000 EACH | 100.00000 1200.00| \
SAFETY CLOSURE | |
0350 2526-8285000 LUMP | 21165.00000 21165.00| |
CONSTRUCTION SURVEY \ \ \
0360 2528-8445110 LUMP | 3365.00000 3365.00| |
TRAFFIC CONTROL | |
0370 2533-4980005 LUMP | 28000.00000 28000.00| |
MOBILIZATION | |
0380 2555-0000010 LUMP | 40750.00000 40750.00 | |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 1,132,660.60] S \ $
—————————————————————————————————————————— f—— -
SECTION 0005 ALTERNATE 'CC' OPTION 1: HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN - (49
\ \ \
0390 2102-2710070 436.000 CY | | 10.56000 4604.16| 4.00000 1744.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0400 2121-7425020 3815.000 TON | | 13.55000 51693.25]| 15.00000 57225.00
GRANULAR SHOULDERS, TYPE B | | |
0410 2210-0475105 233.000 TON | | 14.37000 3348.21| 14.85000 3460.05
CHOKE STONE BASE | | |
0420 2210-0475290 525.000 TON | | 14.14000 7423.50| 15.75000 8268.75
MACADAM STONE BASE | | |
0430 2303-0013500 8084.000 TON | | 26.41000 213498.44| 30.40000 245753.60
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | | |
BASE, INTERMEDIATE, OR SURFACE COURSE, | | I
1/2 IN. MIX, NO SPCL FRIC REQ | | \
0440 2303-0245828 524.000 TON | | 438.93000 229999.32]| 495.00000 259380.00
ASPHALT BINDER, PG 58-28 | | \
0450 2303-6911000 LUMP | | 500.00000 500.00| 1250.00000 1250.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0460 2318-1001100 40690.000 SY | | 1.55000 63069.50| 1.57000 63883.30
| | |

COLD IN-PLACE RECYCLED ASPHALT PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 15
Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.
( 7 ) CO0415 ( 8 ) HEO020 | ( 9 ) BL041
CONCRETE TECHNOLOGIES, INC. HEARTLAND ASPHALT, INC. |BLACKTOP SERVICE CO. & SUBSID
|

LINE NO / ITEM CODE / ALT

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0470 2318-1001224 49360.000 GAL | | 1.78000 87860.80| 1.80000 88848.00
ASPHALT STABILIZING AGENT (STANDARD | | |
ASPHALT EMULSION) | \ \
0480 2510-6745850 660.000 SY | | 7.65000 5049.00] 4.50000 2970.00
REMOVAL OF PAVEMENT | \ \
0490 2518-6910000 2.000 EACH | | 250.00000 500.00] 250.00000 500.00
SAFETY CLOSURE | |
0500 2526-8285000 LUMP | | 1220.00000 1220.00] 1000.00000 1000.00
CONSTRUCTION SURVEY | | \
0510 2528-8445110 LUMP | | 4500.00000 4500.00] 6000.00000 6000.00
TRAFFIC CONTROL | |
0520 2533-4980005 LUMP | | 13260.00000 13260.00| 13000.00000 13000.00
MOBILIZATION | |
0530 2555-0000010 LUMP | | 400.00000 400.00] 1000.00000 1000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ \ $ 686,926.18] $ 754,282.70
—————————————————————————————————————————— o
SECTION 0006 ALTERNATE 'CC' OPTION 2: PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN - (49)
\ \ \
0540 2102-2710070 436.000 CY | 14.25000 6213.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0550 2121-7425020 3815.000 TON | 17.75000 67716.25| \
GRANULAR SHOULDERS, TYPE B | | |
0560 2210-0475105 233.000 TON | 21.50000 5009.50] |
CHOKE STONE BASE | \ \
0570 2210-0475290 525.000 TON | 14.00000 7350.00] |
MACADAM STONE BASE | | \
0580 2214-5145150 40690.000 sSY | 0.40000 16276.00| |
PAVEMENT SCARIFICATION | | |
0590 2301-1033080 660.000 sSY | 26.75000 17655.00| |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | \
DURABILITY, 8 IN. | | |
0600 2303-0000100 778.000 TON | 97.00000 75466.00 | |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0610 2310-5151040 4525.000 CY | 61.25000 277156.25] |
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | |
0620 2310-5151551 41133.000 SY | 3.75000 154248.75| |
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 16
Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) CO0415 | ( 8 ) HE020 | ( 9 ) BL041
| CONCRETE TECHNOLOGIES, INC. | HEARTLAND ASPHALT, INC. |BLACKTOP SERVICE CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e T Rt ettt e e
0630 2510-6745850 660.000 sSY | 3.35000 2211.00] |
REMOVAL OF PAVEMENT | | |
0640 2518-6910000 5.000 EACH | 125.00000 625.00] |
SAFETY CLOSURE | |
0650 2526-8285000 LUMP | 12000.00000 12000.00 | \
CONSTRUCTION SURVEY | | |
0660 2528-8445110 LUMP | 3265.00000 3265.00] |
TRAFFIC CONTROL | |
0670 2533-4980005 LUMP | 25000.00000 25000.00 |
MOBILIZATION | | |
0680 2555-0000010 LUMP | 14200.00000 14200.00| |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 684,391.75] $ | $
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 1,998,216.60| $ 2,093,006.27] $ 2,292,639.19




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 17
Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.
| ( 10 ) HE400 | ( ) | ( )
| HENNINGSEN CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ALTERNATE 'AA' OPTION 1: HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (47
\ \ \
0010 2121-7425020 970.000 TON | 12.69000 12309.30] |
GRANULAR SHOULDERS, TYPE B | | |
0020 2303-0023500 2159.000 TON | 27.38000 59113.42| \
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0030 2303-0245828 140.000 TON | 494.00000 69160.00 | |
ASPHALT BINDER, PG 58-28 | \ \
0040 2303-6911000 LUMP | 500.00000 500.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0050 2318-1001100 12540.000 SY | 1.55000 19437.00] |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0060 2318-1001224 15048.000 GAL | 1.78000 26785.44] \
ASPHALT STABILIZING AGENT (STANDARD | | |
ASPHALT EMULSION) | | \
0070 2528-8445110 LUMP | 2100.00000 2100.00 | |
TRAFFIC CONTROL | |
0080 2533-4980005 LUMP | 63000.00000 63000.00 | |
MOBILIZATION | |
SECTION TOTALS | $ 252,405.16| $ \ $
—————————————————————————————————————————— f—— - -
SECTION 0002 ALTERNATE 'AA' OPTION 2: PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (47)
\ \ \
0090 2121-7425020 970.000 TON | | |
GRANULAR SHOULDERS, TYPE B | | |
0100 2214-5145150 12540.000 SY | | |
PAVEMENT SCARIFICATION | \ \
0110 2310-5151040 1379.000 CY | | |
PORTLAND CEMENT CONCRETE OVERLAY, | | \
FURNISH ONLY | | |
0120 2310-5151551 12540.000 SY | | |
PORTLAND CEMENT CONCRETE OVERLAY, \ \ \
PLACEMENT ONLY (WHITE TOPPING) | | |
0130 2518-6910000 2.000 EACH | | |
SAFETY CLOSURE | |
0140 2526-8285000 LUMP | | |
CONSTRUCTION SURVEY \ \ \
0150 2528-8445110 LUMP | | |
| \ \

TRAFFIC CONTROL



Bid Order: 081

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 46-C046-048

Primary Co

Run Date: 04/21/11
Page: 081 18

unty: HUMBOLDT

0290 2121-7425020

GRANULAR SHOULDERS, TYPE B

0300 2214-5145150

85908.000 sY

6336.000 TON

Letting Date: 03/15/11 10:00 A.M.
[ ( 10 ) HE400 | ( ) | ( )
| HENNINGSEN CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2533-4980005 LUMP | | |
MOBILIZATION | | |
0170 2555-0000010 LUMP | \ \
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ | $ \ $
—————————————————————————————————————————— e e
SECTION 0003 ALTERNATE 'BB' OPTION 1: HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN - (48
\ \ \
0180 2121-7425020 6336.000 TON | 12.69000 80403.84| |
GRANULAR SHOULDERS, TYPE B | | |
0190 2214-5145150 9531.000 SY | 1.54000 14677.74| |
PAVEMENT SCARIFICATION | \ \
0200 2303-0023500 14420.000 TON | 27.38000 394819.60] |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0210 2303-0245828 937.000 TON | 494.00000 462878.00] \
ASPHALT BINDER, PG 58-28 | | |
0220 2303-6911000 LUMP | 1000.00000 1000.00| \
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0230 2318-1001100 76377.000 SY | 1.55000 118384.35] |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0240 2318-1001224 97046.000 GAL | 1.78000 172741.88] |
ASPHALT STABILIZING AGENT (STANDARD | |
ASPHALT EMULSION) | | |
0250 2526-8285000 LUMP | 2440.00000 2440.00 | |
CONSTRUCTION SURVEY \ \ \
0260 2528-8445110 LUMP | 4100.00000 4100.00 | |
TRAFFIC CONTROL | \
0270 2533-4980005 LUMP | 63000.00000 63000.00 | |
MOBILIZATION | |
0280 2555-0000010 LUMP | 10456.27000 10456.27| |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 1,324,901.68] S \ $
—————————————————————————————————————————— -
SECTION 0004 ALTERNATE 'BB' OPTION 2: PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN - (48)
\
|
|
|
\

PAVEMENT SCARIFICATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 19
Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.
| ( 10 ) HE400 | ( ) | ( )
| HENNINGSEN CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0310 2303-0000100 466.000 TON | | |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0320 2310-5151040 9004.000 CY | | |
PORTLAND CEMENT CONCRETE OVERLAY, | \ \
FURNISH ONLY | | |
0330 2310-5151551 81849.000 SY | |
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (WHITE TOPPING) | | I
0340 2518-6910000 12.000 EACH | \ \
SAFETY CLOSURE | |
0350 2526-8285000 LUMP | | \
CONSTRUCTION SURVEY | | |
0360 2528-8445110 LUMP | | |
TRAFFIC CONTROL \ \
0370 2533-4980005 LUMP | | |
MOBILIZATION | |
0380 2555-0000010 LUMP | | |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— f—— -
SECTION 0005 ALTERNATE 'CC' OPTION 1: HMA RESURFACING W/CIP RECYCLING BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN - (49
\ \ \
0390 2102-2710070 436.000 CY | 30.00000 13080.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0400 2121-7425020 3815.000 TON | 12.69000 48412 .35| \
GRANULAR SHOULDERS, TYPE B | | |
0410 2210-0475105 233.000 TON | 31.40000 7316.20 | |
CHOKE STONE BASE \ \ \
0420 2210-0475290 525.000 TON | 32.30000 16957.50 | |
MACADAM STONE BASE | \ \
0430 2303-0013500 8084.000 TON | 27.38000 221339.92] |
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | | |
BASE, INTERMEDIATE, OR SURFACE COURSE, | | |
1/2 IN. MIX, NO SPCL FRIC REQ | | |
0440 2303-0245828 524.000 TON | 494.00000 258856.00| |
ASPHALT BINDER, PG 58-28 | | |
0450 2303-6911000 LUMP | 750.00000 750.00 | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0460 2318-1001100 40690.000 SY | 1.55000 63069.50| |
| \ \

COLD IN-PLACE RECYCLED ASPHALT PAVEMENT



Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 20

081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
03/15/11 10:00 A.M.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

0470 2318-1001224
ASPHALT STABILI

ASPHALT EMULSION)

0480 2510-6745850

REMOVAL OF PAVEMENT

0490 2518-6910000
SAFETY CLOSURE
0500 2526-8285000

CONSTRUCTION SURVEY

0510 2528-8445110
TRAFFIC CONTROL

0520 2533-4980005
MOBILIZATION

0530 2555-0000010

DELIVER AND STOCKPILE SALVAGED MATERIAL
SECTION TOTALS

0540 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND BORRO

0550 2121-7425020

GRANULAR SHOULDERS, TYPE B

0560 2210-0475105

CHOKE STONE BASE

0570 2210-0475290

MACADAM STONE BASE

0580 2214-5145150
PAVEMENT SCARIF
0590 2301-1033080
STANDARD OR SLI

CONCRETE PAVEMENT, CLASS C, CLASS 3
DURABILITY, 8 IN.

0600 2303-0000100
HOT MIX ASPHALT

(INCLUDES ASPHALT BINDER), AS PER PLAN

0610 2310-5151040
PORTLAND CEMENT
FURNISH ONLY

0620 2310-5151551
PORTLAND CEMENT
PLACEMENT ONLY

\
\
|
|
+
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
+
SECTION 0006  ALTERNATE 'CC' OPTION 2: PCC OVERLAY - UNBONDED BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN - (49)
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|

( 10 ) HE400
HENNINGSEN CONSTRUCTION, INC |
|

QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

49360.000 GAL
ZING AGENT (STANDARD

660.000 SY 5.00000 3300.00

2.000 EACH 250.00000 500.00

LUMP 1720.00000 1720.00

LUMP 3900.00000 3900.00

LUMP 63000.00000 63000.00

LUMP 1087.50000 1087.50

$ 791,149.77

\
436.000 CY

3815.000 TON
233.000 TON
525.000 TON

40690.000 sY

ICATION
660.000 sSY
P FORM PORTLAND CEMENT

778.000 TON
MIXTURE, COMMERCIAL MIX

4525.000 CY
CONCRETE OVERLAY,

41133.000 sY
CONCRETE OVERLAY,

\
|
|
|
|
\
|
|
|
|
\
|
|
|
|
|
|
|
|
|
\
|
\
(WHITE TOPPING)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 21

Bid Order: 081 Contract ID: 46-C046-048 Primary County: HUMBOLDT
Letting Date: 03/15/11 10:00 A.M.

(10 ) HE400
HENNINGSEN CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0630 2510-6745850 660.000 SY | | |
REMOVAL OF PAVEMENT | \ \
0640 2518-6910000 5.000 EACH | |
SAFETY CLOSURE | |
0650 2526-8285000 LUMP | | |
CONSTRUCTION SURVEY | | I
0660 2528-8445110 LUMP | \ \
TRAFFIC CONTROL | |
0670 2533-4980005 LUMP | | \
MOBILIZATION | | |
0680 2555-0000010 LUMP | | |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 2,368,456.61] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 11-C011-077 Primary County: BUENA VISTA
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by ALLIED MANATTS GROUP, L.L.C.
Contract Period: 55 WORK DAYS Late Start Date: 07/18/11

Project: STP-S-C011(77)--5E-11
Work Type: PCC OVERLAY - UNBONDED
County: BUENA VISTA Prj Awd Amt: $905,925.15
Route: C29
Location: M54 TO POC CO. LINE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 AL427 ALLIED MANATTS GROUP, L.L.C. $ 905,925.15 100.00 %
2 Co415 CONCRETE TECHNOLOGIES, INC. $ 1,023,678.58 112.99 %
3 KNO036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 1,029,753.83 113.66 %
4 CE120 CEDAR VALLEY CORP. $ 1,047,558.31 115.63 %
5 WI040 WICKS CONSTRUCTION, INC. $ 1,051,571.68 116.07 %
6  CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $ 1,191,527.06 131.52 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 11-C011-077 Primary County: BUENA VISTA
Letting Date: 03/15/11 10:00 A.M.
1 ) AL427 2 ) CO0415 3 ) KNO36

Q —~
=~

(
ALLIED MANATTS GROUP, L.L.C. ONCRETE TECHNOLOGIES, INC. NIFE RIVER MIDWEST LLC

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

I I \

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \

0010 2101-0850002 37.800 UNIT | 7.00000 264.60 | 7.25000 274.05| 11.00000 415.80
CLEARING AND GRUBBING | | |

0020 2102-2710070 23151.000 CY | 3.85000 89131.35] 4.00000 92604.00 | 4.20000 97234.20
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |

0030 2102-2712015 175.000 CY | 5.00000 875.00] 5.15000 901.25] 6.00000 1050.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | I

0040 2107-0875000 448.150 CY | 5.25000 2352.79] 5.50000 2464 .83 6.25000 2800.94
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | \ \

0050 2109-8225100 4.990 STA | 253.00000 1262.47| 260.00000 1297.40| 353.00000 1761.47
SPECIAL COMPACTION OF SUBGRADE | | \

0060 2110-3825010 65.000 TON | 21.00000 1365.00| 21.50000 1397.50| 22.00000 1430.00
GRANULAR MATERIAL | | \

0070 2111-8174100 1344.440 SY | 13.50000 18149.94| 14.00000 18822.16]| 14.60000 19628.82
GRANULAR SUBBASE | | |

0080 2121-7425021 209.280 STA | 270.50000 56610.24 | 280.00000 58598.40 | 315.50000 66027.84
GRANULAR SHOULDERS, TYPE B, AS PER PLAN | | |

0090 2123-7450020 209.280 STA | 59.00000 12347.52| 61.00000 12766.08 | 64.00000 13393.92
SHOULDER FINISHING, EARTH | | |

0100 2301-1032090 1466.660 SY | 31.00000 45466.46 | 49.75000 72966.34 | 31.05000 45539.79
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | \
DURABILITY, 9 IN. | | |

0110 2301-6911722 LUMP | 1500.00000 1500.00 | 250.00000 250.00] 928.00000 928.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |

0120 2303-0122500 1966.510 SY | 44.50000 87509.70| 46.00000 90459.46 | 44.50000 87509.70
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |

0130 2310-5151040 4620.780 CY | 64.00000 295729.92| 70.00000 323454.60| 73.50000 339627.33
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | \

0140 2310-5151551 27108.210 SY | 3.30000 89457.09| 4.75000 128764.00| 3.25000 88101.68
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (WHITE TOPPING) | | |

0150 2310-8255550 25295.700 SY | 0.80000 20236.56| 0.25000 6323.93] 0.16000 4047.31

\ \ \

SURFACE PREPARATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 11-C011-077 Primary County: BUENA VISTA
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) AL427 | ( 2 ) CO415 | ( 3 ) KNO036
|ALLIED MANATTS GROUP, L.L.C. |CONCRETE TECHNOLOGIES, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0160 2315-8275025 182.850 TON | 18.85000 3446.72| 19.50000 3565.58] 19.85000 3629.57
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0170 2315-8275030 205.000 TON | 16.50000 3382.50] 17.00000 3485.00] 21.50000 4407.50
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0180 2402-0425030 53.000 CY | 28.50000 1510.50]| 29.50000 1563.50]| 30.50000 1616.50
GRANULAR BACKFILL | | |
0190 2402-2720100 196.000 CY | 4.50000 882.00] 4.75000 931.00] 9.50000 1862.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0200 2416-0100018 20.000 EACH | 411.00000 8220.00| 425.00000 8500.00| 451.00000 9020.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0210 2416-0100024 4.000 EACH | 440.00000 1760.00| 455.00000 1820.00| 475.00000 1900.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0220 2416-1165018 778.000 LF | 37.00000 28786.00 | 38.00000 29564.00]| 40.00000 31120.00
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | | |
18 IN. DIA. | |
0230 2416-1240024 150.000 LF | 52.00000 7800.00 | 53.50000 8025.00| 54.00000 8100.00
CULVERT, 3000D CONCRETE ROADWAY PIPE, | | |
24 IN. DIA. | | |
0240 2435-0600010 6.000 EACH | 750.00000 4500.00| 382.00000 2292.00] 625.00000 3750.00
MANHOLE ADJUSTMENT, MINOR | | \
0250 2510-6745850 1553.840 SY | 6.25000 9711.50] 6.50000 10099.96| 6.50000 10099.96
REMOVAL OF PAVEMENT | | \
0260 2511-6745900 36.500 SY | 6.25000 228.13| 6.50000 237.25]| 11.25000 410.63
REMOVAL OF SIDEWALK | | \
0270 2511-7526004 32.000 sSY | 35.00000 1120.00| 50.00000 1600.00| 35.00000 1120.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | \
0275 2511-7526006 5.500 SY | 40.00000 220.00] 95.00000 522.50] 55.00000 302.50
SIDEWALK, P.C. CONCRETE, 6 IN. | | \
0280 2511-7528100 16.000 SF | 30.00000 480.00] 23.00000 368.00] 35.00000 560.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0290 2515-2475006 313.210 SY | 40.00000 12528.40| 34.00000 10649.14| 40.00000 12528.40
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0300 2515-6745600 345.210 sSY | 6.25000 2157.56| 6.50000 2243.87| 7.25000 2502.77
REMOVAL OF PAVED DRIVEWAY | | |
0310 2517-4225210 394.000 sY \ 75.00000 29550.00| 90.00000 35460.00| 130.00000 51220.00
RAILROAD APPROACH SECTION, P.C.C. | | |
0320 2518-6910000 16.000 EACH | 25.00000 400.00] 25.75000 412.00| 25.00000 400.00
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:
Page:

101 4

04/21/11

Bid Order: 101 Contract ID: 11-C011-077 Primary County: BUENA VISTA
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) AL427 | ( 2 ) CO0415 | ( 3 ) KNO36
|ALLIED MANATTS GROUP, L.L.C. |CONCRETE TECHNOLOGIES, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0330 2526-8285000 LUMP | 9500.00000 9500.00 | 11225.00000 11225.00| 10900.00000 10900.00
CONSTRUCTION SURVEY | | |
0340 2527-9263109 279.160 STA | 20.00000 5583.20] 20.50000 5722.78| 20.00000 5583.20
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0350 2527-9263137 2.000 EACH | 150.00000 300.00] 155.00000 310.00] 150.00000 300.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0360 2528-8445110 LUMP | 6200.00000 6200.00 | 6400.00000 6400.00 | 10050.00000 10050.00
TRAFFIC CONTROL | | |
0370 2533-4980005 LUMP | 20900.00000 20900.00] 41000.00000 41000.00 | 67074.00000 67074.00
MOBILIZATION | | |
0380 2538-6970010 LUMP | 850.00000 850.00] 875.00000 875.00] 850.00000 850.00
SALVAGE, REMOVAL, AND DISPOSAL OF | |
OBSTRUCTIONS | |
0390 2595-0000100 LUMP | 4000.00000 4000.00] 5600.00000 5600.00] 1300.00000 1300.00
UPRR INSURANCE PROVISIONS | | |
0400 2601-2634100 16.800 ACRE | 700.00000 11760.00 | 700.00000 11760.00 | 700.00000 11760.00
MULCHING | | |
0410 2601-2636043 16.300 ACRE | 300.00000 4890.00| 310.00000 5053.00] 300.00000 4890.00
SEEDING AND FERTILIZING (RURAL) | | |
0420 2601-2636044 0.500 ACRE | 700.00000 350.00] 720.00000 360.00] 700.00000 350.00
SEEDING AND FERTILIZING (URBAN) | | |
0430 2602-0000020 800.000 LF | 2.00000 1600.00| 2.05000 1640.00] 2.00000 1600.00
SILT FENCE | | |
0440 2602-0000030 420.000 LF | 2.50000 1050.00] 2.50000 1050.00] 2.50000 1050.00
SILT FENCE FOR DITCH CHECKS | | \
SECTION TOTALS | $ 905,925.15] $ 1,023,678.58]| $ 1,029,753.83
—————————————————————————————————————————— e Tt et e LR
CONTRACT TOTALS | $ 905,925.15] $ 1,023,678.58]| $ 1,029,753.83




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 5
Bid Order: 101 Contract ID: 11-C011-077 Primary County: BUENA VISTA
Letting Date: 03/15/11 10:00 A.M.
4 ) CE120 5 ) WIO40 6 ) CUL0O0

Q —~

( (
CEDAR VALLEY CORP. WICKS CONSTRUCTION, INC. UNNINGHAM, K CONST. CO., INC

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

I I \

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \

0010 2101-0850002 37.800 UNIT | 7.00000 264.60 | 7.00000 264.60 | 16.00000 604.80
CLEARING AND GRUBBING | | |

0020 2102-2710070 23151.000 CY | 3.85000 89131.35] 3.85000 89131.35] 4.15000 96076.65
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |

0030 2102-2712015 175.000 CY | 5.00000 875.00] 5.00000 875.00] 15.00000 2625.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |

0040 2107-0875000 448.150 CY | 5.25000 2352.79] 5.25000 2352.79] 1.00000 448.15
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL \ \ \

0050 2109-8225100 4.990 STA | 253.00000 1262.47| 253.00000 1262.47| 500.00000 2495.00
SPECIAL COMPACTION OF SUBGRADE | \ \

0060 2110-3825010 65.000 TON | 21.00000 1365.00| 21.00000 1365.00| 20.00000 1300.00
GRANULAR MATERIAL | | \

0070 2111-8174100 1344.440 SY | 13.50000 18149.94| 13.50000 18149.94| 13.90000 18687.72
GRANULAR SUBBASE | | \

0080 2121-7425021 209.280 STA | 270.50000 56610.24 | 270.50000 56610.24 | 282.50000 59121.60
GRANULAR SHOULDERS, TYPE B, AS PER PLAN | | |

0090 2123-7450020 209.280 STA | 59.00000 12347.52 | 59.00000 12347.52| 62.50000 13080.00
SHOULDER FINISHING, EARTH | | |

0100 2301-1032090 1466.660 SY | 49.48000 72570.34| 46.05000 67539.69| 45.25000 66366.37
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 \ \
DURABILITY, 9 IN. | | |

0110 2301-6911722 LUMP | 500.00000 500.00] 1000.00000 1000.00| 1350.00000 1350.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | \

0120 2303-0122500 1966.510 SY | 44.50000 87509.70| 44.50000 87509.70| 44.50000 87509.70
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |

0130 2310-5151040 4620.780 CY | 63.27000 292356.75] 90.00000 415870.20] 86.00000 397387.08
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | \

0140 2310-5151551 27108.210 SY | 5.38000 145842.17] 4.08000 110601.50] 8.00000 216865.68
PORTLAND CEMENT CONCRETE OVERLAY, | | \
PLACEMENT ONLY (WHITE TOPPING) | | |

0150 2310-8255550 25295.700 SY | 0.01000 252.96| 0.15000 3794.36]| 0.42000 10624.19

| | |

SURFACE PREPARATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 6
Bid Order: 101 Contract ID: 11-C011-077 Primary County: BUENA VISTA
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) CE120 | ( 5 ) WIO040 | ( 6 ) CU100
| CEDAR VALLEY CORP. |[WICKS CONSTRUCTION, INC. | CUNNINGHAM, K CONST. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0160 2315-8275025 182.850 TON | 18.85000 3446.72| 18.85000 3446.72| 19.00000 3474.15
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0170 2315-8275030 205.000 TON | 16.50000 3382.50] 16.50000 3382.50] 14.00000 2870.00
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0180 2402-0425030 53.000 CY | 28.50000 1510.50]| 28.50000 1510.50] 14.00000 742.00
GRANULAR BACKFILL | | |
0190 2402-2720100 196.000 CY | 4.50000 882.00] 4.50000 882.00] 10.00000 1960.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0200 2416-0100018 20.000 EACH | 411.00000 8220.00] 411.00000 8220.00| 510.00000 10200.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0210 2416-0100024 4.000 EACH | 440.00000 1760.00| 440.00000 1760.00| 645.00000 2580.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0220 2416-1165018 778.000 LF | 37.00000 28786.00| 37.00000 28786.00| 48.00000 37344.00
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | | |
18 IN. DIA. | |
0230 2416-1240024 150.000 LF | 52.00000 7800.00 | 52.00000 7800.00 | 64.00000 9600.00
CULVERT, 3000D CONCRETE ROADWAY PIPE, | |
24 IN. DIA. | | |
0240 2435-0600010 6.000 EACH | 600.00000 3600.00| 150.00000 900.00| 600.00000 3600.00
MANHOLE ADJUSTMENT, MINOR | | |
0250 2510-6745850 1553.840 sSY | 6.25000 9711.50] 6.25000 9711.50] 5.85000 9089.96
REMOVAL OF PAVEMENT | | |
0260 2511-6745900 36.500 SY | 6.25000 228.13| 6.25000 228.13| 10.00000 365.00
REMOVAL OF SIDEWALK | | |
0270 2511-7526004 32.000 SY | 76.51000 2448.32| 34.00000 1088.00| 80.00000 2560.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0275 2511-7526006 5.500 SY | 84.00000 462.00] 40.00000 220.00] 85.00000 467.50
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0280 2511-7528100 16.000 SF | 25.00000 400.00] 25.00000 400.00] 35.00000 560.00
DETECTABLE WARNINGS FOR CURB RAMPS | |
0290 2515-2475006 313.210 SY | 50.70000 15879.75| 36.00000 11275.56| 33.75000 10570.84
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0300 2515-6745600 345.210 SY | 6.25000 2157.56| 6.25000 2157.56| 7.00000 2416.47
REMOVAL OF PAVED DRIVEWAY | | |
0310 2517-4225210 394.000 SY | 78.45000 30909.30] 55.00000 21670.00| 33.00000 13002.00
RAILROAD APPROACH SECTION, P.C.C. | | |
0320 2518-6910000 16.000 EACH | 25.00000 400.00] 195.00000 3120.00] 25.00000 400.00
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 7
Bid Order: 101 Contract ID: 11-C011-077 Primary County: BUENA VISTA
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) CE120 | ( 5 ) WIO040 | ( 6 ) CULl0O0
| CEDAR VALLEY CORP. |[WICKS CONSTRUCTION, INC. | CUNNINGHAM, K CONST. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 2526-8285000 LUMP | 10500.00000 10500.00| 10900.00000 10900.00 | 10900.00000 10900.00
CONSTRUCTION SURVEY | | |
0340 2527-9263109 279.160 STA | 20.00000 5583.20] 22.20000 6197.35]| 20.00000 5583.20
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | \
0350 2527-9263137 2.000 EACH | 150.00000 300.00] 100.00000 200.00 | 150.00000 300.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0360 2528-8445110 LUMP | 6200.00000 6200.00 | 5200.00000 5200.00] 6200.00000 6200.00
TRAFFIC CONTROL | | |
0370 2533-4980005 LUMP | 100000.00000 100000.00] 28000.00000 28000.00| 46150.00000 46150.00
MOBILIZATION | | |
0380 2538-6970010 LUMP | 850.00000 850.00] 850.00000 850.00] 1400.00000 1400.00
SALVAGE, REMOVAL, AND DISPOSAL OF | |
OBSTRUCTIONS | |
0390 2595-0000100 LUMP | 1100.00000 1100.00] 4500.00000 4500.00] 15000.00000 15000.00
UPRR INSURANCE PROVISIONS | | |
0400 2601-2634100 16.800 ACRE | 700.00000 11760.00 | 700.00000 11760.00 | 700.00000 11760.00
MULCHING | | |
0410 2601-2636043 16.300 ACRE | 300.00000 4890.00| 355.00000 5786.50| 300.00000 4890.00
SEEDING AND FERTILIZING (RURAL) | | |
0420 2601-2636044 0.500 ACRE | 700.00000 350.00] 1200.00000 600.00| 700.00000 350.00
SEEDING AND FERTILIZING (URBAN) | | |
0430 2602-0000020 800.000 LF | 2.00000 1600.00| 1.75000 1400.00] 2.00000 1600.00
SILT FENCE | | |
0440 2602-0000030 420.000 LF | 2.50000 1050.00] 2.25000 945.00| 2.50000 1050.00
SILT FENCE FOR DITCH CHECKS | \ \
SECTION TOTALS | $ 1,047,558.31| $ 1,051,571.68]| $ 1,191,527.06
—————————————————————————————————————————— o
| | |

CONTRACT TOTALS $ 1,047,558.31 $ 1,051,571.68 $ 1,191,527.06




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 103 1
Bid Order: 103 Contract ID: 25-1972-601 Primary County: DALLAS
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to ABSOLUTE CONCRETE CONSTRUCTION, INC.
Contract Period: 30 WORK DAYS Late Start Date: 08/29/11

Project: SRTS-U-1972(601)--8U-25
Work Type: PCC SIDEWALK/TRAIL
County: DALLAS Prj Awd Amt: $169,984.80
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN THE CITY OF DEXTER

1 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 169,984.80 100.00 %
2 T.033 TK CONCRETE, INC. $ 174,571.20 102.69 %
3 HO811 HOWREY CONSTRUCTION, INC. $ 192,108.31 113.01 %
4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 214,643.60 126.27 %
5 MU120 MURPHY HEAVY CONTRACTING CORP. $ 217,381.40 127.88 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 25-1972-601 Primary County: DALLAS
Letting Date: 03/15/11 10:00 A.M.
1 ) ABl112 2 ) T.033 3 ) HO811

o~

( (
ABSOLUTE CONCRETE CONSTRUCTI |TK CONCRETE, INC. OWREY CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  SIDEWALK ITEMS
I I I
0010 2123-7450000 110.700 STA | 150.00000 16605.00| 200.00000 22140.00| 125.00000 13837.50
SHOULDER CONSTRUCTION, EARTH | | |
0020 2213-6745500 0.100 STA | 5500.00000 550.00] 2500.00000 250.00] 1000.00000 100.00
REMOVAL OF CURB | |
0030 2315-8275030 15.400 TON | 55.00000 847.00] 30.00000 462.00] 42.00000 646.80
SURFACING, DRIVEWAY, CLASS C GRAVEL | |
0040 2417-1040015 10.000 LF | 250.00000 2500.00] 50.00000 500.00] 60.00000 600.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
15 IN. DIA. | | |
0050 2511-6745900 2136.000 sSY | 10.50000 22428.00] 8.00000 17088.00| 11.00000 23496.00
REMOVAL OF SIDEWALK | | |
0060 2511-7526004 2484 .600 SY | 36.00000 89445.60| 40.00000 99384.00] 48.55000 120627.33
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0070 2511-7526006 176.800 SY | 51.50000 9105.20| 54.00000 9547.20| 56.35000 9962.68
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0080 2511-7528100 248.000 SF | 30.50000 7564.00] 25.00000 6200.00| 32.50000 8060.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0090 2528-8445110 LUMP | 4440.00000 4440.00] 4500.00000 4500.00] 3278.00000 3278.00
TRAFFIC CONTROL | |
0100 2533-4980005 LUMP | 15000.00000 15000.00| 10500.00000 10500.00| 8500.00000 8500.00
MOBILIZATION | |
0110 2601-2636044 0.250 ACRE | 6000.00000 1500.00] 16000.00000 4000.00] 12000.00000 3000.00
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | $ 169,984.80] $ 174,571.20] $ 192,108.31
—————————————————————————————————————————— o
CONTRACT TOTALS [ $ 169,984.80] $ 174,571.20] $ 192,108.31




Bid Order: 103

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

25-1972-601

Run Date: 04/21/11
Page: 103 3

Primary County: DALLAS

Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) MU120 | ( )
| JASPER CONST. SERVICES, INC. |MURPHY HEAVY CONTRACTING COR |
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SIDEWALK ITEMS
\ \ \
0010 2123-7450000 110.700 STA | 150.00000 16605.00]| 150.00000 16605.00]|
SHOULDER CONSTRUCTION, EARTH [ | |
0020 2213-6745500 0.100 STA | 1500.00000 150.00]| 20000.00000 2000.00]|
REMOVAL OF CURB | |
0030 2315-8275030 15.400 TON | 30.00000 462.00| 35.00000 539.00]|
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0040 2417-1040015 10.000 LF | 50.00000 500.00]| 65.00000 650.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | | \
0050 2511-6745900 2136.000 SY | 15.00000 32040.00]| 17.00000 36312.00]|
REMOVAL OF SIDEWALK | | |
0060 2511-7526004 2484.600 SY | 51.00000 126714.60] 44.00000 109322.40]
SIDEWALK, P.C. CONCRETE, 4 IN. | | I
0070 2511-7526006 176.800 SY | 65.00000 11492.00]| 45.00000 7956.00 |
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0080 2511-7528100 248.000 SF | 35.00000 8680.00 ]| 39.00000 9672.00]
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0090 2528-8445110 LUMP | 4750.00000 4750.00]| 4200.00000 4200.00]
TRAFFIC CONTROL | |
0100 2533-4980005 LUMP | 10000.00000 10000.00]| 28000.00000 28000.00]|
MOBILIZATION | |
0110 2601-2636044 0.250 ACRE | 13000.00000 3250.00] 8500.00000 2125.00]|
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | $ 214,643.60] $ 217,381.40] $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 214,643.60] $ 217,381.40] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 106 1
Bid Order: 106 Contract ID: 65-2955-605 Primary County: MILLS
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MFT CONSTRUCTION, INC.
Contract Period: 35 WORK DAYS Late Start Date: 09/12/11

Project: STP-U-2955(605)--70-65
Work Type: PCC PAVEMENT - REPLACE
County: MILLS Prj Awd Amt: $356,568.61
Route: RAILROAD AVENUE
Location: HAZEL ST TO VINE ST

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 M.197 MFT CONSTRUCTION, INC. $ 356,568.61 100.00 %
2 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $ 358,299.32 100.48 %
3 TA006 TAB HOLDING CO., INC. D/B/A TAB CONSTRUCTION $ 365,024.47 102.37 %
4 CA258 CARLEY CONSTRUCTION, LLC $ 366,649.64 102.82 %
5 COl12 M.E.COLLINS CONTRACTING CO., INC. $ 539,609.41 151.33 %



IOWA DEPARTMENT OF TRANSPORTATION

CULVERT, CORRUGATED METAL ENTRANCE PIPE

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 2
Bid Order: 106 Contract ID: 65-2955-605 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) M.197 | ( 2 ) BL40O | ( 3 ) TAO006
|[MFT CONSTRUCTION, INC. |BLUFFS PAVING & UTILITY COMP |TAB CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.060 ACRE | 11000.00000 660.00| 20000.00000 1200.00]| 11082.00000 664.92
CLEARING AND GRUBBING | | |
0020 2101-0850002 551.900 UNIT | 22.00000 12141.80] 6.53000 3603.91| 17.85000 9851.42
CLEARING AND GRUBBING | | |
0030 2102-2710070 1588.000 CY | 10.09000 16022.92| 3.25000 5161.00] 7.10000 11274.80
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2105-8425015 813.100 CY | 13.14000 10684.13] 4.55000 3699.61| 4.40000 3577.64
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2107-0875000 1221.000 cCY | 4.81000 5873.01] 4.50000 5494 .50 1.65000 2014.65
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | | |
0060 2111-8174100 5498.000 SY | 8.67000 47667.66 | 12.90000 70924.20| 11.30000 62127.40
GRANULAR SUBBASE | | |
0070 2121-7425020 43.000 TON | 24.74000 1063.82| 24.10000 1036.30]| 27.00000 1161.00
GRANULAR SHOULDERS, TYPE B | | I
0080 2123-7450000 17.600 sSTA | 303.53000 5342.13] 200.00000 3520.00] 149.70000 2634.72
SHOULDER CONSTRUCTION, EARTH | | |
0090 2214-5145150 4535.000 SY | 2.64000 11972.40| 2.40000 10884.00| 3.05000 13831.75
PAVEMENT SCARIFICATION | | |
0100 2301-1032000 16.500 sSY | 90.06000 1485.99| 101.20000 1669.80| 45.00000 742 .50
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, VARIABLE THICKNESS | | |
0110 2301-1032080 4670.900 SY | 34.43000 160819.09| 36.60000 170954.94 | 33.60000 156942.24
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0120 2312-8260250 271.000 TON | 26.60000 7208.60| 24.10000 6531.10] 24.07000 6522.97
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE | | |
0130 2315-8275055 290.600 TON | 26.01000 7558.51| 24.10000 7003.46| 24.07000 6994.74
SURFACING, DRIVEWAY | | |
0140 2401-6745650 LUMP | 823.45000 823.45]| 3250.00000 3250.00] 450.00000 450.00
REMOVAL OF EXISTING STRUCTURES | \ \
0150 2402-2720100 169.800 CY | 2.59000 439.78| 2.50000 424 .50 6.65000 1129.17
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0160 2417-1040024 68.000 LF | 57.79000 3929.72| 35.95000 2444 .60 | 27.00000 1836.00
| | |
| | |

24 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 3
Bid Order: 106 Contract ID: 65-2955-605 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
\ 1 ) M.197 | ( 2 ) BL40O | ( 3 ) TA006
|[MFT CONSTRUCTION, INC. |BLUFFS PAVING & UTILITY COMP |TAB CONSTRUCTION

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it sttt it

0170 2417-1060048 95.400 LF | 106.19000 10130.53]| 74.50000 7107.30] 61.00000 5819.40
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
48 IN. DIA. | | \

0180 2417-1140030 11.600 LF | 156.29000 1812.96| 89.15000 1034.14| 55.00000 638.00
CULVERT, CORRUGATED POLYETHYLENE | | |
ROADWAY PIPE, 30 IN. | | |

0190 2435-0600010 5.000 EACH | 274.48000 1372.40] 100.00000 500.00] 53.00000 265.00
MANHOLE ADJUSTMENT, MINOR | | |

0200 2510-6745850 777.600 SY | 7.10000 5520.96| 8.20000 6376.32| 8.00000 6220.80
REMOVAL OF PAVEMENT | | |

0210 2518-6910000 4.000 EACH | 82.50000 330.00] 428.00000 1712.00| 80.00000 320.00
SAFETY CLOSURE | |

0220 2526-8285000 LUMP | 1100.00000 1100.00| 3200.00000 3200.00| 6000.00000 6000.00
CONSTRUCTION SURVEY | | |

0230 2528-8445110 LUMP | 2805.00000 2805.00] 1520.00000 1520.00| 2800.00000 2800.00
TRAFFIC CONTROL | |

0240 2533-4980005 LUMP | 3025.00000 3025.00] 6351.00000 6351.00 | 24250.00000 24250.00
MOBILIZATION | | |

0250 2599-9999005 1.000 EACH | 437.02000 437.02| 265.00000 265.00| 165.00000 165.00
("EACH' ITEM) CULVERT, FIELD BENT, | |
COMPLETE \ \ \

0260 2599-9999005 1.000 EACH | 1082.52000 1082.52| 465.00000 465.00] 835.00000 835.00
('"EACH' ITEM) HEADWALL, (SPECIAL) PC | |
CONCRETE | | |

0270 2599-9999005 1.000 EACH | 1082.52000 1082.52| 725.00000 725.00| 1107.00000 1107.00
("EACH' ITEM) HEADWALL, (SPECIAL) PC | |
CONCRETE | | |

0280 2599-9999005 1.000 EACH | 1820.04000 1820.04 | 1100.00000 1100.00| 1417.00000 1417.00
('"EACH' ITEM) HEADWALL, (SPECIAL) PC | |
CONCRETE | | |

0290 2599-9999010 LUMP | 3097.42000 3097.42| 2000.00000 2000.00] 2464.00000 2464.00
('LUMP SUM' ITEM) TIMBER PILE BENT, | |
COMPLETE | | |

0300 2599-9999018 460.900 SY | 41.38000 19072.04 | 42.24000 19468.42| 44.00000 20279.60
('SQUARE YARDS' ITEM) DRIVEWAY PC | | |
CONCRETE 10 IN. | | |

0310 2601-2634100 1.330 ACRE | 700.00000 931.00] 700.00000 931.00] 700.00000 931.00
MULCHING | | |

0320 2601-2636044 1.330 ACRE | 2860.00000 3803.80] 2600.00000 3458.00| 3000.00000 3990.00
SEEDING AND FERTILIZING (URBAN) | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 4

Bid Order: 106 Contract ID: 65-2955-605 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) M.197 | ( 2 ) BL40O | ( 3 ) TA0O6
|[MFT CONSTRUCTION, INC. |BLUFFS PAVING & UTILITY COMP |TAB CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
0330 2601-2638352 41.600 SO | 16.50000 686.40| 15.00000 624.00| 15.50000 644.80
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0340 2601-2638610 24.200 SY | 53.89000 1304.14| 21.10000 510.62| 46.00000 1113.20
CONCRETE SLOPE PROTECTION | | |
0350 2601-2640350 8.000 SO | 19.80000 158.40| 18.00000 144.00] 19.00000 152.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | \
0360 2601-2642120 1.330 ACRE | 110.00000 146.30] 100.00000 133.00] 200.00000 266.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0370 2602-0000020 1355.000 LF | 2.20000 2981.00] 2.00000 2710.00] 2.50000 3387.50
SILT FENCE | | |
0380 2602-0000060 1355.000 LF | 0.02000 27.10]| 0.02000 27.10]| 0.05000 67.75
REMOVAL OF SILT FENCE | | |
0390 2602-0000090 1355.000 LF | 0.11000 149.05] 0.10000 135.50] 0.10000 135.50
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 356,568.61| $ 358,299.32| $ 365,024.47
————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 356,568.61| $ 358,299.32| $ 365,024.47




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 5
Bid Order: 106 Contract ID: 65-2955-605 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) CA258 | ( 5 ) Ccol12 | ( )
| CARLEY CONSTRUCTION, LLC | COLLINS, M.E. CONTRACTING CO |
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et e ettt e P e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.060 ACRE | 20000.00000 1200.00] 16650.00000 999.00]
CLEARING AND GRUBBING | | |
0020 2101-0850002 551.900 UNIT | 12.00000 6622.80| 37.00000 20420.30]
CLEARING AND GRUBBING | \ \
0030 2102-2710070 1588.000 cCY | 4.25000 6749.00| 7.30000 11592.40|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2105-8425015 813.100 CY | 4.05000 3293.06] 3.10000 2520.61]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2107-0875000 1221.000 cCY | 2.25000 2747.25] 6.60000 8058.60]
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | | |
0060 2111-8174100 5498.000 SY | 12.00000 65976.00 | 11.70000 64326.60 |
GRANULAR SUBBASE | | |
0070 2121-7425020 43.000 TON | 27.50000 1182.50] 34.00000 1462.00|
GRANULAR SHOULDERS, TYPE B | | I
0080 2123-7450000 17.600 STA | 56.00000 985.60] 200.00000 3520.00]
SHOULDER CONSTRUCTION, EARTH | | |
0090 2214-5145150 4535.000 SY | 2.35000 10657.25] 5.40000 24489.00]
PAVEMENT SCARIFICATION | | |
0100 2301-1032000 16.500 SY | 133.25000 2198.63] 64.80000 1069.20|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, VARIABLE THICKNESS | | |
0110 2301-1032080 4670.900 SY | 37.00000 172823.30] 54.50000 254564 .05
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0120 2312-8260250 271.000 TON | 23.75000 6436.25] 30.00000 8130.00|
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE | | |
0130 2315-8275055 290.600 TON | 23.75000 6901.75| 30.00000 8718.00]
SURFACING, DRIVEWAY | | |
0140 2401-6745650 LUMP | 2250.00000 2250.00] 718.00000 718.00|
REMOVAL OF EXISTING STRUCTURES | | |
0150 2402-2720100 169.800 CY | 5.00000 849.00] 12.30000 2088.54 |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0160 2417-1040024 68.000 LF | 34.00000 2312.00] 46.00000 3128.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
| | \

24 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 6
Bid Order: 106 Contract ID: 65-2955-605 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| 4 ) CA258 | ( 5 ) COl1l2 | ( )
| CARLEY CONSTRUCTION, LLC |COLLINS, M.E. CONTRACTING CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2417-1060048 95.400 LF | 65.00000 6201.00] 99.00000 9444 .60|
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
48 IN. DIA. | |
0180 2417-1140030 11.600 LF | 120.00000 1392.00| 130.00000 1508.00]
CULVERT, CORRUGATED POLYETHYLENE | | |
ROADWAY PIPE, 30 IN. | | |
0190 2435-0600010 5.000 EACH | 750.00000 3750.00| 353.00000 1765.00|
MANHOLE ADJUSTMENT, MINOR | | |
0200 2510-6745850 777.600 SY | 7.00000 5443.20] 9.00000 6998.40|
REMOVAL OF PAVEMENT | | |
0210 2518-6910000 4.000 EACH | 78.75000 315.00] 462.00000 1848.00|
SAFETY CLOSURE | |
0220 2526-8285000 LUMP | 3400.00000 3400.00] 3452.00000 3452.00]
CONSTRUCTION SURVEY | | |
0230 2528-8445110 LUMP | 2675.00000 2675.00| 2017.00000 2017.00]
TRAFFIC CONTROL | |
0240 2533-4980005 LUMP | 12500.00000 12500.00 | 47448.00000 47448.00 |
MOBILIZATION | | |
0250 2599-9999005 1.000 EACH | 650.00000 650.00 | 3111.00000 3111.00]
("EACH' ITEM) CULVERT, FIELD BENT, | |
COMPLETE | | |
0260 2599-9999005 1.000 EACH | 725.00000 725.00] 582.00000 582.00]
("EACH' ITEM) HEADWALL, (SPECIAL) PC | | |
CONCRETE | | |
0270 2599-9999005 1.000 EACH | 860.00000 860.00| 690.00000 690.00|
("EACH' ITEM) HEADWALL, (SPECIAL) PC | |
CONCRETE | | |
0280 2599-9999005 1.000 EACH | 600.00000 600.00| 1366.00000 1366.00|
("EACH' ITEM) HEADWALL, (SPECIAL) PC | | |
CONCRETE | | |
0290 2599-9999010 LUMP | 3950.00000 3950.00]| 6962.00000 6962.00|
('LUMP SUM' ITEM) TIMBER PILE BENT, | |
COMPLETE | | |
0300 2599-9999018 460.900 sSY | 47.00000 21662.30]| 55.00000 25349.50|
("SQUARE YARDS' ITEM) DRIVEWAY PC | |
CONCRETE 10 IN. | | |
0310 2601-2634100 1.330 ACRE | 700.00000 931.00] 700.00000 931.00]
MULCHING | | |
0320 2601-2636044 1.330 ACRE | 2730.00000 3630.90| 2805.00000 3730.65]
SEEDING AND FERTILIZING (URBAN) | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 7
Bid Order: 106 Contract ID: 65-2955-605 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) CA258 | ( 5 ) COl1l2 | ( )
| CARLEY CONSTRUCTION, LLC |COLLINS, M.E. CONTRACTING CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— et sttt it
0330 2601-2638352 41.600 SO | 15.75000 655.20 16.20000 673.92]
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0340 2601-2638610 24.200 SY | 33.00000 798.60| 40.00000 968.00]
CONCRETE SLOPE PROTECTION | | |
0350 2601-2640350 8.000 SO | 18.90000 151.20] 19.40000 155.20]
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | |
0360 2601-2642120 1.330 ACRE | 105.00000 139.65] 108.00000 143.64|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0370 2602-0000020 1355.000 LF | 2.10000 2845.50] 2.20000 2981.00]
SILT FENCE | | |
0380 2602-0000060 1355.000 LF | 0.03000 40.65]| 0.32000 433.60]|
REMOVAL OF SILT FENCE | | |
0390 2602-0000090 1355.000 LF | 0.11000 149.05] 0.92000 1246.60|
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 366,649.64 | $ 539,609.41| $
————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 366,649.64| $ 539,609.41| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 107 1
Bid Order: 107 Contract ID: 69-6360-613 Primary County: MONTGOMERY
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CARLEY CONSTRUCTION, LLC
Contract Period: 25 WORK DAYS Late Start Date: 09/26/11

Project: STP-E-6360(613)--8V-69
Work Type: PCC SIDEWALK/TRAIL
County: MONTGOMERY Prj Awd Amt: $91,321.78
Route: RED OAK REC TRAIL
Location: PAVING OF 2,400 LF OF NORTHERN RED OAK T
RAIL SOUTH OF HWY 34

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CA258 CARLEY CONSTRUCTION, LLC $ 91,321.78 100.00 %
2 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $ 96,540.68 105.71 %
3 M.197 MFT CONSTRUCTION, INC. $ 97,973.61 107.28 %
4 HO811 HOWREY CONSTRUCTION, INC. $ 102,929.05 112.71 %
5 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 113,483.50 124.26 %
6 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 116,963.45 128.07 %
7 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 120,976.00 132.47 %
8 Col12 M.E.COLLINS CONTRACTING CO., INC. $ 165,809.45 181.56 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 2
Bid Order: 107 Contract ID: 69-6360-613 Primary County: MONTGOMERY
Letting Date: 03/15/11 10:00 A.M.
| 1 ) CA258 | ( 2 ) BL40O | ( 3 ) M.197
| CARLEY CONSTRUCTION, LLC |BLUFFS PAVING & UTILITY COMP |MFT CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 REC TRAIL ITEMS
\ \ \
0010 2102-0425070 275.000 TON | 27.50000 7562.50] 25.90000 7122.50] 26.91000 7400.25
SPECIAL BACKFILL | | |
0020 2123-7450000 51.000 STA | 90.00000 4590.00| 79.00000 4029.00| 149.11000 7604.61
SHOULDER CONSTRUCTION, EARTH | | |
0030 2502-8212034 600.000 LF | 5.00000 3000.00| 4.90000 2940.00| 5.53000 3318.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0040 2502-8220196 1.000 EACH | 175.00000 175.00] 320.00000 320.00] 177.70000 177.70
SUBDRAIN OUTLET, RF-19E | | I
0050 2511-0302500 2411.000 SY | 25.50000 61480.50] 28.90000 69677.90| 28.17000 67917.87
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0060 2511-0302800 3.550 SY | 60.00000 213.00]| 54.05000 191.88] 43.79000 155.45
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0070 2511-7528100 12.000 SF | 28.00000 336.00] 32.50000 390.00] 25.81000 309.72
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0080 2524-9265010 14.000 EACH | 49.10000 687.40| 54.35000 760.90| 51.43000 720.02
POSTS, STEEL, AS PER PLAN | | |
0090 2524-9325001 35.750 SF | 31.50000 1126.13]| 50.00000 1787.50| 33.00000 1179.75
TYPE A SIGNS, SHEET ALUMINUM | | |
0100 2528-8445110 LUMP | 650.00000 650.00| 290.00000 290.00] 319.00000 319.00
TRAFFIC CONTROL | | |
0110 2528-8445113 2.000 EACH | 295.00000 590.00] 295.00000 590.00] 295.00000 590.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 5600.00000 5600.00| 3070.00000 3070.00] 4647.50000 4647.50
MOBILIZATION | |
0130 2599-9999021 6.000 UNIT | 420.00000 2520.00| 125.00000 750.00] 123.54000 741.24
('"UNITS' ITEM) BOLLARDS, 4 INCH DIA., | | |
AS PER PLAN | |
0140 2601-2634100 0.950 ACRE | 700.00000 665.00| 700.00000 665.00| 700.00000 665.00
MULCHING | | |
0150 2601-2636044 0.950 ACRE | 1575.00000 1496.25| 3900.00000 3705.00| 1650.00000 1567.50
SEEDING AND FERTILIZING (URBAN) | | |
0160 2602-0000020 50.000 LF | 5.25000 262.50] 2.50000 125.00] 5.50000 275.00
SILT FENCE | | |
0170 2602-0000060 50.000 LF | 3.15000 157.50] 0.02000 1.00] 3.30000 165.00
| | |

REMOVAL OF SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 3
Bid Order: 107 Contract ID: 69-6360-613 Primary County: MONTGOMERY
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CA258 | ( 2 ) BL40O | ( 3 ) M.197
| CARLEY CONSTRUCTION, LLC |BLUFFS PAVING & UTILITY COMP |MFT CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2602-0000090 50.000 LF | 4.20000 210.00] 2.50000 125.00] 4.40000 220.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 91,321.78]| $ 96,540.68]| $ 97,973.61
—————————————————————————————————————————— it sttt it
CONTRACT TOTALS | $ 91,321.78| $ 96,540.68]| $ 97,973.61




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 4
Bid Order: 107 Contract ID: 69-6360-613 Primary County: MONTGOMERY
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) HO811 | ( 5 ) JA250 | ( 6 ) ABl12
| HOWREY CONSTRUCTION, INC. | JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 REC TRAIL ITEMS
\ \ \
0010 2102-0425070 275.000 TON | 23.50000 6462.50| 23.00000 6325.00] 30.00000 8250.00
SPECIAL BACKFILL | | |
0020 2123-7450000 51.000 STA | 185.00000 9435.00| 150.00000 7650.00 | 75.00000 3825.00
SHOULDER CONSTRUCTION, EARTH | | |
0030 2502-8212034 600.000 LF | 15.00000 9000.00] 12.50000 7500.00 | 12.66000 7596.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0040 2502-8220196 1.000 EACH | 250.00000 250.00] 500.00000 500.00] 500.00000 500.00
SUBDRAIN OUTLET, RF-19E | | |
0050 2511-0302500 2411.000 SY | 24.75000 59672.25| 28.00000 67508.00 | 29.00000 69919.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0060 2511-0302800 3.550 SY | 100.00000 355.00] 100.00000 355.00] 95.00000 337.25
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | \
0070 2511-7528100 12.000 SF | 40.00000 480.00] 35.00000 420.00] 30.00000 360.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0080 2524-9265010 14.000 EACH | 49.00000 686.00 | 54.00000 756.00] 140.00000 1960.00
POSTS, STEEL, AS PER PLAN | | |
0090 2524-9325001 35.750 SF | 32.40000 1158.30]| 36.00000 1287.00| 33.60000 1201.20
TYPE A SIGNS, SHEET ALUMINUM | | |
0100 2528-8445110 LUMP | 310.00000 310.00] 1500.00000 1500.00| 2800.00000 2800.00
TRAFFIC CONTROL | | |
0110 2528-8445113 2.000 EACH | 295.00000 590.00] 295.00000 590.00] 295.00000 590.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 10340.00000 10340.00]| 15000.00000 15000.00] 15000.00000 15000.00
MOBILIZATION | | |
0130 2599-9999021 6.000 UNIT | 250.00000 1500.00| 200.00000 1200.00]| 250.00000 1500.00
('UNITS' ITEM) BOLLARDS, 4 INCH DIA., | | |
AS PER PLAN | |
0140 2601-2634100 0.950 ACRE | 700.00000 665.00| 700.00000 665.00| 700.00000 665.00
MULCHING | | |
0150 2601-2636044 0.950 ACRE | 1500.00000 1425.00| 1650.00000 1567.50| 1800.00000 1710.00
SEEDING AND FERTILIZING (URBAN) | | |
0160 2602-0000020 50.000 LF | 5.00000 250.00] 5.50000 275.00] 6.00000 300.00
SILT FENCE | | |
0170 2602-0000060 50.000 LF | 3.00000 150.00] 3.30000 165.00] 4.00000 200.00
| | |

REMOVAL OF SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 5
Bid Order: 107 Contract ID: 69-6360-613 Primary County: MONTGOMERY
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) HO811 | ( 5 ) JA250 | ( 6 ) ABl12
| HOWREY CONSTRUCTION, INC. | JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2602-0000090 50.000 LF | 4.00000 200.00| 4.40000 220.00] 5.00000 250.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 102,929.05] $ 113,483.50] $ 116,963.45
—————————————————————————————————————————— it sttt it
|

$ 102,929.05] $ 113,483.50] $ 116,963.45




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 6
Bid Order: 107 Contract ID: 69-6360-613 Primary County: MONTGOMERY
Letting Date: 03/15/11 10:00 A.M.
| 7 ) GO020 | ( 8 ) CO1l12 | ( )
| GODBERSEN-SMITH CONSTRUCTION |COLLINS, M.E. CONTRACTING CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 REC TRAIL ITEMS
\ \ \
0010 2102-0425070 275.000 TON | 25.00000 6875.00| 26.00000 7150.00|
SPECIAL BACKFILL | | |
0020 2123-7450000 51.000 STA | 225.00000 11475.00] 213.00000 10863.00]|
SHOULDER CONSTRUCTION, EARTH | | |
0030 2502-8212034 600.000 LF | 14.00000 8400.00| 38.00000 22800.00|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0040 2502-8220196 1.000 EACH | 250.00000 250.00] 1000.00000 1000.00|
SUBDRAIN OUTLET, RF-19E | | |
0050 2511-0302500 2411.000 SY | 27.00000 65097.00| 40.00000 96440.00|
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0060 2511-0302800 3.550 SY | 40.00000 142.00] 60.00000 213.00]
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0070 2511-7528100 12.000 SF | 30.00000 360.00] 40.00000 480.00]
DETECTABLE WARNINGS FOR CURB RAMPS | |
0080 2524-9265010 14.000 EACH | 15.00000 210.00] 55.00000 770.00]
POSTS, STEEL, AS PER PLAN | | |
0090 2524-9325001 35.750 SF | 36.00000 1287.00| 25.00000 893.75]
TYPE A SIGNS, SHEET ALUMINUM | | |
0100 2528-8445110 LUMP | 1500.00000 1500.00| 800.00000 800.00|
TRAFFIC CONTROL | | |
0110 2528-8445113 2.000 EACH | 295.00000 590.00] 295.00000 590.00]
FLAGGERS | | |
0120 2533-4980005 LUMP | 20000.00000 20000.00| 16000.00000 16000.00|
MOBILIZATION | | |
0130 2599-9999021 6.000 UNIT | 350.00000 2100.00| 750.00000 4500.00|
('UNITS' ITEM) BOLLARDS, 4 INCH DIA., | | \
AS PER PLAN | |
0140 2601-2634100 0.950 ACRE | 700.00000 665.00| 700.00000 665.00|
MULCHING | | |
0150 2601-2636044 0.950 ACRE | 1500.00000 1425.00| 1626.00000 1544.70|
SEEDING AND FERTILIZING (URBAN) | |
0160 2602-0000020 50.000 LF | 5.00000 250.00] 15.00000 750.00]
SILT FENCE | | |
0170 2602-0000060 50.000 LF | 3.00000 150.00] 3.00000 150.00]
| | |

REMOVAL OF SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 7

Bid Order: 107 Contract ID: 69-6360-613 Primary County: MONTGOMERY
Letting Date: 03/15/11 10:00 A.M.

7 ) GO020 8 ) CoOl1lz

( I ( I ( )
GODBERSEN-SMITH CONSTRUCTION |COLLINS, M.E. CONTRACTING CO |
| |

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_______________________________________________________________________ +_____________________________+_____________________________
CLEAN-OUT OF SILT FENCE | |
SECTION TOTALS $ 120,976.00] $ 165,809.45] $
_______________________________________________________________________ +_____________________________+_____________________________

\
\
|
|
+
0180 2602-0000090 50.000 LF | 4.00000 200.00] 4.00000 200.00]
|
|
+
CONTRACT TOTALS |

$ 120,976.00] $ 165,809.45] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 108 1
Bid Order: 108 Contract ID: 75-4257-627 Primary County: PLYMOUTH
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by HARRIS, STEVE CONST., INC.
Contract Period: 30 WORK DAYS Late Start Date: 08/15/11

Project: STP-U-4257(627)--70-75
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: PLYMOUTH Prj Awd Amt: $231,803.93
Route: 12TH STREET SE
Location: FROM EAST OF 7TH AVE. SE TO WEST OF 14TH AVE.

SE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HA535 STEVE HARRIS CONSTRUCTION, INC. $ 231,803.93 100.00 %
2 C0380 CONCRETE SPECIALTY, INC. $ 233,745.12 100.83 %
3 VA285 VANDER POL EXCAVATING, LLC $ 252,170.15 108.78 %
4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 271,541.25 117.14 %
5 CE120 CEDAR VALLEY CORP. $ 284,113.35 122.56 %
6 CO415 CONCRETE TECHNOLOGIES, INC. $ 306,493.28 132.22 %



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 2
Bid Order: 108 Contract ID: 75-4257-627 Primary County: PLYMOUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) HA535 | ( 2 ) C0380 | ( 3 ) VA285
| HARRIS, STEVE CONST., INC. | CONCRETE SPECIALTY, INC. | VANDER POL EXCAVATING, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 2103.000 cCY | 5.15000 10830.45| 5.15000 10830.45| 3.20000 6729.60
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2102-2710090 3466.000 CY | 4.25000 14730.50| 4.25000 14730.50| 3.60000 12477.60
EXCAVATION, CLASS 10, WASTE | | |
0030 2107-0875000 1957.000 cCY | 1.75000 3424.75] 2.50000 4892 .50 5.00000 9785.00
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | | |
0040 2213-7100400 5.000 EACH | 65.00000 325.00| 100.00000 500.00| 100.00000 500.00
RELOCATION OF MAIL BOXES | | \
0050 2301-1033070 5129.900 SY | 25.75000 132094.93] 25.30000 129786.47] 29.00000 148767.10
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 7 IN. | | |
0060 2416-0100024 2.000 EACH | 700.00000 1400.00| 1025.00000 2050.00| 1150.00000 2300.00
APRONS, CONCRETE, 24 IN. DIA. | | I
0070 2435-0251000 2.000 EACH | 3100.00000 6200.00] 2900.00000 5800.00| 5250.00000 10500.00
INTAKE, SW-510 | |
0080 2503-0114218 31.000 LF | 35.30000 1094.30| 63.50000 1968.50| 45.00000 1395.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 18 IN. | | |
0090 2503-0114224 22.000 LF | 39.25000 863.50| 67.00000 1474.00| 50.00000 1100.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0100 2507-3250005 16.000 SY | 7.00000 112.00| 5.00000 80.00] 3.50000 56.00
ENGINEERING FABRIC | | |
0110 2507-6800061 16.600 TON | 40.00000 664.00] 38.00000 630.80] 42.00000 697.20
REVETMENT, CLASS E | | |
0120 2510-6745850 3946.000 SY | 4.25000 16770.50] 4.50000 17757.00] 4.20000 16573.20
REMOVAL OF PAVEMENT | | |
0130 2515-2475006 372.300 sSY | 31.11000 11582.25] 25.00000 9307.50] 38.00000 14147.40
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0140 2515-6745600 212.600 SY | 5.00000 1063.00] 5.25000 1116.15] 8.00000 1700.80
REMOVAL OF PAVED DRIVEWAY | | |
0150 2518-6910000 2.000 EACH | 250.00000 500.00] 50.00000 100.00] 50.00000 100.00
SAFETY CLOSURE | |
0160 2527-9263109 17.150 STA | 175.00000 3001.25] 100.00000 1715.00]| 100.00000 1715.00
| | |
| \ \

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 3
Bid Order: 108 Contract ID: 75-4257-627 Primary County: PLYMOUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) HA535 | ( 2 ) CO0380 | ( 3 ) VA285
|HARRIS, STEVE CONST., INC. | CONCRETE SPECIALTY, INC. | VANDER POL EXCAVATING, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
0170 2528-8445110 LUMP | 3200.00000 3200.00] 5500.00000 5500.00| 4500.00000 4500.00
TRAFFIC CONTROL | | |
0180 2533-4980005 LUMP | 17500.00000 17500.00] 18000.00000 18000.00] 12000.00000 12000.00
MOBILIZATION | | |
0190 2599-9999005 2.000 EACH | 125.00000 250.00] 150.00000 300.00] 100.00000 200.00
("EACH' ITEM) INTAKE PROTECTION | | |
0200 2599-9999010 LUMP | 500.00000 500.00] 250.00000 250.00] 500.00000 500.00
('LUMP SUM' ITEM) PROVIDE TRASH PICK-UP | | |
0210 2602-0000020 2650.000 LF \ 2.10000 5565.00| 2.50000 6625.00| 2.00000 5300.00
SILT FENCE | | |
0220 2602-0000090 1325.000 LF | 0.10000 132.50] 0.25000 331.25] 0.85000 1126.25
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 231,803.93| $ 233,745.12| $ 252,170.15
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 231,803.93| $ 233,745.12| $ 252,170.15




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 4
Bid Order: 108 Contract ID: 75-4257-627 Primary County: PLYMOUTH
Letting Date: 03/15/11 10:00 A.M.
4 ) GO020 5 ) CE120 6 ) C0415

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2710070 2103.000 cCY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0020 2102-2710090 3466.000 CY
EXCAVATION, CLASS 10, WASTE

0030 2107-0875000 1957.000 cCy
COMPACTION WITH MOISTURE AND DENSITY
CONTROL

0040 2213-7100400 5.000 EACH
RELOCATION OF MAIL BOXES

0050 2301-1033070 5129.900 SY

STANDARD OR SLIP FORM PORTLAND CEMENT

CONCRETE PAVEMENT, CLASS C, CLASS 3

DURABILITY, 7 IN.

0060 2416-0100024 2.

APRONS, CONCRETE, 24 IN. DIA

0070 2435-0251000 2.

INTAKE, SW-510

0080 2503-0114218 31.
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP),

(CLASS III), 18 IN.

0090 2503-0114224 22.
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP),

(CLASS III), 24 IN.

0100 2507-3250005 16.
ENGINEERING FABRIC

0110 2507-6800061 16.
REVETMENT, CLASS E

0120 2510-6745850 3946.
REMOVAL OF PAVEMENT

0130 2515-2475006 372.
DRIVEWAY, P.C. CONCRETE, 6 IN.

0140 2515-6745600 212.

REMOVAL OF PAVED DRIVEWAY

0150 2518-6910000 2.

SAFETY CLOSURE

0160 2527-9263109 17.

000 EACH
000 EACH
000 LF
2000D
000 LF
2000D
000 sSY
600 TON
000 sSY
300 SY
600 SY
000 EACH
150 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED

\
\
|
|
+

(
GODBERSEN-SMITH CONSTRUCTION

UNIT PRICE

7.50000
6.00000

3.00000

125.00000

28.50000

1000.00000
3000.00000

45.00000

55.00000

3.00000
50.00000
4.50000
36.00000
5.50000
50.00000

100.00000

15772.
20796.

5871.

625.

146202.

2000.
6000.

1395.

1210.

48.
830.
17757.
13402.
1169.
100.

1715.

Q —~

100.

30.

800.

3300.

50.

75.

50.

44.

50.

100.

EDAR VALLEY CORP.

.73000

.98000

.11000

00000

82000

00000

00000

00000

00000

.50000

00000

.67000

07000

.12000

00000
00000

500.

158103.

1600.
6600.

1550.

1650.

40.
830.
14481.
16407.
1301.
100.

1715.

Q —~

ONCRETE TECHNOLOGIES, INC.

105.

27.

1325.

3180.

45.

75.

51.

41.

52.

105.

.50000

.25000

.20000

00000

25000

00000

00000

00000

00000

.15000

00000

.75000

50000

.25000

00000
00000

525.

139789.

2650.
6360.

1395.

1650.

82.
846.
22689.
15450.
1116.
104.

1800.

.50

.40

00

78

00
00

00

00

40
60
50
45
15
00

75



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 5
Bid Order: 108 Contract ID: 75-4257-627 Primary County: PLYMOUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) CE120 | ( 6 ) CO415
| GODBERSEN-SMITH CONSTRUCTION |CEDAR VALLEY CORP. | CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2528-8445110 LUMP | 5200.00000 5200.00| 7650.00000 7650.00 | 4650.00000 4650.00
TRAFFIC CONTROL | | |
0180 2533-4980005 LUMP | 25000.00000 25000.00 | 25769.00000 25769.00 | 31500.00000 31500.00
MOBILIZATION | | |
0190 2599-9999005 2.000 EACH | 125.00000 250.00] 100.00000 200.00] 105.00000 210.00
("EACH' ITEM) INTAKE PROTECTION | | |
0200 2599-9999010 LUMP | 500.00000 500.00] 900.00000 900.00| 650.00000 650.00
('LUMP SUM' ITEM) PROVIDE TRASH PICK-UP | | |
0210 2602-0000020 2650.000 LF | 2.10000 5565.00| 1.50000 3975.00| 1.55000 4107.50
SILT FENCE | | |
0220 2602-0000090 1325.000 LF | 0.10000 132.50] 0.30000 397.50] 0.35000 463.75
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 271,541.25| $ 284,113.35| $ 306,493.28
—————————————————————————————————————————— ittt et b TP
CONTRACT TOTALS | $ 271,541.25| $ 284,113.35]| $ 306,493.28




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 110 1
Bid Order: 110 Contract ID: 95-C095-059 Primary County: WINNEBAGO
Letting Date: 110315 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by ALLIED MANATTS GROUP, L.L.C.
Contract Period: 50 WORK DAYS Late Start Date: 07/25/11

Project: STP-S-C095(59)--5E-95
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: WINNEBAGO Prj Awd Amt: $674,511.60
Route: R34
Location: SOUTH CORPORATE LIMITS TO IOWA HIGHWAY 9

ALLIED MANATTS GROUP, L.L.C.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 AL427 ALLIED MANATTS GROUP, L.L.C. $ 674,511.60 100.00 %
2 CE120 CEDAR VALLEY CORP. $ 749,220.80 111.07 %
3 WI040 WICKS CONSTRUCTION, INC. $ 750,789.75 111.30 %
4 CR334 CROELL AND SUBSIDIARY $ 797,256.95 118.19 %
5 CO415 CONCRETE TECHNOLOGIES, INC. $ 807,771.61 119.75 %
6 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $ 829,791.30 123.02 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 2
Bid Order: 110 Contract ID: 95-C095-059 Primary County: WINNEBAGO
Letting Date: 03/15/11 10:00 A.M.
1 ) AL427 2 ) CE120 3 ) WIO040

(
WICKS CONSTRUCTION, INC.

Q —~

(
ALLIED MANATTS GROUP, L.L.C. EDAR VALLEY CORP.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I

0010 2101-0850002 27.000 UNIT | 40.00000 1080.00] 9.00000 243.00] 9.00000 243.00
CLEARING AND GRUBBING | I I

0020 2102-042504¢6 150.000 CYy | 35.50000 5325.00] 11.00000 1650.00] 11.00000 1650.00
SELECTED BACKFILL | | I

0030 2102-0425070 300.000 TON | 16.50000 4950.00] 14.75000 4425.00] 14.75000 4425.00
SPECIAL BACKFILL | |

0040 2102-2710070 5000.000 cCY | 7.00000 35000.00| 6.85000 34250.00| 6.85000 34250.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |

0050 2102-2710080 100.000 CYy | 15.00000 1500.00] 6.85000 685.00] 6.85000 685.00
EXCAVATION, CLASS 10, UNSUITABLE OR | | |
UNSTABLE MATERIAL | | I

0060 2105-8425015 750.000 cCY | 15.00000 11250.00] 24.50000 18375.00] 24.50000 18375.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |

0070 2121-7425020 85.000 TON | 16.50000 1402.50| 17.30000 1470.50| 17.30000 1470.50
GRANULAR SHOULDERS, TYPE B | I I

0080 2214-5145150 16705.000 SY | 0.40000 6682.00] 0.40000 6682.00] 0.39000 6514.95
PAVEMENT SCARIFICATION | | I

0090 2301-1003080 18725.000 SY | 23.00000 430675.00] 26.38000 493965.50] 28.30000 529917.50
STANDARD OR SLIP-FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, QM-C, CLASS 3 | | |
DURABILITY, 8 IN. | | I

0100 2301-1033060 315.000 SY | 18.00000 5670.00| 48.98000 15428.70| 27.50000 8662.50
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 6 IN. | | |

0110 2301-6911722 LUMP | 1000.00000 1000.00| 750.00000 750.00 | 500.00000 500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |

0120 2301-9090000 4165.000 CY | 1.00000 4165.00] 1.00000 4165.00] 1.00000 4165.00
QUALITY MANAGEMENT - CONCRETE (QM-C) | | |

0130 2315-8275055 115.000 TON | 18.00000 2070.00] 17.30000 1989.50] 17.30000 1989.50
SURFACING, DRIVEWAY | | |

0140 2402-0425031 255.000 TON | 19.63000 5005.65] 16.60000 4233.00] 16.60000 4233.00
GRANULAR BACKFILL | | |

0150 2416-0100015 2.000 EACH | 565.00000 1130.00] 505.00000 1010.00] 505.00000 1010.00
APRONS, CONCRETE, 15 IN. DIA. | | |

0160 2422-0360018 2.000 EACH | 260.00000 520.00] 252.00000 504.00] 252.00000 504.00

| | |

APRONS, UNCLASSIFIED, 18 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 3
Bid Order: 110 Contract ID: 95-C095-059 Primary County: WINNEBAGO
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) AL427 | ( 2 ) CE120 | ( 3 ) WIO40
|ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP. |[WICKS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2422-1722018 22.000 LF | 42.00000 924.00] 28.00000 616.00] 28.00000 616.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0180 2435-0140148 1.000 EACH | 2047.00000 2047.00| 2900.00000 2900.00| 2900.00000 2900.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0190 2435-0250100 2.000 EACH | 2017.00000 4034.00] 2400.00000 4800.00| 2400.00000 4800.00
INTAKE, SW-501 | |
0200 2435-0250500 2.000 EACH | 2507.00000 5014.00] 4000.00000 8000.00| 3650.00000 7300.00
INTAKE, SW-505 | | |
0210 2503-0114415 206.000 LF | 51.70000 10650.20| 35.00000 7210.00]| 35.00000 7210.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | |
(CLASS 1V), 15 IN. | | I
0220 2503-0200036 230.000 LF | 15.00000 3450.00] 10.00000 2300.00| 10.00000 2300.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0230 2507-3250005 36.000 SY | 3.00000 108.00] 5.00000 180.00] 5.00000 180.00
ENGINEERING FABRIC | | |
0240 2507-8029000 30.000 TON | 28.00000 840.00| 23.00000 690.00| 23.00000 690.00
EROSION STONE | |
0250 2510-6745850 2100.000 SY | 5.00000 10500.00] 6.95000 14595.00| 6.95000 14595.00
REMOVAL OF PAVEMENT | | |
0260 2510-6750600 6.000 EACH | 300.00000 1800.00| 550.00000 3300.00] 550.00000 3300.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0270 2511-6745900 57.000 SY | 5.00000 285.00] 6.95000 396.15] 6.95000 396.15
REMOVAL OF SIDEWALK | | |
0280 2511-7526004 47.000 SY | 35.95000 1689.65]| 35.95000 1689.65]| 40.50000 1903.50
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0285 2511-7526006 45.000 SY | 44.43000 1999.35| 44.43000 1999.35| 40.25000 1811.25
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0290 2511-7528100 88.000 SF | 32.91000 2896.08| 32.91000 2896.08| 20.00000 1760.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0300 2515-2475006 792.000 SY | 41.86000 33153.12] 41.86000 33153.12] 40.50000 32076.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | \ \
0310 2515-6745600 676.000 SY | 5.00000 3380.00] 6.95000 4698.20| 6.95000 4698.20
REMOVAL OF PAVED DRIVEWAY | | |
0320 2518-6910000 11.000 EACH | 25.00000 275.00] 25.00000 275.00] 175.00000 1925.00
SAFETY CLOSURE | |
0330 2524-6765010 8.000 EACH | 125.00000 1000.00| 125.00000 1000.00| 75.00000 600.00
| | \

REMOVE AND REINSTALL SIGN AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 4
Bid Order: 110 Contract ID: 95-C095-059 Primary County: WINNEBAGO
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) AL427 | ( 2 ) CE120 | ( 3 ) WIO40
|ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP. |[WICKS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2527-9263109 18.070 STA | 135.00000 2439.45] 135.00000 2439.45] 110.00000 1987.70
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0350 2528-8445110 LUMP | 5750.00000 5750.00 | 5750.00000 5750.00 | 4700.00000 4700.00
TRAFFIC CONTROL | | |
0360 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |
0370 2533-4980005 LUMP | 26100.00000 26100.00| 49600.00000 49600.00| 28000.00000 28000.00
MOBILIZATION | |
0380 2599-9999005 34.000 EACH | 120.00000 4080.00| 120.00000 4080.00| 75.00000 2550.00
("EACH' ITEM) REMOVE & REINSTALL MAILBO | | |
0390 2599-9999018 40.000 sSY | 65.29000 2611.60] 65.29000 2611.60] 30.00000 1200.00
('"SQUARE YARDS' ITEM) PCC FLUME, CL C, | | |
CL 3, 6 IN. | | |
0400 2601-2634100 0.800 ACRE | 700.00000 560.00] 700.00000 560.00] 700.00000 560.00
MULCHING | | |
0410 2601-2636043 0.300 ACRE | 1200.00000 360.00] 1500.00000 450.00] 1750.00000 525.00
SEEDING AND FERTILIZING (RURAL) | |
0420 2601-2636044 0.500 ACRE | 1250.00000 625.00 | 2500.00000 1250.00| 3000.00000 1500.00
SEEDING AND FERTILIZING (URBAN) | |
0430 2602-0000020 120.000 LF | 240.00000 28800.00 | 2.00000 240.00| 4.50000 540.00
SILT FENCE | | |
0440 2602-0000060 120.000 LF | 1.00000 120.00] 1.00000 120.00] 0.50000 60.00
REMOVAL OF SILT FENCE | | |
0450 2602-0000090 120.000 LF | 1.00000 120.00] 1.00000 120.00] 0.30000 36.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 674,511.60]| $ 749,220.80| $ 750,789.75
—————————————————————————————————————————— R e it ettt
CONTRACT TOTALS | $ 674,511.60]| $ 749,220.80| $ 750,789.75




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 5
Bid Order: 110 Contract ID: 95-C095-059 Primary County: WINNEBAGO
Letting Date: 03/15/11 10:00 A.M.
4 ) CR334 5 ) C0415 6 ) CUl00

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2101-0850002 27.000 UNIT
CLEARING AND GRUBBING

0020 2102-0425046 150.000 CY
SELECTED BACKFILL

0030 2102-0425070 300.000 TON
SPECIAL BACKFILL

0040 2102-2710070 5000.000 cCY

EXCAVATION, CLASS 10, ROADWAY AND BORRO

0050 2102-2710080 100.000 cCY
EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

0060 2105-8425015 750.000 CY
TOPSOIL, STRIP, SALVAGE AND SPREAD
0070 2121-7425020 85.000 TON

GRANULAR SHOULDERS, TYPE B

0080 2214-5145150 16705.000 sY
PAVEMENT SCARIFICATION

0090 2301-1003080 18725.000 sY
STANDARD OR SLIP-FORM PORTLAND CEMENT
CONCRETE PAVEMENT, QM-C, CLASS 3
DURABILITY, 8 IN.

0100 2301-1033060 315.000 SY
STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3
DURABILITY, 6 IN.

0110 2301-6911722 LUMP

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

0120 2301-9090000 4165.000 CY
QUALITY MANAGEMENT - CONCRETE (QM-C)
0130 2315-8275055 115.000 TON

SURFACING, DRIVEWAY
0140 2402-0425031 255.000 TON

GRANULAR BACKFILL

0150 2416-0100015 2.000 EACH

APRONS, CONCRETE, 15 IN. DIA.

0160 2422-0360018 2.000 EACH

APRONS, UNCLASSIFIED, 18 IN. DIA.

\
\
|
|
+

(
CROELL AND SUBSIDIARY

UNIT PRICE

24.

17.

30.

32.

2500

17

16

505

252

.00000

.00000

.75000

.85000

.85000

50000

30000

.39000

00000

00000

.00000

.00000

.30000

.60000

.00000

.00000

243.

1650.

4425.

34250.

685.

18375.

1470.

6514.

561750.

10080.

2500.

4165.

1989.

4233.

1010.

504.

Q —~

25.

17.

30.

42.

2060.

17.

17.

520.

260.

.25000

.25000

.25000

.00000

.00000

25000

75000

.40000

00000

00000

00000

.00000

75000

25000

00000

00000

ONCRETE TECHNOLOGIES, INC.

249.
1687.
4575.

35000.

700.

18937.
1508.
6682.

561750.

13230.

2060.

4165.
2041.
4398.
1040.

520.

Q —~

UNNINGHAM, K CONST. CO.,

INC

24.

17.

31.

39.

1200

17

16

505

252

.00000

.00000

.75000

.85000

.85000

50000

30000

.39000

00000

50000

.00000

.00000

.30000

.60000

.00000

.00000

243.

1650.

4425.

34250.

685.

18375.

1470.

6514.

580475.

12442.

1200.

4165.

1989.

4233.

1010.

504.

00

00

00

00

00

50

95

00

50

00

00

50

00

00

00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 6
Bid Order: 110 Contract ID: 95-C095-059 Primary County: WINNEBAGO
Letting Date: 03/15/11 10:00 A.M.
| 4 ) CR334 | ( 5 ) C0415 | ( 6 ) CU1l00
| CROELL AND SUBSIDIARY | CONCRETE TECHNOLOGIES, INC. | CUNNINGHAM, K CONST. CO., INC

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— it sttt it

0170 2422-1722018 22.000 LF | 28.00000 616.00] 28.85000 634.70] 28.00000 616.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |

0180 2435-0140148 1.000 EACH | 2900.00000 2900.00| 3000.00000 3000.00| 2900.00000 2900.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |

0190 2435-0250100 2.000 EACH | 2400.00000 4800.00| 2500.00000 5000.00| 2875.00000 5750.00
INTAKE, SW-501 | |

0200 2435-0250500 2.000 EACH | 3650.00000 7300.00 | 3760.00000 7520.00 | 4125.00000 8250.00
INTAKE, SW-505 | | \

0210 2503-0114415 206.000 LF | 35.00000 7210.00| 36.00000 7416.00 | 35.00000 7210.00
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS IV), 15 IN. | | |

0220 2503-0200036 230.000 LF | 10.00000 2300.00| 10.25000 2357.50] 10.00000 2300.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | \ \

0230 2507-3250005 36.000 SY | 5.00000 180.00] 5.25000 189.00] 5.00000 180.00
ENGINEERING FABRIC | | |

0240 2507-8029000 30.000 TON | 23.00000 690.00| 23.75000 712.50] 23.00000 690.00
EROSION STONE | |

0250 2510-6745850 2100.000 SY | 6.95000 14595.00| 7.25000 15225.00] 8.45000 17745.00
REMOVAL OF PAVEMENT | | |

0260 2510-6750600 6.000 EACH | 550.00000 3300.00] 565.00000 3390.00] 550.00000 3300.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |

0270 2511-6745900 57.000 SY | 6.95000 396.15] 7.25000 413.25] 6.95000 396.15
REMOVAL OF SIDEWALK | | |

0280 2511-7526004 47.000 SY | 31.00000 1457.00| 37.00000 1739.00| 35.95000 1689.65
SIDEWALK, P.C. CONCRETE, 4 IN. | | |

0285 2511-7526006 45.000 SY | 34.00000 1530.00]| 45.75000 2058.75] 44.43000 1999.35
SIDEWALK, P.C. CONCRETE, 6 IN. | | |

0290 2511-7528100 88.000 SF | 30.00000 2640.00] 34.00000 2992.00] 32.91000 2896.08
DETECTABLE WARNINGS FOR CURB RAMPS | | |

0300 2515-2475006 792.000 SY | 31.50000 24948.00 | 43.00000 34056.00| 41.86000 33153.12
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |

0310 2515-6745600 676.000 SY | 6.95000 4698.20| 7.25000 4901.00]| 6.95000 4698.20
REMOVAL OF PAVED DRIVEWAY | | |

0320 2518-6910000 11.000 EACH | 100.00000 1100.00| 180.00000 1980.00| 175.00000 1925.00
SAFETY CLOSURE | |

0330 2524-6765010 8.000 EACH | 140.00000 1120.00| 77.25000 618.00] 75.00000 600.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 7
Bid Order: 110 Contract ID: 95-C095-059 Primary County: WINNEBAGO
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) C0415 | ( 6 ) CU1l00
| CROELL AND SUBSIDIARY | CONCRETE TECHNOLOGIES, INC. |CUNNINGHAM, K CONST. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2527-9263109 18.070 STA | 95.00000 1716.65]| 113.00000 2041.91| 110.00000 1987.70
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0350 2528-8445110 LUMP | 6100.00000 6100.00] 4850.00000 4850.00| 4700.00000 4700.00
TRAFFIC CONTROL | | |
0360 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |
0370 2533-4980005 LUMP | 45000.00000 45000.00] 38000.00000 38000.00| 43315.00000 43315.00
MOBILIZATION | |
0380 2599-9999005 34.000 EACH | 100.00000 3400.00| 77.25000 2626.50] 75.00000 2550.00
('"EACH' ITEM) REMOVE & REINSTALL MAILBO | | |
0390 2599-9999018 40.000 sSY | 30.00000 1200.00| 67.25000 2690.00| 65.29000 2611.60
('SQUARE YARDS' ITEM) PCC FLUME, CL C, | |
CL 3, 6 IN. | | |
0400 2601-2634100 0.800 ACRE | 700.00000 560.00]| 700.00000 560.00| 700.00000 560.00
MULCHING | | |
0410 2601-2636043 0.300 ACRE | 1500.00000 450.00] 1800.00000 540.00]| 1750.00000 525.00
SEEDING AND FERTILIZING (RURAL) | | |
0420 2601-2636044 0.500 ACRE | 2500.00000 1250.00| 3100.00000 1550.00]| 3000.00000 1500.00
SEEDING AND FERTILIZING (URBAN) | | |
0430 2602-0000020 120.000 LF | 2.00000 240.00| 4.75000 570.00]| 4.50000 540.00
SILT FENCE | | |
0440 2602-0000060 120.000 LF | 1.00000 120.00] 0.50000 60.00]| 0.50000 60.00
REMOVAL OF SILT FENCE | | |
0450 2602-0000090 120.000 LF | 1.00000 120.00] 0.50000 60.00]| 0.30000 36.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 797,256.95] S 807,771.61| S 829,791.30
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 797,256.95] S 807,771.61| S 829,791.30




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
111 98-C098-059
110315 10:00 A.M.
CONTRACT SIGNED by
115 WORK DAYS Late Start Date:

Contract ID:

CEDAR VALLEY CORP.
04/18/11

FM-C098 (59) --55-98 Project:
PCC OVERLAY - UNBONDED Work Type:
WORTH Prj Awd Amt: $1,154,411.69 County:
KILLDEER AVENUE Route:
ON CO. RD. S 34 FROM IA HWY 9 NORTH TO Location:
CO. RD. A 34

L-LPPCC-2--73-98 Project:
PCC OVERLAY - UNBONDED Work Type:
WORTH Prj Awd Amt: $1,200,544.15 County:
390 TH STREET Route:
NW COR SEC 8-98-21 E TO N 1/4 COR 9-98-2 Location:

0

L-LPPCC-4--73-98
PCC OVERLAY - UNBONDED

WORTH Prj Awd Amt: $326,914.02
LARK AVE
ON CO. RD. S 34 FROM CERRO GORDO CO. LIN

E N. TO IA HWY 9

04/21/11
111 1

Run Date:
Page:

Primary County: WORTH
No Established DBE Goal

L-LPPCC-1--73-98

PCC OVERLAY - UNBONDED

WORTH Prj Awd Amt:
PARTRIDGE AVENUE

NORTH CITY LIMITS OF MANLY ON PARTRIDGE
TO 390TH ST

$346,889.06

L-LPPCC-3--73-98

PCC OVERLAY - UNBONDED

WORTH Prj Awd Amt:
430 TH STREET

FROM CO.RD. S 34 EAST TO

U.S. HIGHWAY 65

$751,903.55

RANK

VENDOR NO./NAME

CEDAR VALLEY CORP.
MANATT'S, INC.

CROELL AND SUBSIDIARY

FLYNN COMPANY, INC.

KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC
ALLIED MANATTS GROUP, L.L.C.

TOTAL % OVER

BID LOW BID
$ 3,780,662.47 100.00 %
$ 3,852,169.06 101.89 %
$ 4,029,966.57 106.59 %
$ 4,284,836.45 113.33 %
$ 4,449,565.04 117.69 %
$ 4,498,573.86 118.98 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 2
Bid Order: 111 Contract ID: 98-C098-059 Primary County: WORTH
Letting Date: 03/15/11 10:00 A.M.
\ 1 ) CE120 | ( 2 ) MA225 | ( 3 ) CR334
| CEDAR VALLEY CORP. |[MANATT'S, INC. | CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS FM-C098 (59) --55-98
\ \ \
0010 2121-7425020 10262.000 TON | 11.54000 118423.48| 11.00000 112882.00| 12.00000 123144.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2123-7450000 741.720 STA | 192.00000 142410.24| 200.00000 148344.00| 192.00000 142410.24
SHOULDER CONSTRUCTION, EARTH | | |
0030 2214-5145150 4814.000 SY | 2.15000 10350.10] 2.35000 11312.90] 2.71000 13045.94
PAVEMENT SCARIFICATION | | |
0040 2301-9091000 9.000 EACH | 1.00000 9.00| 145.00000 1305.00| 150.00000 1350.00
RUMBLE STRIP PANEL (PCC SURFACE) | |
0050 2310-5151040 10692.000 CY | 51.27000 548178.84 | 50.50000 539946.00| 53.50000 572022.00
PORTLAND CEMENT CONCRETE OVERLAY, | |
FURNISH ONLY | | |
0060 2310-5151551 85922.000 sSY | 2.07000 177858.54 | 2.50000 214805.00| 2.50000 214805.00
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0070 2518-6910000 16.000 EACH | 75.00000 1200.00]| 75.00000 1200.00| 75.00000 1200.00
SAFETY CLOSURE | | |
0080 2526-8285000 LUMP | 15000.00000 15000.00] 10000.00000 10000.00| 18500.00000 18500.00
CONSTRUCTION SURVEY | | |
0090 2527-9263109 1142.440 STA | 14.16000 16176.95]| 14.20000 16222.65| 14.50000 16565.38
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0100 2528-8445110 LUMP | 3645.00000 3645.00| 5000.00000 5000.00| 3800.00000 3800.00
TRAFFIC CONTROL | | |
0110 2528-8445113 3.000 EACH | 295.00000 885.00] 295.00000 885.00] 295.00000 885.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 45700.00000 45700.00| 23500.00000 23500.00| 17500.00000 17500.00
MOBILIZATION | | |
0130 2599-9999003 1128.000 CY \ 51.27000 57832.56| 50.50000 56964.00| 53.50000 60348.00
("CUBIC YARDS' ITEM) PCC OVERLAY, | |
FURNISH ONLY | | |
0140 2599-9999018 5314.000 SY | 2.07000 10999.98| 2.50000 13285.00] 7.00000 37198.00
("SQUARE YARDS' ITEM) PCC OVERLAY, | |
PLACEMENT ONLY, | | |
0150 2601-2636043 8.500 ACRE | 585.00000 4972.50] 625.00000 5312.50] 580.00000 4930.00
SEEDING AND FERTILIZING (RURAL) | | |
0160 2602-0000020 475.000 LF | 1.62000 769.50] 2.00000 950.00] 1.50000 712.50
SILT FENCE | | |
SECTION TOTALS | $ 1,154,411.69] $ 1,161,914.05] $ 1,228,416.06
—————————————————————————————————————————— o
SECTION 0002  ROADWAY ITEMS L-LPPCC-1--73-98
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 3
Bid Order: 111 Contract ID: 98-C098-059 Primary County: WORTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CE120 | ( 2 ) MA225 | ( 3 ) CR334
| CEDAR VALLEY CORP. |[MANATT'S, INC. | CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2121-7425020 2980.000 TON | 11.54000 34389.20| 11.00000 32780.00| 12.00000 35760.00
GRANULAR SHOULDERS, TYPE B | | |
0180 2123-7450000 211.000 STA | 216.00000 45576.00| 220.00000 46420.00| 216.00000 45576.00
SHOULDER CONSTRUCTION, EARTH | | |
0190 2214-5145150 2412.000 SY | 2.20000 5306.40] 2.40000 5788.80| 2.71000 6536.52
PAVEMENT SCARIFICATION | | |
0200 2301-9091000 3.000 EACH | 1.00000 3.00] 145.00000 435.00] 150.00000 450.00
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0210 2310-5151040 2943.000 CY | 51.27000 150887.61| 50.50000 148621.50| 53.50000 157450.50
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY \ \ \
0220 2310-5151551 23648.000 SY | 2.07000 48951.36| 2.50000 59120.00] 2.50000 59120.00
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0230 2518-6910000 4.000 EACH | 75.00000 300.00] 75.00000 300.00] 75.00000 300.00
SAFETY CLOSURE | |
0240 2526-8285000 LUMP | 7000.00000 7000.00 | 10000.00000 10000.00| 5300.00000 5300.00
CONSTRUCTION SURVEY | | |
0250 2527-9263109 259.750 STA | 14.16000 3678.06| 14.20000 3688.45] 14.50000 3766.38
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2528-8445110 LUMP | 3645.00000 3645.00| 5000.00000 5000.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0270 2528-8445113 2.000 EACH | 295.00000 590.00] 295.00000 590.00] 295.00000 590.00
FLAGGERS | | |
0280 2533-4980005 LUMP | 14100.00000 14100.00]| 23500.00000 23500.00]| 17500.00000 17500.00
MOBILIZATION | |
0290 2599-9999003 478.000 CY | 51.27000 24507.06| 50.50000 24139.00| 53.50000 25573.00
("CUBIC YARDS' ITEM) PCC OVERLAY, | |
FURNISH ONLY | | |
0300 2599-9999018 2411.000 SY | 2.07000 4990.77| 2.50000 6027.50| 8.00000 19288.00
("SQUARE YARDS' ITEM) PCC OVERLAY, | |
PLACEMENT ONLY, | | |
0310 2601-2636043 4.860 ACRE | 585.00000 2843.10] 625.00000 3037.50] 580.00000 2818.80
SEEDING AND FERTILIZING (RURAL) | | |
0320 2602-0000020 75.000 LF | 1.62000 121.50] 2.00000 150.00] 1.50000 112.50
SILT FENCE | | |
SECTION TOTALS | $ 346,889.06| $ 369,597.75]| $ 381,641.70
—————————————————————————————————————————— b
SECTION 0003  ROADWAY ITEMS L-LPPCC-2--73-98
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 4
Bid Order: 111 Contract ID: 98-C098-059 Primary County: WORTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CE120 | ( 2 ) MA225 | ( 3 ) CR334
| CEDAR VALLEY CORP. |[MANATT'S, INC. | CROELL AND SUBSIDIARY

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— ettt sttt it

0330 2121-7425020 10437.000 TON | 11.54000 120442.98| 11.00000 114807.00| 12.00000 125244.00
GRANULAR SHOULDERS, TYPE B | | |

0340 2123-7450000 764.000 STA | 192.00000 146688.00| 200.00000 152800.00| 192.00000 146688.00
SHOULDER CONSTRUCTION, EARTH | | |

0350 2214-5145150 3797.000 SY | 2.20000 8353.40| 2.40000 9112.80| 2.71000 10289.87
PAVEMENT SCARIFICATION | | |

0360 2301-9091000 6.000 EACH | 1.00000 6.00| 145.00000 870.00| 150.00000 900.00
RUMBLE STRIP PANEL (PCC SURFACE) | |

0370 2310-5151040 11490.000 CY | 51.27000 589092.30] 50.50000 580245.00| 53.50000 614715.00
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | |

0380 2310-5151551 92336.000 SY | 2.07000 191135.52| 2.50000 230840.00] 2.50000 230840.00
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | | |

0390 2518-6910000 14.000 EACH | 75.00000 1050.00| 75.00000 1050.00| 75.00000 1050.00
SAFETY CLOSURE | | |

0400 2526-8285000 LUMP | 21000.00000 21000.00| 10000.00000 10000.00] 20000.00000 20000.00
CONSTRUCTION SURVEY | | |

0410 2527-9263109 1325.980 STA | 14.16000 18775.88| 14.20000 18828.92| 14.50000 19226.71
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |

0420 2528-8445110 LUMP | 3645.00000 3645.00| 5000.00000 5000.00| 3800.00000 3800.00
TRAFFIC CONTROL | | |

0430 2528-8445113 2.000 EACH | 295.00000 590.00] 295.00000 590.00| 295.00000 590.00
FLAGGERS | | |

0440 2533-4980005 LUMP | 41800.00000 41800.00] 23500.00000 23500.00| 17500.00000 17500.00
MOBILIZATION | | |

0450 2599-9999003 797.000 CY | 51.27000 40862.19| 50.50000 40248.50| 53.50000 42639.50
("CUBIC YARDS' ITEM) PCC OVERLAY, | |
FURNISH ONLY | | |

0460 2599-9999018 3934.000 SY | 2.07000 8143.38| 2.50000 9835.00| 8.00000 31472.00
("SQUARE YARDS' ITEM) PCC OVERLAY, | |
PLACEMENT ONLY, | | |

0470 2601-2636043 14.000 ACRE | 585.00000 8190.00| 625.00000 8750.00 | 580.00000 8120.00
SEEDING AND FERTILIZING (RURAL) | | |

0480 2602-0000020 475.000 LF | 1.62000 769.50] 2.00000 950.00] 1.50000 712.50
SILT FENCE | | \

SECTION TOTALS | $ 1,200,544.15] $ 1,207,427.22] $ 1,273,787.58
—————————————————————————————————————————— b
SECTION 0004  ROADWAY ITEMS L-LPPCC-3--73-98

\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 5
Bid Order: 111 Contract ID: 98-C098-059 Primary County: WORTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CE120 | ( 2 ) MA225 | ( 3 ) CR334
| CEDAR VALLEY CORP. |[MANATT'S, INC. | CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0490 2121-7425020 7583.000 TON | 11.54000 87507.82| 11.00000 83413.00] 12.00000 90996.00
GRANULAR SHOULDERS, TYPE B | | |
0500 2123-7450000 478.000 STA | 192.00000 91776.00] 200.00000 95600.00| 192.00000 91776.00
SHOULDER CONSTRUCTION, EARTH | | |
0510 2214-5145150 798.000 SY | 4.00000 3192.00] 3.70000 2952.60] 2.71000 2162.58
PAVEMENT SCARIFICATION | | |
0520 2301-9091000 3.000 EACH | 1.00000 3.00] 145.00000 435.00| 150.00000 450.00
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0530 2310-5151040 7200.000 CY | 51.27000 369144.00] 50.50000 363600.00] 53.50000 385200.00
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | |
0540 2310-5151551 57853.000 SY | 2.07000 119755.71| 2.50000 144632.50| 2.50000 144632.50
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0550 2518-6910000 9.000 EACH | 75.00000 675.00| 75.00000 675.00| 75.00000 675.00
SAFETY CLOSURE | |
0560 2526-8285000 LUMP | 14000.00000 14000.00] 10000.00000 10000.00] 12000.00000 12000.00
CONSTRUCTION SURVEY | | |
0570 2527-9263109 840.320 STA | 14.16000 11898.93| 14.20000 11932.54| 14.50000 12184.64
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0580 2528-8445110 LUMP | 3645.00000 3645.00| 5000.00000 5000.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0590 2528-8445113 3.000 EACH | 295.00000 885.00] 295.00000 885.00] 295.00000 885.00
FLAGGERS | | |
0600 2533-4980005 LUMP | 28700.00000 28700.00 | 23500.00000 23500.00| 17500.00000 17500.00
MOBILIZATION | |
0610 2599-9999003 230.000 cCY | 51.27000 11792.10] 50.50000 11615.00] 53.50000 12305.00
("CUBIC YARDS' ITEM) PCC OVERLAY, | |
FURNISH ONLY | | |
0620 2599-9999018 1057.000 SY | 2.07000 2187.99] 2.50000 2642.50] 8.00000 8456.00
("SQUARE YARDS' ITEM) PCC OVERLAY, | |
PLACEMENT ONLY, | | |
0630 2601-2636043 10.900 ACRE | 585.00000 6376.50| 625.00000 6812.50| 580.00000 6322.00
SEEDING AND FERTILIZING (RURAL) | | |
0640 2602-0000020 225.000 LF | 1.62000 364.50] 2.00000 450.00] 1.50000 337.50
SILT FENCE | | |
SECTION TOTALS | S 751,903.55] S 764,145.64 | S 788,882.22
—————————————————————————————————————————— b
SECTION 0005  ROADWAY ITEMS L-LPPCC-4--73-98
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 6
Bid Order: 111 Contract ID: 98-C098-059 Primary County: WORTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CE120 | ( 2 ) MA225 | ( 3 ) CR334
| CEDAR VALLEY CORP. |[MANATT'S, INC. | CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0650 2121-7425020 1800.000 TON | 11.54000 20772.00| 11.00000 19800.00| 12.00000 21600.00
GRANULAR SHOULDERS, TYPE B | | |
0660 2123-7450000 210.850 STA | 216.00000 45543.60| 216.00000 45543.60 | 216.00000 45543.60
SHOULDER CONSTRUCTION, EARTH | | |
0670 2214-5145150 1336.000 SY | 2.90000 3874.40] 3.10000 4141.60] 2.71000 3620.56
PAVEMENT SCARIFICATION | | |
0680 2301-9091000 3.000 EACH | 1.00000 3.00] 145.00000 435.00] 150.00000 450.00
RUMBLE STRIP PANEL (PCC SURFACE) | |
0690 2310-5151040 3073.000 CY | 51.27000 157552.71| 50.50000 155186.50| 53.50000 164405.50
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | |
0700 2310-5151551 24695.000 SY | 2.07000 51118.65]| 2.50000 61737.50] 2.50000 61737.50
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | |
0710 2518-6910000 6.000 EACH | 75.00000 450.00] 75.00000 450.00] 75.00000 450.00
SAFETY CLOSURE | | |
0720 2526-8285000 LUMP | 7000.00000 7000.00 | 10000.00000 10000.00] 5300.00000 5300.00
CONSTRUCTION SURVEY | | |
0730 2527-9263109 293.500 STA | 14.16000 4155.96| 14.20000 4167.70] 14.50000 4255.75
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0740 2528-8445110 LUMP | 3645.00000 3645.00| 5000.00000 5000.00| 5300.00000 5300.00
TRAFFIC CONTROL | | |
0750 2528-8445113 2.000 EACH | 295.00000 590.00] 295.00000 590.00] 295.00000 590.00
FLAGGERS | | |
0760 2533-4980005 LUMP | 14200.00000 14200.00] 23500.00000 23500.00| 17500.00000 17500.00
MOBILIZATION | | |
0770 2599-9999003 265.000 cCY | 51.27000 13586.55] 50.50000 13382.50] 53.50000 14177.50
("CUBIC YARDS' ITEM) PCC OVERLAY, | |
FURNISH ONLY | | |
0780 2599-9999018 1335.000 sSY | 2.07000 2763.45] 2.50000 3337.50] 8.00000 10680.00
("SQUARE YARDS' ITEM) PCC OVERLAY, | |
PLACEMENT ONLY, | | |
0790 2601-2636043 2.420 ACRE | 585.00000 1415.70]| 625.00000 1512.50] 580.00000 1403.60
SEEDING AND FERTILIZING (RURAL) | | |
0800 2602-0000020 150.000 LF | 1.62000 243.00| 2.00000 300.00] 1.50000 225.00
SILT FENCE | | |
SECTION TOTALS | $ 326,914.02| $ 349,084.40| $ 357,239.01
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 3,780,662.47| S 3,852,169.06| S 4,029,966.57




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 7
Bid Order: 111 Contract ID: 98-C098-059 Primary County: WORTH
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) FL120 | ( 5 ) KNO36 | ( 6 ) AL427
| FLYNN COMPANY, INC. |[KNIFE RIVER MIDWEST LLC |ALLIED MANATTS GROUP, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS FM-C098 (59) --55-98
\ \ \
0010 2121-7425020 10262.000 TON | 11.00000 112882.00] 11.47000 117705.14| 11.00000 112882.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2123-7450000 741.720 STA | 192.00000 142410.24| 192.00000 142410.24| 190.00000 140926.80
SHOULDER CONSTRUCTION, EARTH | | |
0030 2214-5145150 4814.000 SY | 2.71000 13045.94 | 6.48000 31194.72| 2.50000 12035.00
PAVEMENT SCARIFICATION | | |
0040 2301-9091000 9.000 EACH | 50.00000 450.00] 100.25000 902.25] 250.00000 2250.00
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0050 2310-5151040 10692.000 CY | 53.28000 569669.76| 55.42000 592550.64 | 59.00000 630828.00
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | |
0060 2310-5151551 85922.000 sSY | 3.31000 284401.82| 2.09000 179576.98| 3.50000 300727.00
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0070 2518-6910000 16.000 EACH | 75.00000 1200.00| 75.00000 1200.00| 75.00000 1200.00
SAFETY CLOSURE | |
0080 2526-8285000 LUMP | 12900.00000 12900.00] 18500.00000 18500.00] 18500.00000 18500.00
CONSTRUCTION SURVEY | | |
0090 2527-9263109 1142.440 STA | 14.50000 16565.38| 14.50000 16565.38| 14.50000 16565.38
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0100 2528-8445110 LUMP | 3800.00000 3800.00| 3800.00000 3800.00| 3800.00000 3800.00
TRAFFIC CONTROL | | |
0110 2528-8445113 3.000 EACH | 295.00000 885.00] 295.00000 885.00] 295.00000 885.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 29200.00000 29200.00| 64210.30000 64210.30] 75400.00000 75400.00
MOBILIZATION | |
0130 2599-9999003 1128.000 CY | 60.18000 67883.04 | 121.05000 136544.40| 59.00000 66552.00
("CUBIC YARDS' ITEM) PCC OVERLAY, | |
FURNISH ONLY | | |
0140 2599-9999018 5314.000 SY | 12.00000 63768.00| 20.48000 108830.72| 5.00000 26570.00
("SQUARE YARDS' ITEM) PCC OVERLAY, | |
PLACEMENT ONLY, | | |
0150 2601-2636043 8.500 ACRE | 595.00000 5057.50] 585.00000 4972 .50 585.00000 4972.50
SEEDING AND FERTILIZING (RURAL) | | |
0160 2602-0000020 475.000 LF | 1.62000 769.50] 1.62000 769.50| 1.62000 769.50
SILT FENCE | | |
SECTION TOTALS | S 1,324,888.18] S 1,420,617.77| S 1,414,863.18
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS L-LPPCC-1--73-98
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 8
Bid Order: 111 Contract ID: 98-C098-059 Primary County: WORTH
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) FL120 | ( 5 ) KNO36 | ( 6 ) AL427
| FLYNN COMPANY, INC. |[KNIFE RIVER MIDWEST LLC |ALLIED MANATTS GROUP, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2121-7425020 2980.000 TON | 11.00000 32780.00| 11.47000 34180.60| 11.00000 32780.00
GRANULAR SHOULDERS, TYPE B | | |
0180 2123-7450000 211.000 STA | 216.00000 45576.00| 216.00000 45576.00| 160.00000 33760.00
SHOULDER CONSTRUCTION, EARTH | | |
0190 2214-5145150 2412.000 SY | 2.71000 6536.52| 5.19000 12518.28| 2.60000 6271.20
PAVEMENT SCARIFICATION | | |
0200 2301-9091000 3.000 EACH | 50.00000 150.00] 100.25000 300.75] 250.00000 750.00
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0210 2310-5151040 2943.000 CY | 53.28000 156803.04 | 56.01000 164837.43| 59.00000 173637.00
PORTLAND CEMENT CONCRETE OVERLAY, | |
FURNISH ONLY | | |
0220 2310-5151551 23648.000 SY | 3.31000 78274.88 | 2.31000 54626.88 | 3.50000 82768.00
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0230 2518-6910000 4.000 EACH | 75.00000 300.00] 75.00000 300.00] 75.00000 300.00
SAFETY CLOSURE | |
0240 2526-8285000 LUMP | 3500.00000 3500.00] 5300.00000 5300.00| 5300.00000 5300.00
CONSTRUCTION SURVEY | | |
0250 2527-9263109 259.750 STA | 14.50000 3766.38] 14.50000 3766.38] 14.50000 3766.38
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2528-8445110 LUMP | 1500.00000 1500.00| 1500.00000 1500.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0270 2528-8445113 2.000 EACH | 295.00000 590.00] 295.00000 590.00] 295.00000 590.00
FLAGGERS | | |
0280 2533-4980005 LUMP | 8300.00000 8300.00 | 64210.30000 64210.30] 20100.00000 20100.00
MOBILIZATION | |
0290 2599-9999003 478.000 CY | 60.18000 28766.04 | 60.59000 28962.02| 59.00000 28202.00
("CUBIC YARDS' ITEM) PCC OVERLAY, | |
FURNISH ONLY | | |
0300 2599-9999018 2411.000 SY | 12.00000 28932.00| 7.12000 17166.32| 5.00000 12055.00
("SQUARE YARDS' ITEM) PCC OVERLAY, | |
PLACEMENT ONLY, | | |
0310 2601-2636043 4.860 ACRE | 585.00000 2843.10] 585.00000 2843.10] 585.00000 2843.10
SEEDING AND FERTILIZING (RURAL) | | |
0320 2602-0000020 75.000 LF | 1.62000 121.50] 1.62000 121.50] 1.62000 121.50
SILT FENCE | | |
SECTION TOTALS | $ 398,739.46]| S 436,799.56]| $ 404,744.18
—————————————————————————————————————————— b
SECTION 0003  ROADWAY ITEMS L-LPPCC-2--73-98
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 9
Bid Order: 111 Contract ID: 98-C098-059 Primary County: WORTH
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) FL120 | ( 5 ) KNO36 | ( 6 ) AL427
| FLYNN COMPANY, INC. |[KNIFE RIVER MIDWEST LLC |ALLIED MANATTS GROUP, L.L.C
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0330 2121-7425020 10437.000 TON | 11.00000 114807.00] 11.47000 119712.39] 11.00000 114807.00
GRANULAR SHOULDERS, TYPE B | | |
0340 2123-7450000 764.000 STA | 192.00000 146688.00| 192.00000 146688.00| 195.00000 148980.00
SHOULDER CONSTRUCTION, EARTH | | |
0350 2214-5145150 3797.000 SY | 2.71000 10289.87| 6.69000 25401.93| 2.60000 9872.20
PAVEMENT SCARIFICATION | | |
0360 2301-9091000 6.000 EACH | 50.00000 300.00] 100.25000 601.50] 250.00000 1500.00
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0370 2310-5151040 11490.000 CY | 53.28000 612187.20| 53.63000 616208.70| 59.00000 677910.00
PORTLAND CEMENT CONCRETE OVERLAY, | |
FURNISH ONLY | | |
0380 2310-5151551 92336.000 SY | 3.31000 305632.16| 2.08000 192058.88| 3.50000 323176.00
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0390 2518-6910000 14.000 EACH | 75.00000 1050.00]| 75.00000 1050.00]| 75.00000 1050.00
SAFETY CLOSURE | |
0400 2526-8285000 LUMP | 13100.00000 13100.00] 20000.00000 20000.00| 20000.00000 20000.00
CONSTRUCTION SURVEY | | |
0410 2527-9263109 1325.980 STA | 14.50000 19226.71 | 14.50000 19226.71| 14.50000 19226.71
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0420 2528-8445110 LUMP | 3800.00000 3800.00| 3800.00000 3800.00| 3800.00000 3800.00
TRAFFIC CONTROL | | |
0430 2528-8445113 2.000 EACH | 295.00000 590.00] 295.00000 590.00] 295.00000 590.00
FLAGGERS | | |
0440 2533-4980005 LUMP | 30800.00000 30800.00] 64210.30000 64210.30] 53500.00000 53500.00
MOBILIZATION | |
0450 2599-9999003 797.000 CY | 60.18000 47963.46 | 96.68000 77053.96| 59.00000 47023.00
("CUBIC YARDS' ITEM) PCC OVERLAY, | |
FURNISH ONLY | | |
0460 2599-9999018 3934.000 SY | 12.00000 47208.00| 11.13000 43785.42 | 5.00000 19670.00
("SQUARE YARDS' ITEM) PCC OVERLAY, | |
PLACEMENT ONLY, | | |
0470 2601-2636043 14.000 ACRE | 585.00000 8190.00| 585.00000 8190.00| 585.00000 8190.00
SEEDING AND FERTILIZING (RURAL) | | |
0480 2602-0000020 475.000 LF | 1.62000 769.50] 1.62000 769.50]| 1.62000 769.50
SILT FENCE | | |
SECTION TOTALS | $ 1,362,601.90] $ 1,339,347.29]| $ 1,450,064.41
—————————————————————————————————————————— b
SECTION 0004  ROADWAY ITEMS L-LPPCC-3--73-98
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 10
Bid Order: 111 Contract ID: 98-C098-059 Primary County: WORTH
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) FL120 | ( 5 ) KNO36 | ( 6 ) AL427
| FLYNN COMPANY, INC. |[KNIFE RIVER MIDWEST LLC |ALLIED MANATTS GROUP, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt s et it et
0490 2121-7425020 7583.000 TON | 11.00000 83413.00] 11.48000 87052.84 | 11.00000 83413.00
GRANULAR SHOULDERS, TYPE B | | |
0500 2123-7450000 478.000 STA | 192.00000 91776.00| 192.00000 91776.00| 160.00000 76480.00
SHOULDER CONSTRUCTION, EARTH | | |
0510 2214-5145150 798.000 SY | 2.70000 2154.60] 8.38000 6687.24| 3.25000 2593.50
PAVEMENT SCARIFICATION | | |
0520 2301-9091000 3.000 EACH | 50.00000 150.00] 100.25000 300.75] 250.00000 750.00
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0530 2310-5151040 7200.000 CY | 53.28000 383616.00] 53.05000 381960.00] 59.00000 424800.00
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY \ \ \
0540 2310-5151551 57853.000 SY | 3.31000 191493.43| 2.11000 122069.83| 3.50000 202485.50
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0550 2518-6910000 9.000 EACH | 75.00000 675.00| 75.00000 675.00] 75.00000 675.00
SAFETY CLOSURE | |
0560 2526-8285000 LUMP | 8700.00000 8700.00 | 12000.00000 12000.00] 12000.00000 12000.00
CONSTRUCTION SURVEY | | |
0570 2527-9263109 840.320 STA | 14.50000 12184.64| 14.50000 12184.64| 14.50000 12184.64
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0580 2528-8445110 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0590 2528-8445113 3.000 EACH | 295.00000 885.00| 295.00000 885.00| 295.00000 885.00
FLAGGERS | | |
0600 2533-4980005 LUMP | 18900.00000 18900.00| 64210.30000 64210.30] 8400.00000 8400.00
MOBILIZATION | |
0610 2599-9999003 230.000 cCY | 60.18000 13841.40| 103.72000 23855.60| 59.00000 13570.00
("CUBIC YARDS' ITEM) PCC OVERLAY, | |
FURNISH ONLY | | |
0620 2599-9999018 1057.000 SY | 12.00000 12684.00| 20.17000 21319.69| 5.00000 5285.00
("SQUARE YARDS' ITEM) PCC OVERLAY, | |
PLACEMENT ONLY, | | |
0630 2601-2636043 10.900 ACRE | 585.00000 6376.50| 585.00000 6376.50| 585.00000 6376.50
SEEDING AND FERTILIZING (RURAL) | | |
0640 2602-0000020 225.000 LF | 1.62000 364.50] 1.62000 364.50] 1.62000 364.50
SILT FENCE | | |
SECTION TOTALS | $ 830,214.07| $ 834,717.89| $ 853,262.64
—————————————————————————————————————————— b
SECTION 0005  ROADWAY ITEMS L-LPPCC-4--73-98
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 11
Bid Order: 111 Contract ID: 98-C098-059 Primary County: WORTH
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) FL120 | ( 5 ) KNO36 | ( 6 ) AL427
| FLYNN COMPANY, INC. |[KNIFE RIVER MIDWEST LLC |ALLIED MANATTS GROUP, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0650 2121-7425020 1800.000 TON | 11.00000 19800.00| 11.47000 20646.00 | 11.00000 19800.00
GRANULAR SHOULDERS, TYPE B | | |
0660 2123-7450000 210.850 STA | 216.00000 45543.60| 216.00000 45543.60| 190.00000 40061.50
SHOULDER CONSTRUCTION, EARTH | | |
0670 2214-5145150 1336.000 SY | 2.70000 3607.20] 6.98000 9325.28| 2.75000 3674.00
PAVEMENT SCARIFICATION | | |
0680 2301-9091000 3.000 EACH | 50.00000 150.00] 100.25000 300.75] 250.00000 750.00
RUMBLE STRIP PANEL (PCC SURFACE) | |
0690 2310-5151040 3073.000 CY | 53.28000 163729.44| 57.00000 175161.00| 59.00000 181307.00
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | |
0700 2310-5151551 24695.000 SY | 3.31000 81740.45| 2.25000 55563.75| 3.50000 86432.50
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0710 2518-6910000 6.000 EACH | 75.00000 450.00] 75.00000 450.00] 75.00000 450.00
SAFETY CLOSURE | | |
0720 2526-8285000 LUMP | 7100.00000 7100.00| 5300.00000 5300.00| 5300.00000 5300.00
CONSTRUCTION SURVEY | | |
0730 2527-9263109 293.500 STA | 14.50000 4255.75] 14.50000 4255.75] 14.50000 4255.75
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0740 2528-8445110 LUMP | 2500.00000 2500.00| 2500.00000 2500.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0750 2528-8445113 2.000 EACH | 295.00000 590.00] 295.00000 590.00| 295.00000 590.00
FLAGGERS | | |
0760 2533-4980005 LUMP | 5300.00000 5300.00| 64210.30000 64210.30] 6550.00000 6550.00
MOBILIZATION | | |
0770 2599-9999003 265.000 cCY | 60.18000 15947.70| 73.06000 19360.90| 59.00000 15635.00
("CUBIC YARDS' ITEM) PCC OVERLAY, | |
FURNISH ONLY | | |
0780 2599-9999018 1335.000 sSY | 12.00000 16020.00| 9.90000 13216.50] 5.00000 6675.00
("SQUARE YARDS' ITEM) PCC OVERLAY, | |
PLACEMENT ONLY, | | |
0790 2601-2636043 2.420 ACRE | 585.00000 1415.70]| 585.00000 1415.70]| 585.00000 1415.70
SEEDING AND FERTILIZING (RURAL) | | |
0800 2602-0000020 150.000 LF | 1.62000 243.00] 1.62000 243.00| 1.62000 243.00
SILT FENCE | | \
SECTION TOTALS | $ 368,392.84| $ 418,082.53]| $ 375,639.45
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 4,284,836.45] $ 4,449,565.04 ] $ 4,498,573.86




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 151 1
Bid Order: 151 Contract ID: 24-0595-052 Primary County: CRAWFORD
Letting Date: 110315 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by OMG MIDWEST D/B/A TRI-STATE PAVING
Contract Period: 120 WORK DAYS Late Start Date: 04/18/11

Project: STP-059-5(52)--2C-24
Work Type: HMA RESURFACING WITH MILLING
County: CRAWFORD Prj Awd Amt: $4,659,452.78
Route: U.S. 59
Location: FROM S. OF S. JCT. US 30 N. TO N. JCT. IA.
141

OMG MIDWEST, INC., D/B/A TRI-STATE PAVING
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $ 4,659,452.78 100.00 %
2 KNO36 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 4,691,676.44 100.69 %
3 WES540 WESTERN ENGINEERING CO., INC. $ 4,723,986.48 101.38 %
4 HE400 HENNINGSEN CONSTRUCTION, INC. $ 4,865,907.08 104.43 %



IOWA DEPARTMENT OF TRANSPORTATION

HOT MIX ASPHALT MIXTURE
ESAL), SURFACE COURSE,

(10,000,000
1/2 IN. MIX,

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 24-0595-052 Primary County: CRAWFORD
Letting Date: 03/15/11 10:00 A.M.
| 1 ) 0.053 | ( 2 ) KN036 | ( 3 ) WES540
|OMG MIDWEST D/B/A TRI-STATE |KNIFE RIVER MIDWEST LLC | WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS DIVISION 1
\ \ \
0010 2101-0850002 462.000 UNIT | 10.00000 4620.00 | 7.60000 3511.20]| 20.00000 9240.00
CLEARING AND GRUBBING | | |
0020 2102-2625000 199.000 CY | 20.00000 3980.00 | 18.00000 3582.00 | 22.50000 4477.50
EMBANKMENT-IN-PLACE | | |
0030 2115-0100000 351.000 CY | 63.50000 22288.50] 78.54000 27567.54 | 75.00000 26325.00
MODIFIED SUBBASE | | |
0040 2121-7425020 4038.800 TON | 30.00000 121164.00] 31.76000 128272.29] 26.00000 105008.80
GRANULAR SHOULDERS, TYPE B | | |
0050 2122-5500060 2080.000 SY | 36.00000 74880.00 | 31.73000 65998.40 | 33.50000 69680.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0060 2125-2225050 3.500 STA | 260.00000 910.00] 1000.00000 3500.00 | 1100.00000 3850.00
RESHAPING DITCHES | | |
0070 2212-0475095 8.300 MILE | 550.00000 4565.00 | 200.00000 1660.00 | 700.00000 5810.00
CLEANING AND PREPARATION OF BASE | | |
0080 2212-5070310 3904.500 SY | 85.00000 331882.50] 81.00000 316264.50]| 84.00000 327978.00
PATCHES, FULL-DEPTH REPAIR | | |
0090 2212-5070330 166.000 EACH | 75.00000 12450.00 | 70.00000 11620.00 | 72.00000 11952.00
PATCHES BY COUNT (REPAIR) | | |
0100 2212-5075001 165.000 TON | 135.00000 22275.00]| 180.00000 29700.00] 220.00000 36300.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0110 2213-2713300 6888.100 CY | 15.75000 108487.58| 19.92000 137210.95]| 14.50000 99877.45
EXCAVATION, CLASS 13, FOR WIDENING | | |
0120 2213-6745500 10.110 STA | 550.00000 5560.50 | 500.00000 5055.00 | 500.00000 5055.00
REMOVAL OF CURB | |
0130 2213-8200000 11079.700 TON | 30.50000 337930.85] 31.93000 353774.82| 37.50000 415488.75
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0140 2213-8201080 4947.000 SY | 38.25000 189222.75| 33.11000 163795.17| 42.50000 210247.50
BASE WIDENING, 8 IN. HOT MIX ASPHALT \ \
MIXTURE | | |
0150 2214-5145160 17186.100 TON | 8.75000 150378.38] 8.91000 153128.15]| 8.50000 146081.85
PAVEMENT SCARIFICATION | | |
0160 2301-0690260 848.900 SY | 150.00000 127335.00] 148.00000 125637.20] 150.00000 127335.00
BRIDGE APPROACH, RK-26 | | |
0170 2303-0052500 13195.700 TON | 35.00000 461849.50] 35.72000 471350.40| 39.50000 521230.15
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0180 2303-0053503 13108.400 TON | 36.50000 478456.60| 36.13000 473606.49] 39.50000 517781.80
| | |
| \ \
| | |

FRICTION L-3



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 3
Bid Order: 151 Contract ID: 24-0595-052 Primary County: CRAWFORD
Letting Date: 03/15/11 10:00 A.M.
| 1 ) 0.053 | ( 2 ) KN036 | ( 3 ) WES540
|OMG MIDWEST D/B/A TRI-STATE |KNIFE RIVER MIDWEST LLC | WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2303-0245828 679.900 TON | 470.00000 319553.00] 488.07000 331838.79] 440.00000 299156.00
ASPHALT BINDER, PG 58-28 | | |
0200 2303-0247028 1578.300 TON | 590.00000 931197.00| 608.07000 959716.88 | 550.00000 868065.00
ASPHALT BINDER, PG 70-28 | | |
0210 2303-6911000 LUMP | 17000.00000 17000.00 | 2600.00000 2600.00 | 5000.00000 5000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0220 2401-6745650 LUMP | 1000.00000 1000.00| 700.00000 700.00 | 750.00000 750.00
REMOVAL OF EXISTING STRUCTURES | | |
0230 2417-1040015 15.000 LF | 32.00000 480.00 | 30.00000 450.00 | 46.00000 690.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | | |
0240 2417-1040018 16.000 LF | 50.00000 800.00 | 45.00000 720.00 | 66.00000 1056.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | \
0250 2417-1040024 56.000 LF | 85.00000 4760.00 | 82.25000 4606.00 | 66.00000 3696.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | \
0260 2505-4008120 2317.000 LF | 2.75000 6371.75] 2.50000 5792.50 | 2.50000 5792.50
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2505-4008300 812.500 LF | 11.50000 9343.75] 11.25000 9140.63] 11.50000 9343.75
STEEL BEAM GUARDRAIL | \ |
0280 2505-4008400 13.000 EACH | 1450.00000 18850.00 | 1400.00000 18200.00| 1420.00000 18460.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | \ \
SECTION | | |
0290 2505-4021010 13.000 EACH | 310.00000 4030.00| 300.00000 3900.00| 300.00000 3900.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0300 2505-4021700 13.000 EACH | 1800.00000 23400.00] 1750.00000 22750.00] 1820.00000 23660.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0310 2506-4984000 7.000 CY | 160.00000 1120.00| 150.00000 1050.00| 152.00000 1064.00
FLOWABLE MORTAR | | |
0320 2510-6745850 4354.300 SY | 9.50000 41365.85| 9.08000 39537.04 | 8.00000 34834.40
REMOVAL OF PAVEMENT \ \ |
0330 2512-1725256 3335.000 LF | 29.00000 96715.00 | 28.00000 93380.00| 28.50000 95047.50
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | |
0340 2518-6910000 9.000 EACH | 125.00000 1125.00]| 125.00000 1125.00]| 130.00000 1170.00
SAFETY CLOSURE | |
0350 2527-9263109 2968.690 STA | 11.50000 34139.94| 11.00000 32655.59] 11.20000 33249.33
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0360 2527-9263130 18.000 STA | 128.00000 2304.00]| 125.00000 2250.00| 128.00000 2304.00
| | |

REMOVABLE TAPE MARKINGS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 4
Bid Order: 151 Contract ID: 24-0595-052 Primary County: CRAWFORD
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) 0.053 | ( 2 ) KNO36 | ( 3 ) WE540
|OMG MIDWEST D/B/A TRI-STATE |[KNIFE RIVER MIDWEST LLC |[WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0370 2527-9263180 18.000 STA | 36.00000 648.00| 35.00000 630.00| 36.00000 648.00
PAVEMENT MARKINGS REMOVED | | |
0380 2528-8400048 1800.000 LF | 9.60000 17280.00 | 9.50000 17100.00 | 9.75000 17550.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0390 2528-8400157 4.000 EACH | 4000.00000 16000.00 | 3800.00000 15200.00| 3900.00000 15600.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0400 2528-8445110 LUMP | 70000.00000 70000.00 | 48700.00000 48700.00 | 50000.00000 50000.00
TRAFFIC CONTROL | |
0410 2528-8445113 480.000 EACH | 295.00000 141600.00] 295.00000 141600.00] 295.00000 141600.00
FLAGGERS | | |
0420 2528-8445115 120.000 EACH | 445.00000 53400.00 | 445.00000 53400.00 | 445.00000 53400.00
PILOT CARS | | |
0430 2529-2242304 5.000 EACH | 160.00000 800.00] 150.00000 750.00] 150.00000 750.00
CD JOINT ASSEMBLY | | |
0440 2529-2242320 2.000 EACH | 160.00000 320.00] 145.00000 290.00| 150.00000 300.00
CT JOINT | | |
0450 2529-5070110 920.000 sY | 110.00000 101200.00] 100.00000 92000.00 | 102.00000 93840.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0460 2529-5070120 23.000 EACH | 80.00000 1840.00] 70.00000 1610.00] 72.00000 1656.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0470 2529-8202000 22.000 EACH | 200.00000 4400.00] 200.00000 4400.00] 200.00000 4400.00
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0480 2533-4980005 LUMP | 155000.00000 155000.00| 199364.51000 199364.51| 180000.00000 180000.00
MOBILIZATION | |
0490 2548-0000100 790.100 STA | 14.50000 11456.45| 9.00000 7110.90| 9.00000 7110.90
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0500 2548-0000110 856.100 GAL | 10.75000 9203.08| 4.04000 3458.64 | 5.00000 4280.50
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0510 2602-0000020 650.000 LF | 3.00000 1950.00] 1.95000 1267.50] 2.00000 1300.00
SILT FENCE | | |
SECTION TOTALS | $ 4,556,888.98| $ 4,592,528.09| $ 4,623,392.68
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
SECTION 0002 DESIGN NO. 0111; REPAIRS TO DUAL 210'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGES
\ \ \
0520 2401-6750001 LUMP | 15000.00000 15000.00 | 14000.00000 14000.00 | 14500.00000 14500.00
REMOVALS, AS PER PLAN | |
0530 2403-0100000 17.800 CY | 1450.00000 25810.00] 1400.00000 24920.00] 1420.00000 25276.00
STRUCTURAL CONCRETE (MISCELLANEQUS) | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 5
Bid Order: 151 Contract ID: 24-0595-052 Primary County: CRAWFORD
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) 0.053 | ( 2 ) KNO36 | ( 3 ) WE540
|OMG MIDWEST D/B/A TRI-STATE |[KNIFE RIVER MIDWEST LLC |[WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0540 2404-7775005 2226.000 LB | 1.30000 2893.80] 1.25000 2782.50] 1.30000 2893.80
REINFORCING STEEL, EPOXY COATED | | |
0550 2413-1200000 72.000 LF | 210.00000 15120.00| 200.00000 14400.00| 200.00000 14400.00
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0560 2413-1200100 72.000 LF | 55.00000 3960.00] 50.00000 3600.00] 52.00000 3744.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0570 2426-6772016 163.000 SF | 60.00000 9780.00 | 57.95000 9445.85| 60.00000 9780.00
CONCRETE REPAIR | | |
SECTION TOTALS | $ 72,563.80| $ 69,148.35] $ 70,593.80
—————————————————————————————————————————— f——————
SECTION 0003 PAY ADJUSTMENT INCENTIVE ITEMS
\ \ \
0580 2317-7000120 30000.000 EACH | 1.00000 30000.00 | 1.00000 30000.00 | 1.00000 30000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 30,000.00| $ 30,000.00| $ 30,000.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 4,659,452.78| $ 4,691,676.44| $ 4,723,986.48




Bid Order: 151

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 24-0595-052

Primary County:

Run Date: 04/21/11
Page: 151 6

CRAWFORD

HOT MIX ASPHALT MIXTURE
ESAL), SURFACE COURSE,

(10,000,000
1/2 IN. MIX,

Letting Date: 03/15/11 10:00 A.M.
\ 4 ) HE400 | ( ) | ( )
| HENNINGSEN CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS DIVISION 1
\ \ \
0010 2101-0850002 462.000 UNIT | 7.60000 3511.20] \
CLEARING AND GRUBBING | | |
0020 2102-2625000 199.000 CY | 18.00000 3582.00 | \
EMBANKMENT-IN-PLACE | | |
0030 2115-0100000 351.000 CY | 40.00000 14040.00] |
MODIFIED SUBBASE \ \ \
0040 2121-7425020 4038.800 TON | 25.65000 103595.22] |
GRANULAR SHOULDERS, TYPE B | | |
0050 2122-5500060 2080.000 SY | 40.52000 84281.60 | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ \ \
0060 2125-2225050 3.500 STA | 1000.00000 3500.00 | |
RESHAPING DITCHES | \ \
0070 2212-0475095 8.300 MILE | 200.00000 1660.00 | |
CLEANING AND PREPARATION OF BASE | | |
0080 2212-5070310 3904.500 SY | 74.44000 290650.98| |
PATCHES, FULL-DEPTH REPAIR | | |
0090 2212-5070330 166.000 EACH | 150.00000 24900.00| \
PATCHES BY COUNT (REPAIR) | | |
0100 2212-5075001 165.000 TON | 100.00000 16500.00 | \
HOT MIX ASPHALT SURFACE PATCHES | | |
0110 2213-2713300 6888.100 CY | 14.00000 96433.40| |
EXCAVATION, CLASS 13, FOR WIDENING \ \ \
0120 2213-6745500 10.110 STA | 550.00000 5560.50 | |
REMOVAL OF CURB | |
0130 2213-8200000 11079.700 TON | 41.30000 457591.61| |
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0140 2213-8201080 4947.000 SY | 33.39000 165180.33] |
BASE WIDENING, 8 IN. HOT MIX ASPHALT | | |
MIXTURE | | \
0150 2214-5145160 17186.100 TON | 11.25000 193343.63] |
PAVEMENT SCARIFICATION | | |
0160 2301-0690260 848.900 SY | 148.00000 125637.20] |
BRIDGE APPROACH, RK-26 | | |
0170 2303-0052500 13195.700 TON | 43.00000 567415.10] \
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0180 2303-0053503 13108.400 TON | 43.57000 571132.99] |
| | |
| \ \
| | |

FRICTION L-3



Bid Order: 151

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 24-0595-052

Primary County:

Run Date: 04/21/11
Page: 151 7

CRAWFORD

Letting Date: 03/15/11 10:00 A.M.
I ( 4 ) HE400 ¢ ) ¢ )
| HENNINGSEN CONSTRUCTION, INC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0190 2303-0245828 679.900 TON | 467.00000 317513.30] |
ASPHALT BINDER, PG 58-28 \ \ |

0200 2303-0247028 1578.300 TON | 592.00000 934353.60| |
ASPHALT BINDER, PG 70-28 | | \

0210 2303-6911000 LUMP | 6000.00000 6000.00 | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |

0220 2401-6745650 LUMP | 725.00000 725.00]| |
REMOVAL OF EXISTING STRUCTURES | | |

0230 2417-1040015 15.000 LF | 30.00000 450.00| |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | | |

0240 2417-1040018 16.000 LF | 45.00000 720.00]| |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | \ |

0250 2417-1040024 56.000 LF | 82.25000 4606.00 | |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
24 IN. DIA. | | |

0260 2505-4008120 2317.000 LF | 2.50000 5792.50]| |
REMOVAL OF STEEL BEAM GUARDRAIL | \ \

0270 2505-4008300 812.500 LF [ 11.25000 9140.63] [
STEEL BEAM GUARDRAIL | | \

0280 2505-4008400 13.000 EACH | 1400.00000 18200.00]| [
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ \

0290 2505-4021010 13.000 EACH | 300.00000 3900.00]| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \

0300 2505-4021700 13.000 EACH | 1750.00000 22750.00]| |
STEEL BEAM GUARDRAIL END TERMINAL | | |

0310 2506-4984000 7.000 CY | 112.00000 784.00| |
FLOWABLE MORTAR | | |

0320 2510-6745850 4354.300 SY | 7.50000 32657.25]| \
REMOVAL OF PAVEMENT | | |

0330 2512-1725256 3335.000 LF | 26.00000 86710.00| |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |

0340 2518-6910000 9.000 EACH | 125.00000 1125.00] |
SAFETY CLOSURE | \

0350 2527-9263109 2968.690 STA | 11.00000 32655.59] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |

0360 2527-9263130 18.000 STA | 125.00000 2250.00| |

\ \ \

REMOVABLE TAPE MARKINGS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 8
Bid Order: 151 Contract ID: 24-0595-052 Primary County: CRAWFORD
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) HE400 | ( ) | ( )
| HENNINGSEN CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0370 2527-9263180 18.000 STA | 35.00000 630.00] |
PAVEMENT MARKINGS REMOVED | | |
0380 2528-8400048 1800.000 LF | 9.50000 17100.00] |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0390 2528-8400157 4.000 EACH | 4300.00000 17200.00| \
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0400 2528-8445110 LUMP | 64284.00000 64284.00 | |
TRAFFIC CONTROL | |
0410 2528-8445113 480.000 EACH | 295.00000 141600.00] |
FLAGGERS | \ \
0420 2528-8445115 120.000 EACH | 445.00000 53400.00| |
PILOT CARS | | \
0430 2529-2242304 5.000 EACH | 135.00000 675.00] |
CD JOINT ASSEMBLY | | |
0440 2529-2242320 2.000 EACH | 145.00000 290.00| |
CT JOINT | | |
0450 2529-5070110 920.000 SY | 88.00000 80960.00 | \
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0460 2529-5070120 23.000 EACH | 150.00000 3450.00 | |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0470 2529-8202000 22.000 EACH | 300.00000 6600.00| |
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | \ \
0480 2533-4980005 LUMP | 157350.00000 157350.00] |
MOBILIZATION | |
0490 2548-0000100 790.100 STA | 9.00000 7110.90] |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | \ \
0500 2548-0000110 856.100 GAL | 7.00000 5992.70| |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0510 2602-0000020 650.000 LF | 1.95000 1267.50| |
SILT FENCE | \ \

SECTION TOTALS | $ 4,766,758.73]| $ | $
—————————————————————————————————————————— et et
SECTION 0002 DESIGN NO. 0111; REPAIRS TO DUAL 210'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGES

\ \ \

0520 2401-6750001 LUMP | 14000.00000 14000.00]| |
REMOVALS, AS PER PLAN | |
0530 2403-0100000 17.800 CY | 1400.00000 24920.00| \
STRUCTURAL CONCRETE (MISCELLANEQUS) | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 9
Bid Order: 151 Contract ID: 24-0595-052 Primary County: CRAWFORD
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) HE400 | ( ) | ( )
| HENNINGSEN CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0540 2404-7775005 2226.000 LB | 1.25000 2782.50] |
REINFORCING STEEL, EPOXY COATED \ \ \
0550 2413-1200000 72.000 LF | 200.00000 14400.00]| |
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0560 2413-1200100 72.000 LF | 50.00000 3600.00| |
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0570 2426-6772016 163.000 SF | 57.95000 9445.85] |
CONCRETE REPAIR | | |
SECTION TOTALS | S 69,148.35] S | S
—————————————————————————————————————————— e e e
SECTION 0003 PAY ADJUSTMENT INCENTIVE ITEMS
\ \ \
0580 2317-7000120 30000.000 EACH | 1.00000 30000.00| |
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | S 30,000.00| S | S
—————————————————————————————————————————— e e e
CONTRACT TOTALS | S 4,865,907.08] S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
152 Contract ID: 25-2101-702
110315 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Late Start Date:

GRIMES ASPHALT AND PAVING CORPORATION
09/26/11

Run Date:

Primary County: DALLAS
No Established DBE Goal

04/21/11
Page: 152 1

Project: MP-210-1(702)0--76-25
Work Type: HMA PAVED SHOULDER - NEW
County: DALLAS Prj Awd Amt: $123,905.00
Route: IOWA 210
Location: FROM IOWA 141 INTERCHANGE NORTH TO THE BOONE
CO. LINE.
RANK VENDOR NO./NAME
1 GR219 GRIMES ASPHALT AND PAVING CORPORATION
2 HE400 HENNINGSEN CONSTRUCTION, INC.

TOTAL
BID
$ 123,905.00
$ 126,708.42



IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 152 Contract ID: 25-2101-702 Primary Co
Letting Date: 03/15/11 10:00 A.M.

Run Date: 04/21/11
Page: 152 2

unty: DALLAS

1 ) GR219

( 2 ) HE400
GRIMES ASPHALT AND PAVING CO

ENNINGSEN CONSTRUCTION, INC

o~

LINE NO / ITEM CODE / ALT

I I I
I I I
I I I
| I I
—————————————————————————————————————————— Tt S e R

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2713090 134.600 CY | 77.00000 10364.20] 35.40000 4764.84|
EXCAVATION, CLASS 13, WASTE | I I
0020 2122-5500060 807.300 SY | 46.00000 37135.80] 48.71000 39323.58]
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | I
6 IN. | | |
0030 2125-2225050 1.500 STA | 1500.00000 2250.00 | 1200.00000 1800.00 |
RESHAPING DITCHES | I I
0040 2401-6745910 1.000 EACH | 120.00000 120.00| 250.00000 250.00 |
REMOVAL OF SIGN | | I
0050 2435-0251100 1.000 EACH | 3850.00000 3850.00 | 3500.00000 3500.00 |
INTAKE, SW-511 | |
0060 2435-0251218 2.000 EACH | 1900.00000 3800.00 | 1750.00000 3500.00 |
INTAKE, SW-512, 18 IN. | | |
0070 2503-0114212 30.000 LF | 61.00000 1830.00| 55.00000 1650.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 12 IN. | | |
0080 2503-0114218 4.000 LF | 115.00000 460.00| 105.00000 420.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | I I
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0090 2503-0124212 54.000 LF | 250.00000 13500.00| 225.00000 12150.00|
STORM SEWER GRAVITY MAIN, TRENCHLESS, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | I
(CLASS III), 12 IN. | | |
0100 2510-6750600 2.000 EACH | 385.00000 770.00| 350.00000 700.00|
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0110 2524-6765010 3.000 EACH | 225.00000 675.00| 100.00000 300.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0120 2528-8445110 LUMP | 5000.00000 5000.00 | 2500.00000 2500.00 |
TRAFFIC CONTROL | |
0130 2528-8445113 45.000 EACH | 295.00000 13275.00] 295.00000 13275.00]
FLAGGERS | | |
0140 2528-8445115 15.000 EACH | 445.00000 6675.00] 445.00000 6675.00]
PILOT CARS | | |
0150 2533-4980005 LUMP | 10000.00000 10000.00| 22500.00000 22500.00]
MOBILIZATION | |
0160 2541-1004011 2.000 MILE | 4100.00000 8200.00 | 3700.00000 7400.00 |
| | |
| | |

UNIT PRICE AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 3
Bid Order: 152 Contract ID: 25-2101-702 Primary County: DALLAS
Letting Date: 03/15/11 10:00 A.M.
1 ) GR219 2 ) HE400 ( )

( I ( \
GRIMES ASPHALT AND PAVING CO |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_______________________________________________________________________ +_____________________________+_____________________________
SEALER MATERIAL (HMA SURFACES) | |
SECTION TOTALS $ 123,905.00] $ 126,708.42] $
_______________________________________________________________________ +_____________________________+_____________________________

\
\
|
|
+
0170 2541-1005001 6000.000 LB | 1.00000 6000.00 | 1.00000 6000.00 |
|
|
+
|

CONTRACT TOTALS $ 123,905.00] $ 126,708.42] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 153 1
Bid Order: 153 Contract ID: 31-0522-099 Primary County: DUBUQUE
Letting Date: 110315 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MATHY CONST. D/B/A RIVER CITY PAVING
Contract Period: 50 WORK DAYS Late Start Date: 08/01/11

Project: HSIPX-052-2(99)--3L-31
Work Type: HMA PAVEMENT WIDENING / HMA RESURFACING
County: DUBUQUE Prj Awd Amt: $1,916,090.65
Route: U.S. 52
Location: FROM N. JOHN DEERE RD. W. TO ECL OF
RICKARDSVILLE (VAR. LOC.)

MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 MAS812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $ 1,916,090.65 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 2
Bid Order: 153 Contract ID: 31-0522-099 Primary County: DUBUQUE
Letting Date: 03/15/11 10:00 A.M.
1 ) MA812 ( ) ( )

(
MATHY CONST. D/B/A RIVER CIT
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2121-7425020 3055.000 TON | 13.76000 42036.80]| |
GRANULAR SHOULDERS, TYPE B | | |
0020 2128-0000200 5000.000 TON | 11.50000 57500.00 | |
CONTRACTOR STOCKPILED SHOULDER MATERIAL | | |
0030 2212-0475095 7.800 MILE | 200.00000 1560.00 | I
CLEANING AND PREPARATION OF BASE | | |
0040 2212-5070310 252.000 SY | 122.00000 30744.00] I
PATCHES, FULL-DEPTH REPAIR | | |
0050 2212-5070330 20.000 EACH | 99.00000 1980.00 | |
PATCHES BY COUNT (REPAIR) | I I
0060 2212-5075001 39.000 TON | 400.00000 15600.00 | |
HOT MIX ASPHALT SURFACE PATCHES | | I
0070 2213-2713300 2033.000 CY | 14.86000 30210.38] |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0080 2213-8200000 4117.000 TON | 36.33000 149570.61 |
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0090 2214-5145160 12884.000 TON | 11.93000 153706.12] I
PAVEMENT SCARIFICATION | | |
0100 2214-7450050 780.000 STA | 14.42000 11247.60] |
BLADING AND SHAPING SHOULDER MATERIAL | | |
0110 2303-0032500 711.000 TON | 35.92000 25539.12] |
HOT MIX ASPHALT MIXTURE (1,000,000 | I I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0120 2303-0033504 15946.000 TON | 33.21000 529566.66 | |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | I I
0130 2303-0245828 1246.000 TON | 502.00000 625492.00 | |
ASPHALT BINDER, PG 58-28 | | |
0140 2303-6911000 LUMP | 3600.00000 3600.00 | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0150 2520-3350015 1.000 EACH | 1500.00000 1500.00] |
FIELD OFFICE | | |
0160 2526-8285000 LUMP | 15740.00000 15740.00] |
CONSTRUCTION SURVEY | | |
0170 2527-9263109 6096.000 STA | 8.16000 49743.36] |
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 3
Bid Order: 153 Contract ID: 31-0522-099 Primary County: DUBUQUE
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) MA812 | ( ) | ( )
|[MATHY CONST. D/B/A RIVER CIT | \

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0180 2527-9263137 6.000 EACH | 60.00000 360.00] |

PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |

OR SOLVENT-BASED | | |
0190 2528-8445110 LUMP | 3400.00000 3400.00] |

TRAFFIC CONTROL | |
0200 2528-8445113 150.000 EACH | 295.00000 44250.00| |

FLAGGERS | | |
0210 2528-8445115 50.000 EACH | 445.00000 22250.00] |

PILOT CARS \ | |
0220 2529-5070110 48.000 SY | 122.00000 5856.00] |

PATCHES, FULL-DEPTH FINISH, BY AREA | |
0230 2529-5070120 4.000 EACH | 99.00000 396.00] |

PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0240 2529-8174010 300.000 sSY | 12.00000 3600.00] |

SUBBASE (PATCHES) | | |
0250 2529-8201000 4.000 EACH | 500.00000 2000.00] |

JOINT ASSEMBLY, EF | | |
0260 2533-4980005 LUMP | 30110.00000 30110.00| |

MOBILIZATION | \
0270 2548-0000100 736.200 STA | 14.00000 10306.80| |

MILLED SHOULDER RUMBLE STRIPS, HMA | \

SURFACE | | |
0280 2548-0000110 790.000 GAL | 7.70000 6083.00| |

ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |

RUMBLE STRIPS) | |
0290 2548-0000310 367.300 STA | 14.00000 5142.20] |

MILLED CENTERLINE RUMBLE STRIPS, HMA | | |

SURFACE | | \

SECTION TOTALS | S 1,879,090.65| S | S
—————————————————————————————————————————— i i e
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS

\ \ \

0300 2317-7000120 37000.000 EACH | 1.00000 37000.00| |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | \ \

SECTION TOTALS | $ 37,000.00] $ | $
—————————————————————————————————————————— i et e

CONTRACT TOTALS | S 1,916,090.65| S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

155 Contract ID: 36-0291-083
110315 10:00 A.M.

Primary County:

Established DBE Goal:

CONTRACT SIGNED by WESTERN ENGINEERING CO., INC.

By Individual Site Numbers

Project: IMX-029-1(83)20--02-36

Run Date: 04/21/11
Page: 155 1

FREMONT

2.50

o

Prj Awd Amt: $4,367,061.66

Location: FROM 1.5 MILES N. OF CO. RD. J-24 N.

LINE (NBL ONLY)

5,940,728.
6,457,488.
6,566,433.

Project: IMX-029-1(80)24--02-36
Work Type: BRIDGE REPLACEMENT - PPCB Work Type: HMA RESURFACING
County: FREMONT Prj Awd Amt: $1,213,666.64 County: FREMONT
Route: I-29 Route: I-29
Location: OVER WAUBONSIE DITCH 1.6 MILES S. OF MILLS
CO. LINE (NBL) TO MILLS CO.
WESTERN ENGINEERING CO., INC.
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal
PLUS ITEM
RANK VENDOR NO./NAME TIME: BID
1 WE540 WESTERN ENGINEERING CO., INC. $ 5,580,728.30
2 HE400 HENNINGSEN CONSTRUCTION, INC. $ 6,097,488.35
3 U.050 U.S. ASPHALT COMPANY $ 6,206,433.94



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 2
Bid Order: 155 Contract ID: 36-0291-083 Primary County: FREMONT
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) U.050
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |U.S. ASPHALT CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

\ \ \
0010 2401-6745625 LUMP |  56000.00000 56000.00]  55000.00000 55000.00|  60741.11000 60741.11
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 98.000 CY | 27.00000 2646.00] 25.00000 2450.00] 27.61000 2705.78
EXCAVATION, CLASS 20 | | |
0030 2403-0100010 430.500 CYy | 500.00000 215250.00 | 495.00000 213097.50] 546.67000 235341.44
STRUCTURAL CONCRETE (BRIDGE) | | |
0040 2404-7775000 5971.000 LB | 0.95000 5672.45] 0.90000 5373.90] 0.99000 5911.29
REINFORCING STEEL | | |
0050 2404-7775005 108733.000 LB | 0.95000 103296.35] 0.90000 97859.70] 0.99000 107645.67
REINFORCING STEEL, EPOXY COATED | | |
0060 2407-0562850 5.000 EACH | 9200.00000 46000.00| 9000.00000 45000.00 | 9939.45000 49697.25
BEAMS, PRETENSIONED PRESTRESSED \ \ \
CONCRETE, BTB50 | |
0070 2407-0562895 10.000 EACH |  17200.00000 172000.00]  17000.00000 170000.00|  18774.53000 187745.30
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB95 | |
0080 2408-7800000 5748.000 LB | 3.10000 17818.80]| 3.00000 17244.00]| 3.31000 19025.88
STRUCTURAL STEEL | |
0090 2414-6424038 522.100 LF | 72.00000 37591.20] 70.00000 36547.00| 77.31000 40363.55
CONCRETE BARRIER RAIL, 3'-8" | | |
0100 2501-0201057 1750.000 LF | 50.00000 87500.00| 49.00000 85750.00| 54.11000 94692.50
PILES, STEEL, HP 10 X 57 | | |
0110 2501-0201473 2500.000 LF | 57.00000 142500.00] 56.00000 140000.00]| 61.85000 154625.00
PILES, STEEL, HP 14 X 73 | | |
0120 2501-5478073 488.000 LF | 97.00000 47336.00]| 95.00000 46360.00| 104.92000 51200.96
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 14 X 73 (P10L TYPE 3) | | \
0130 2501-6335010 170.000 LF | 26.00000 4420.00] 25.00000 4250.00] 27.61000 4693.70
PREBORED HOLES | |
0140 2526-8285000 LUMP | 6500.00000 6500.00 | 6250.00000 6250.00 | 6902.40000 6902.40
CONSTRUCTION SURVEY | | |
0150 2533-4980005 LUMP | 85000.00000 85000.00| 93750.00000 93750.00 | 85479.31000 85479.31
MOBILIZATION | |
SECTION TOTALS \ S 1,029,530.80] $ 1,018,932.10] $ 1,106,771.14
—————————————————————————————————————————— o
SECTION 0002  ROADWAY ITEMS - IMX-029-1(80)24--02-36
\ \ \
0160 2101-0850002 19.000 UNIT | 20.00000 380.00] 50.00000 950.00 | 22.09000 419.71
|

CLEARING AND GRUBBING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 3
Bid Order: 155 Contract ID: 36-0291-083 Primary County: FREMONT
Letting Date: 03/15/11 10:00 A.M.
1 ) WE540 2 ) HE400 3 ) U.050

o~

( I (
WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |U.S. ASPHALT CO.
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 2102-0425070 155.500 TON | 24.50000 3809.75| 20.50000 3187.75| 55.22000 8586
SPECIAL BACKFILL | | \
0180 2102-2710070 936.000 CY | 8.50000 7956.00]| 7.75000 7254.00 | 8.84000 8274.
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0190 2102-2712015 25.000 cCy | 25.00000 625.00] 13.00000 325.00] 55.22000 1380
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0200 2105-8425015 411.000 cCY | 4.00000 1644.00] 18.00000 7398.00 | 4.42000 1816.
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0210 2107-0875100 52.000 cCY | 2.00000 104.00] 5.00000 260.00| 2.21000 114.
COMPACTION WITH MOISTURE CONTROL | | |
0220 2122-5190501 107.000 sY | 80.00000 8560.00] 77.00000 8239.00] 85.04000 9099.
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | \ \
0230 2122-5500080 420.000 sY | 38.50000 16170.00] 41.00000 17220.00] 60.74000 25510.
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | \ \
8 IN. | | |
0240 2123-7450000 4.300 sSTA | 500.00000 2150.00| 800.00000 3440.00 | 883.51000 3799.
SHOULDER CONSTRUCTION, EARTH | | |
0250 2301-0690200 477.000 sSY | 158.00000 75366.00] 155.00000 73935.00] 171.18000 81652.
BRIDGE APPROACH, RK-20 | | |
0260 2401-6745355 2.000 EACH | 600.00000 1200.00] 600.00000 1200.00] 662.63000 1325.
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0270 2412-0000100 1488.100 SY | 2.40000 3571.44| 2.35000 3497.04 | 2.56000 3809.
LONGITUDINAL GROOVING IN CONCRETE | | |
0280 2503-0500400 4.000 EACH | 3300.00000 13200.00] 3500.00000 14000.00] 3865.34000 15461.
BRIDGE END DRAIN, RF-40 | | |
0290 2505-4008120 298.600 LF | 2.00000 597.20] 2.00000 597.20] 2.21000 659.
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0300 2505-4008300 275.000 LF | 14.50000 3987.50| 14.33000 3940.75| 15.83000 4353.
STEEL BEAM GUARDRATL | | |
0310 2505-4008400 2.000 EACH | 1820.00000 3640.00] 1800.00000 3600.00| 1987.89000 3975.
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0320 2505-4021010 2.000 EACH | 190.00000 380.00] 180.00000 360.00] 198.79000 397.
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0330 2505-4021700 2.000 EACH | 1820.00000 3640.00 | 1800.00000 3600.00 | 1987.89000 3975.
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 4
Bid Order: 155 Contract ID: 36-0291-083 Primary County: FREMONT
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) U.050
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |U.S. ASPHALT CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2510-6745850 714.000 SY | 14.50000 10353.00] 14.00000 9996.00| 15.46000 11038.44
REMOVAL OF PAVEMENT | | |
0350 2518-6910000 2.000 EACH | 100.00000 200.00] 93.00000 186.00] 102.71000 205.42
SAFETY CLOSURE | |
0360 2519-3280000 339.000 LF | 8.00000 2712.00] 5.50000 1864.50| 8.84000 2996.76
FENCE, FIELD | |
0370 2519-3300400 16.000 EACH | 165.00000 2640.00| 150.00000 2400.00| 182.22000 2915.52
FIELD FENCE BRACE PANELS | | |
0380 2524-6765010 2.000 EACH | 360.00000 720.00] 700.00000 1400.00| 386.53000 773.06
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0390 2524-9081290 2.000 EACH | 1120.00000 2240.00] 2200.00000 4400.00| 1214.82000 2429.64
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
0400 2524-9281426 42.000 LF | 66.00000 2772.00| 2730.00000 114660.00| 71.78000 3014.76
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | |
0410 2528-8400048 231.000 LF | 24.50000 5659.50] 24.18000 5585.58| 26.70000 6167.70
TEMPORARY BARRTIER RATL, CONCRETE | | |
0420 2528-8400055 1.000 EACH | 2800.00000 2800.00| 2790.00000 2790.00 | 3081.23000 3081.23
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION | | |
0430 2528-8445110 LUMP | 1000.00000 1000.00| 465.00000 465.00] 26892.28000 26892.28
TRAFFIC CONTROL | | |
0440 2551-0000110 1.000 EACH | 1500.00000 1500.00| 1488.00000 1488.00 | 1643.32000 1643.32
TEMP CRASH CUSHION | | |
0450 2601-2634100 2.000 ACRE | 700.00000 1400.00| 700.00000 1400.00| 700.00000 1400.00
MULCHING | | |
0460 2601-2642100 2.000 ACRE | 250.00000 500.00] 200.00000 400.00] 270.57000 541.14
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0470 2602-0000020 937.000 LF | 1.65000 1546.05]| 2.20000 2061.40] 2.10000 1967.70
SILT FENCE | | |
0480 2602-0000030 144.000 LF | 1.85000 266.40| 2.30000 331.20] 2.48000 357.12
SILT FENCE FOR DITCH CHECKS | \ \
0490 2602-0000090 375.000 LF | 2.00000 750.00] 0.02000 7.50] 0.83000 311.25
CLEAN-OUT OF SILT FENCE | | |
0500 2602-0000100 48.000 LF | 2.00000 96.00] 0.02000 0.96] 1.10000 52.80
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 184,135.84| $ 302,439.88| $ 240,401.33
—————————————————————————————————————————— o
SECTION 0003  ROADWAY ITEMS - IMX-029-1(83)20--02-36
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 5
Bid Order: 155 Contract ID: 36-0291-083 Primary County: FREMONT
Letting Date: 03/15/11 10:00 A.M.
1 ) WE540 2 ) HE400 3 ) U.050

(
U.S. ASPHALT CO.

o~

(
WESTERN ENGINEERING CO., INC ENNINGSEN CONSTRUCTION, INC

LINE NO / ITEM CODE / ALT

HOT MIX ASPHALT MIXTURE (30,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,
FRICTION L-2

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0510 2102-0425070 2079.300 TON | 16.50000 34308.45]| 20.50000 42625.65] 33.13000 68887.21
SPECIAL BACKFILL | |
0520 2102-2625000 7119.100 CY | 10.50000 74750.55] 13.00000 92548.30 | 10.49000 74679.36
EMBANKMENT-IN-PLACE | | |
0530 2102-2713090 6934.600 CY | 9.50000 65878.70 | 9.00000 62411.40| 9.39000 65115.89
EXCAVATION, CLASS 13, WASTE | | |
0540 2105-8425015 7576.300 CY | 12.00000 90915.60| 18.00000 136373.40] 13.25000 100385.98
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0560 2212-0475095 15.000 MILE | 400.00000 6000.00] 200.00000 3000.00]| 1104.38000 16565.70
CLEANING AND PREPARATION OF BASE | | |
0570 2212-5070310 1556.000 SY | 70.00000 108920.00] 83.50000 129926.00] 92.22000 143494.32
PATCHES, FULL-DEPTH REPAIR | | |
0580 2212-5070330 75.000 EACH | 85.00000 6375.00] 137.00000 10275.00]| 151.30000 11347.50
PATCHES BY COUNT (REPAIR) \ \ \
0590 2213-6745500 2.000 STA | 500.00000 1000.00| 1200.00000 2400.00 | 1325.26000 2650.52
REMOVAL OF CURB | \
0600 2213-8201050 1258.700 SY | 23.50000 29579.45| 21.46000 27011.70] 27.33000 34400.27
BASE WIDENING, 5 IN. HOT MIX ASPHALT | \
MIXTURE | | |
0610 2213-8201080 4101.400 SY | 29.00000 118940.60| 34.22000 140349.91| 38.87000 159421.42
BASE WIDENING, 8 IN. HOT MIX ASPHALT | | |
MIXTURE | | |
0620 2214-5145150 4172.800 SY | 2.00000 8345.60 | 3.00000 12518.40| 2.82000 11767.30
PAVEMENT SCARIFICATION | | |
0630 2214-7450050 534.500 STA | 7.00000 3741.50]| 25.00000 13362.50] 66.26000 35415.97
BLADING AND SHAPING SHOULDER MATERIAL | | |
0640 2303-0031500 9280.600 TON | 32.50000 301619.50] 32.33000 300041.80] 27.86000 258557.52
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | \
0650 2303-0042500 3561.900 TON | 39.50000 140695.05] 35.23000 125485.74| 39.61000 141086.86
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0660 2303-0043503 1705.800 TON | 42.50000 72496.50 | 40.60000 69255.48 | 49.77000 84897.67
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | \ \
0670 2303-0062500 18561.100 TON | 37.75000 700681.53] 40.97000 760448.27| 36.61000 679521.87
HOT MIX ASPHALT MIXTURE (30,000,000 | \ \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0680 2303-0063502 8775.200 TON | 39.00000 342232.80] 42.11000 369523.67| 41.98000 368382.90
| | |
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

WET RETROREFLECTIVE REMOVABLE TAPE

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 6
Bid Order: 155 Contract ID: 36-0291-083 Primary County: FREMONT
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) U.050
|WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |U.S. ASPHALT CO.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0690 2303-0246422 1113.700 TON | 444.00000 494482.80] 462.50000 515086.25] 542.01000 603636.54
ASPHALT BINDER, PG 64-22 | \ \
0700 2303-0247022 1398.200 TON | 572.00000 799770.40| 597.50000 835424.50] 680.23000 951097.59
ASPHALT BINDER, PG 70-22 | | |
0710 2303-6911000 LUMP | 3500.00000 3500.00 | 4000.00000 4000.00 | 5521.92000 5521.92
HOT MIX ASPHALT PAVEMENT SAMPLES | | \
0720 2401-6750001 LUMP | 1500.00000 1500.00 | 500.00000 500.00] 1104.38000 1104.38
REMOVALS, AS PER PLAN | | |
0730 2416-0101036 2.000 EACH | 1000.00000 2000.00 | 1000.00000 2000.00 | 1104.38000 2208.76
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0740 2416-1541036 12.000 LF | 275.00000 3300.00| 400.00000 4800.00 | 441.75000 5301.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | \ \
LESS THAN OR EQUAL TO 36 IN. | | |
0750 2502-8212034 25204.000 LF | 10.75000 270943.00] 10.50000 264642.00] 11.60000 292366.40
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0760 2502-8220196 98.000 EACH | 200.00000 19600.00 | 200.00000 19600.00 | 220.88000 21646.24
SUBDRAIN OUTLET, RF-19E | | |
0770 2505-4008120 552.000 LF | 2.00000 1104.00| 2.00000 1104.00| 2.21000 1219.92
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0780 2505-6000111 724.000 LF | 19.00000 13756.00 | 19.00000 13756.00 | 20.98000 15189.52
HIGH TENSION CABLE GUARDRAIL | | |
0790 2505-6000121 8.000 EACH | 1850.00000 14800.00 | 1800.00000 14400.00 | 1987.89000 15903.12
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0800 2505-6000131 1.000 EACH | 1050.00000 1050.00 | 1000.00000 1000.00 | 1104.38000 1104.38
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | \
0810 2510-6745850 15496.900 SY | 5.50000 85232.95] 4.50000 69736.05| 6.63000 102744.45
REMOVAL OF PAVEMENT | | |
0830 2518-6910000 5.000 EACH | 100.00000 500.00] 93.00000 465.00| 102.71000 513.55
SAFETY CLOSURE | |
0840 2520-3350015 1.000 EACH | 3000.00000 3000.00| 3500.00000 3500.00 | 3313.15000 3313.15
FIELD OFFICE | | |
0850 2526-8285000 LUMP | 7500.00000 7500.00 | 7000.00000 7000.00 | 7730.69000 7730.69
CONSTRUCTION SURVEY | | |
0860 2527-9263109 1669.130 STA | 8.20000 13686.87| 8.10000 13519.95] 8.95000 14938.71
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0870 2527-9263131 141.280 STA | 150.00000 21192.00] 149.00000 21050.72] 164.55000 23247.62
| | \
| | |

MARKINGS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 7
Bid Order: 155 Contract ID: 36-0291-083 Primary County: FREMONT
Letting Date: 03/15/11 10:00 A.M.
| 1 ) WE540 | ( 2 ) HE400 | 3 ) U.050
|WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |U.S. ASPHALT CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0880 2527-9263137 8.000 EACH | 67.00000 536.00 | 65.00000 520.00| 71.78000 574.24
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0890 2527-9263180 1048.120 STA | 12.50000 13101.50] 12.25000 12839.47| 13.53000 14181.06
PAVEMENT MARKINGS REMOVED | | |
0900 2527-9263190 8.000 EACH | 78.00000 624.00] 75.00000 600.00] 82.83000 662.64
SYMBOLS AND LEGENDS REMOVED | | |
0910 2528-4983200 180.000 CDAY | 920.00000 165600.00 | 907.00000 163260.00 | 1001.68000 180302.40
MONITORING WITH INCIDENT RESPONSE | | |
0920 2528-8400048 200.000 LF | 25.00000 5000.00 | 24.20000 4840.00 | 26.73000 5346.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0930 2528-8400157 8.000 EACH | 2400.00000 19200.00 | 2700.00000 21600.00]| 2595.30000 20762.40
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0940 2528-8445110 LUMP | 45000.00000 45000.00 | 49200.00000 49200.00 | 9170.60000 9170.60
TRAFFIC CONTROL \ \
0950 2529-2242304 24.000 EACH | 125.00000 3000.00| 120.00000 2880.00 | 132.53000 3180.72
CD JOINT ASSEMBLY \ \ \
0960 2533-4980005 LUMP | 125000.00000 125000.00| 307632.80000 307632.80] 148585.95000 148585.95
MOBILIZATION | \
0970 2540-4480507 17032.000 LF | 4.00000 68128.00| 3.53000 60122.96| 4.85000 82605.20
LONGITUDINAL JOINT REPAIR | \ \
0980 2548-0000100 467.800 STA | 5.00000 2339.00]| 6.50000 3040.70]| 11.21000 5244.04
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0990 2548-0000110 506.700 GAL | 4.50000 2280.15]| 9.00000 4560.30 | 11.04000 5593.97
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
1000 2551-0000110 2.000 EACH | 1500.00000 3000.00 | 1488.00000 2976.00 | 1643.32000 3286.64
TEMP CRASH CUSHION | | |
1010 2601-2633100 25.000 ACRE | 31.00000 775.00 | 68.00000 1700.00 | 49.70000 1242.50
MOWING | | |
1020 2601-2634100 12.000 ACRE | 700.00000 8400.00 | 700.00000 8400.00 | 700.00000 8400.00
MULCHING | | |
1030 2601-2642100 12.000 ACRE | 250.00000 3000.00| 200.00000 2400.00 | 270.57000 3246.84
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
1040 2602-0000020 5939.600 LF | 1.60000 9503.36] 2.05000 12176.18] 2.10000 12473.16
SILT FENCE | | |
1050 2602-0000090 2375.800 LF [ 1.00000 2375.80]| 0.03000 71.27]| 0.83000 1971.91
| | |

CLEAN-OUT OF SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 8
Bid Order: 155 Contract ID: 36-0291-083 Primary County: FREMONT
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) U.050
|WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |U.S. ASPHALT CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— et et et it
1060 2602-0000312 500.000 LF | 2.60000 1300.00] 3.30000 1650.00| 2.32000 1160.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | \
1070 2602-0000320 500.000 LF | 3.00000 1500.00| 5.01000 2505.00| 3.81000 1905.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | S 4,343,061.66| S 4,752,116.37| S 4,835,261.47
————————————————————————————————————————— e e e
SECTION 0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-029-1(83)20--02-36
\ \ \
1080 2317-7000120 24000.000 EACH | 1.00000 24000.00] 1.00000 24000.00] 1.00000 24000.00
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | S 24,000.00] S 24,000.00] S 24,000.00
————————————————————————————————————————— e
CONTRACT TOTALS | S 5,580,728.30] S 6,097,488.35] S 6,206,433.94
COST PLUS TIME TOTALS | S 5,940,728.30] S 6,457,488.35 | S 6,566,433.94




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

156 Contract ID: 47-0593-707

110315 10:00 A.M.

CONTRACT SIGNED by BLACKTOP SERVICE CO. & SUBSID.
10 WORK DAYS Late Start Date: 10/17/11

Run Date: 04/21/11

Primary County: IDA
No Established DBE Goal

87,055.97

Page: 156 1

Project: MP-059-3(707)141--76-47
Work Type: HMA RESURFACING WITH MILLING
County: IDA Prj Awd Amt: $87,055.97
Route: U.S. 59
Location: IN THE CITY OF HOLSTEIN, AT THE INTERSECTION
WITH 2ND ST.
RANK VENDOR NO./NAME
1 BLO41 BLACKTOP SERVICE CO. & SUBSIDIARY
2 BA300 BARKLEY ASPHALT, INC.
3 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING

$
$ 98,561.00
$ 106,823.30



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 2
Bid Order: 156 Contract ID: 47-0593-707 Primary County: IDA
Letting Date: 03/15/11 10:00 A.M.
1 ) BL041 2 ) BA300 3 ) 0.053

(
OMG MIDWEST D/B/A TRI-STATE P

W~

(
BLACKTOP SERVICE CO. & SUBSI ARKLEY ASPHALT, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I
0010 2212-0475095 0.100 MILE | 2500.00000 250.00| 5000.00000 500.00] 13000.00000 1300.00
CLEANING AND PREPARATION OF BASE | | I
0020 2212-5075001 1.000 TON | 250.00000 250.00] 500.00000 500.00] 500.00000 500.00
HOT MIX ASPHALT SURFACE PATCHES | | I
0030 2214-5145150 3200.000 sY | 3.00000 9600.00| 3.10000 9920.00| 5.00000 16000.00
PAVEMENT SCARIFICATION | | |
0040 2303-0042500 274.100 TON | 75.15000 20598.62 | 69.00000 18912.90] 75.00000 20557.50
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0050 2303-0043504 261.000 TON | 80.69000 21060.09] 69.00000 18009.00| 85.00000 22185.00
HOT MIX ASPHALT MIXTURE (3,000,000 | I |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0060 2303-0247022 32.100 TON | 610.00000 19581.00| 725.00000 23272.50] 600.00000 19260.00
ASPHALT BINDER, PG 70-22 | | |
0070 2435-0600010 1.000 EACH | 1500.00000 1500.00] 1250.00000 1250.00] 1500.00000 1500.00
MANHOLE ADJUSTMENT, MINOR | | |
0080 2527-9263109 62.760 STA | 38.50000 2416.26] 35.00000 2196.60] 80.00000 5020.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0090 2528-8445110 LUMP | 6000.00000 6000.00| 6000.00000 6000.00| 8500.00000 8500.00
TRAFFIC CONTROL | |
0100 2533-4980005 LUMP | 5800.00000 5800.00] 18000.00000 18000.00| 12000.00000 12000.00
MOBILIZATION | |
SECTION TOTALS | S 87,055.97| S 98,561.00| S 106,823.30
—————————————————————————————————————————— e e et
CONTRACT TOTALS | S 87,055.97| S 98,561.00| S 106,823.30




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING

157 Contract ID: 50-0064-160
110315 10:00 A.M.
CONTRACT SIGNED by MANATT'S, INC.

70 WORK DAYS Late Start Date: 07/11/11

1

Project: STP-006-4(160)--2C-50
Work Type: HMA RESURFACING WITH MILLING
County: JASPER Prj Awd Amt: $1,212,989.15
Route: U.S. 6
Location: FROM W. 4TH ST. E. TO E. 14TH ST. IN NEWTON.
MANATT'S, INC.
GFE to DBE responsiveness: Bid Winner - Met 80%
RANK VENDOR NO./NAME
1 MA225 MANATT'S, INC.

Page: 157
Primary County: JASPER
Established DBE Goal: 2.50 %
of the established DBE Goal
TOTAL % OVER
BID LOW BID
$ 1,212,989.15 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 2
Bid Order: 157 Contract ID: 50-0064-160 Primary County: JASPER
Letting Date: 03/15/11 10:00 A.M.
1 ) MA225 ( ) ( )

(
MANATT'S, INC.
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-0425070 160.000 TON | 50.00000 8000.00| I
SPECIAL BACKFILL | |
0020 2102-2713070 100.000 CY | 55.00000 5500.00 | |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0030 2105-8425005 50.000 CY | 60.00000 3000.00| |
TOPSOIL, FURNISH AND SPREAD | | I
0040 2212-0475095 1.200 MILE | 2500.00000 3000.00]| |
CLEANING AND PREPARATION OF BASE | | |
0050 2212-5070310 484.000 SY | 135.00000 65340.00 | |
PATCHES, FULL-DEPTH REPAIR | | |
0060 2212-5070330 82.000 EACH | 200.00000 16400.00 | I
PATCHES BY COUNT (REPAIR) | | |
0070 2212-5075001 55.000 TON | 200.00000 11000.00] |
HOT MIX ASPHALT SURFACE PATCHES | | |
0080 2213-6745500 2.400 STA | 1785.00000 4284 .00 | |
REMOVAL OF CURB | I
0090 2214-5145150 25671.000 SY | 3.35000 85997.85] |
PAVEMENT SCARIFICATION | | I
0100 2301-1033080 346.000 SY | 60.00000 20760.00| |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | I
DURABILITY, 8 IN. | | |
0110 2301-6911722 LUMP | 500.00000 500.00] I
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0120 2303-0032500 2617.000 TON | 56.00000 146552.00| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | I
0130 2303-0033500 2950.000 TON | 58.00000 171100.00] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0140 2303-0245828 335.000 TON | 550.00000 184250.00] I
ASPHALT BINDER, PG 58-28 | | I
0150 2303-6911000 LUMP | 9075.00000 9075.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0160 2435-0250100 3.000 EACH | 4080.00000 12240.00]| |
| I I

INTAKE, SW-501



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 3
Bid Order: 157 Contract ID: 50-0064-160 Primary County: JASPER
Letting Date: 03/15/11 10:00 A.M.
1 ) MA225 ( ) ( )

(
MANATT'S, INC.
LINE NO / ITEM CODE / ALT

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

I I I
I I I
I I I

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o
0170 2435-0250500 8.000 EACH | 6460.00000 51680.00 | |
INTAKE, SW-505 | | |
0180 2435-0250600 1.000 EACH | 7990.00000 7990.00 | |

INTAKE, SW-506 | |

0190 2435-0250700 1.000 EACH | 3888.75000 3888.75| I
INTAKE, SW-507 | | |
0200 2435-0600010 19.000 EACH | 700.00000 13300.00] |
MANHOLE ADJUSTMENT, MINOR | | |
0210 2435-0600110 4.000 EACH | 1372.50000 5490.00 | |
INTAKE ADJUSTMENT, MINOR | I I
0220 2503-0114215 272.000 LF | 95.00000 25840.00 | |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0230 2510-6745850 559.000 sY | 25.00000 13975.00] I
REMOVAL OF PAVEMENT | | |
0240 2510-6750600 9.000 EACH | 1083.75000 9753.75] |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0250 2511-6745900 498.000 sY | 19.80000 9860.40| |
REMOVAL OF SIDEWALK | I I
0260 2511-7526004 16.000 sY | 50.00000 800.00] |
SIDEWALK, P.C. CONCRETE, 4 IN. | | I
0270 2511-7526006 468.000 sY | 50.00000 23400.00| |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0280 2511-7528100 704.000 SF | 27.00000 19008.00] |
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0290 2512-1725256 765.000 LF | 27.00000 20655.00 | I
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0300 2515-2475007 117.000 sY | 45.00000 5265.00| |
DRIVEWAY, P.C. CONCRETE, 7 IN. | | |
0310 2515-6745600 135.000 sY | 20.00000 2700.00| |
REMOVAL OF PAVED DRIVEWAY | I I
0320 2518-6910000 5.000 EACH | 100.00000 500.00] |
SAFETY CLOSURE | | |
0330 2525-0000200 10.000 EACH | 1100.00000 11000.00] |
LOOP DETECTORS (ADDITION OR REPLACEMENT | | |
TO AN EXISTING TRAFFIC SIGNAL SYSTEM) | I |
0340 2527-9263109 378.000 STA | 19.80000 7484.40]| |
| | I
| | |



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 04/21/11
Page: 157 4

Bid Order: 157 Contract ID: 50-0064-160 Primary County: JASPER
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2527-9263112 26.000 STA | 143.00000 3718.00] |
PAINTED PAVEMENT MARKINGS, HIGHBUILD | |
WATERBORNE | | |
0360 2527-9263137 45.000 EACH | 88.00000 3960.00] |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0370 2527-9270111 26.000 STA | 104.50000 2717.00] \
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0380 2528-8445110 LUMP | 21350.00000 21350.00| |
TRAFFIC CONTROL | | |
0390 2528-8445113 210.000 EACH | 295.00000 61950.00| |
FLAGGERS | | |
0400 2529-2242320 10.000 EACH | 200.00000 2000.00| |
CT JOINT | | |
0410 2533-4980005 LUMP | 108525.00000 108525.00| |
MOBILIZATION | | |
0420 2554-0114004 80.000 LF | 93.50000 7480.00 | \
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 4 IN. | | |
0430 2554-0202200 2.000 EACH | 400.00000 800.00] |
FITTINGS BY COUNT, DUCTILE IRON, 4-INCH | | |
90 DEGREE BEND | |
0440 2554-0204107 3.000 EACH | 2500.00000 7500.00 | |
WATER SERVICE STUB, COPPER, 3/4 IN. | |
0450 2554-0208008 2.000 EACH | 2200.00000 4400.00| |
TAPPING VALVE ASSEMBLY, 8 IN. | | |
0460 2601-2636044 0.100 ACRE | 20000.00000 2000.00| |
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | $ 1,205,989.15] $ \ $
—————————————————————————————————————————— R i et
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0470 2317-7000120 7000.000 EACH | 1.00000 7000.00 | |
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 7,000.00] S | $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,212,989.15| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

158 Contract ID: 55-C055-114
110315 10:00 A.M.
CONTRACT SIGNED by HEARTLAND ASPHALT, INC.

50 WORK DAYS Late Start Date: 08/01/11

STP-S-C055(114)--5E-55 Project:
HMA RESURFACING Work Type:
KOSSUTH Prj Awd Amt: $488,446.14 County:
P66 Route:
B-14 N. 3.0 MILES TO TO A-42 Location:
FM-C055(135)--55-55 Project:
HMA RESURFACING Work Type:
KOSSUTH Prj Awd Amt: $606,546.88 County:
P60 Route:
US 18 N 5 MI Location:
LFM-RS801--7X-55 Project:
HMA RESURFACING Work Type:
KOSSUTH Prj Awd Amt: $396,586.55 County:
P44 Route:
B19 N. 3 MI. TO BR1l4 Location:

Run Date:
Page: 158
Primary County: KOSSUTH
No Established DBE Goal
FM-C055(115) --55-55
HMA RESURFACING
KOSSUTH Prj Awd Amt: $75,989.57
325TH STREET
TITONKA TO P-66
FM-C055(136)--55-55
HMA RESURFACING
KOSSUTH Prj Awd Amt: $62,470.03
R14
MAIN ST. OF WESLEY NORTH TO US #18

LFM-RS904--7X-55
HMA RESURFACING
KOSSUTH

B20

R-14 TO COUNTY LINE

Prj Awd Amt:

04/21/11

$115,406.98

1

HEARTLAND ASPHALT, INC.

MATHY CONSTRUCTION CO.

MANATT'S, INC.

DUININCK, INC.

OMG MIDWEST, INC., D/B/A TRI-STATE PAVING
CENTRAL SPECIALTIES INC.

HENNINGSEN CONSTRUCTION, INC.

$ 1,745,446.15
$ 1,785,043.
$ 1,817,550.58
$ 1,918,493.

$ 1,925,488.57
S 1,949,548.
$ 2,044,106.57



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 2
Bid Order: 158 Contract ID: 55-C055-114 Primary County: KOSSUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) MA225
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION CO. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS - STP-S-C055(114)--5E-55
\ \ \
0010 2121-7425020 2100.000 TON | 15.23000 31983.00] 15.70000 32970.00] 16.30000 34230.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 2.867 MILE | 1364.00000 3910.59] 150.00000 430.05] 100.00000 286.70
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 500.000 SY | 4.28000 2140.00] 5.10000 2550.00] 6.00000 3000.00
PAVEMENT SCARIFICATION | | |
0040 2303-0023500 7235.000 TON | 28.64000 207210.40] 24.01000 173712.35]| 25.83000 186880.05
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0050 2303-0245828 506.000 TON | 451.91000 228666.46| 497.63000 251800.78| 497.00000 251482.00
ASPHALT BINDER, PG 58-28 | | |
0060 2303-6911000 LUMP | 480.00000 480.00] 300.00000 300.00] 500.00000 500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0070 2527-9263109 435.300 STA | 7.64000 3325.69] 7.64000 3325.69] 8.75000 3808.88
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2528-8445110 LUMP | 2980.00000 2980.00| 2400.00000 2400.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0090 2528-8445113 10.000 EACH | 295.00000 2950.00| 295.00000 2950.00| 295.00000 2950.00
FLAGGERS | | |
0100 2533-4980005 LUMP | 4800.00000 4800.00| 2790.00000 2790.00| 9700.00000 9700.00
MOBILIZATION | |
SECTION TOTALS | S 488,446.14 | S 473,228.87] S 495,837.63
—————————————————————————————————————————— e
SECTION 0002  ROADWAY ITEMS - FM-C055(115)--55-55
\ \ \
0110 2121-7425020 210.000 TON | 17.17000 3605.70 | 15.70000 3297.00| 20.80000 4368.00
GRANULAR SHOULDERS, TYPE B | | |
0120 2212-0475095 0.639 MILE | 660.00000 421.74 | 150.00000 95.85] 100.00000 63.90
CLEANING AND PREPARATION OF BASE | | |
0130 2214-5145150 400.000 SY | 4.63000 1852.00| 5.10000 2040.00| 6.00000 2400.00
PAVEMENT SCARIFICATION | | |
0140 2303-0023500 1045.000 TON | 31.73000 33157.85] 24.01000 25090.45| 25.85000 27013.25
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | \
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0150 2303-0245828 73.000 TON | 451.91000 32989.43| 497.63000 36326.99| 497.00000 36281.00
| | |

ASPHALT BINDER, PG 58-28



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 3
Bid Order: 158 Contract ID: 55-C055-114 Primary County: KOSSUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) MA225
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION CO. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2303-6911000 LUMP | 100.00000 100.00] 300.00000 300.00] 100.00000 100.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0170 2527-9263109 80.870 STA | 7.64000 617.85] 7.64000 617.85] 8.75000 707.61
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0180 2528-8445110 LUMP | 1070.00000 1070.00| 1800.00000 1800.00| 1500.00000 1500.00
TRAFFIC CONTROL | | \
0190 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |
0200 2533-4980005 LUMP | 700.00000 700.00] 2300.00000 2300.00| 2000.00000 2000.00
MOBILIZATION | | |
SECTION TOTALS | S 75,989.57] S 73,343.14 S 75,908.76
—————————————————————————————————————————— e
SECTION 0003  ROADWAY ITEMS - FM-C055(135)--55-55
\ \ \
0210 2121-7425020 3500.000 TON | 14.95000 52325.00| 15.70000 54950.00| 16.30000 57050.00
GRANULAR SHOULDERS, TYPE B | | |
0220 2212-0475095 4.955 MILE | 144.00000 713.52] 150.00000 743.25]| 100.00000 495.50
CLEANING AND PREPARATION OF BASE | | |
0230 2212-5070310 125.000 sSY | 37.15000 4643.75] 118.00000 14750.00] 50.00000 6250.00
PATCHES, FULL-DEPTH REPAIR | | |
0235 2212-5070330 2.000 EACH | 200.00000 400.00] 150.00000 300.00] 100.00000 200.00
PATCHES BY COUNT (REPAIR) | | |
0240 2214-5145150 505.000 sSY | 4.27000 2156.35] 5.10000 2575.50| 6.00000 3030.00
PAVEMENT SCARIFICATION | | |
0250 2303-0023500 9540.000 TON | 23.62000 225334.80] 24.01000 229055.40]| 22.83000 217798.20
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | \
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0260 2303-0245828 668.000 TON | 451.91000 301875.88| 497.63000 332416.84 | 497.00000 331996.00
ASPHALT BINDER, PG 58-28 | | |
0270 2303-6911000 LUMP | 530.00000 530.00] 300.00000 300.00] 400.00000 400.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0280 2527-9263109 706.490 STA | 7.64000 5397.58] 7.64000 5397.58]| 8.75000 6181.79
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0290 2528-8445110 LUMP | 3890.00000 3890.00| 3000.00000 3000.00| 4000.00000 4000.00
TRAFFIC CONTROL | | |
0300 2528-8445113 10.000 EACH | 295.00000 2950.00| 295.00000 2950.00| 295.00000 2950.00
| | \

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 4
Bid Order: 158 Contract ID: 55-C055-114 Primary County: KOSSUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) MA225
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION CO. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0310 2533-4980005 LUMP | 6330.00000 6330.00] 6450.00000 6450.00| 9700.00000 9700.00
MOBILIZATION | | |
SECTION TOTALS \ S 606,546.88| S 652,888.57| $ 640,051.49
—————————————————————————————————————————— it sttt it
SECTION 0004 ROADWAY ITEMS - FM-C055(136)--55-55
\ \ \
0320 2121-7425020 350.000 TON | 16.87000 5904.50] 15.70000 5495.00| 19.80000 6930.00
GRANULAR SHOULDERS, TYPE B | | |
0330 2212-0475095 0.507 MILE | 560.00000 283.92| 150.00000 76.05]| 100.00000 50.70
CLEANING AND PREPARATION OF BASE | | |
0340 2214-5145150 244.000 SY | 4.32000 1054.08| 5.10000 1244.40| 6.00000 1464.00
PAVEMENT SCARIFICATION | | |
0350 2303-0023500 834.000 TON | 30.26000 25236.84 | 24.01000 20024.34| 27.91000 23276.94
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0360 2303-0245828 58.000 TON | 451.91000 26210.78| 497.63000 28862.54 | 497.00000 28826.00
ASPHALT BINDER, PG 58-28 | | |
0370 2303-6911000 LUMP | 80.00000 80.00| 300.00000 300.00] 100.00000 100.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0380 2527-9263109 81.140 STA | 7.64000 619.91| 7.64000 619.91| 8.75000 709.98
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0390 2528-8445110 LUMP | 1055.00000 1055.00| 2700.00000 2700.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0400 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |
0410 2533-4980005 LUMP | 550.00000 550.00] 2300.00000 2300.00| 2000.00000 2000.00
MOBILIZATION | |
SECTION TOTALS | $ 62,470.03| $ 63,097.24| $ 66,332.62
—————————————————————————————————————————— e
SECTION 0005  ROADWAY ITEMS - LFM-RS801--7X-55
\ \ \
0420 2115-0100000 123.000 cCY | 34.72000 4270.56| 42.00000 5166.00] 35.60000 4378.80
MODIFIED SUBBASE | | |
0430 2121-7425020 2100.000 TON | 15.23000 31983.00 | 15.70000 32970.00| 16.30000 34230.00
GRANULAR SHOULDERS, TYPE B | | |
0440 2123-7450000 4.500 STA | 150.00000 675.00 | 185.00000 832.50| 150.00000 675.00
SHOULDER CONSTRUCTION, EARTH | | |
0450 2212-0475095 2.977 MILE | 500.00000 1488.50] 150.00000 446.55| 100.00000 297.70
| | |

CLEANING AND PREPARATION OF BASE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 5
Bid Order: 158 Contract ID: 55-C055-114 Primary County: KOSSUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) MA225
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION CO. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0460 2214-5145150 1089.000 SY | 4.17000 4541.13] 5.10000 5553.90| 6.00000 6534.00
PAVEMENT SCARIFICATION | | |
0470 2303-0023500 5968.000 TON | 25.44000 151825.92| 24.01000 143291.68| 24.13000 144007.84
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0480 2303-0245828 418.000 TON | 451.91000 188898.38| 497.63000 208009.34| 497.00000 207746.00
ASPHALT BINDER, PG 58-28 | | |
0490 2303-6911000 LUMP | 400.00000 400.00] 300.00000 300.00] 300.00000 300.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0500 2527-9263109 532.600 STA | 7.64000 4069.06| 7.64000 4069.06| 8.75000 4660.25
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0510 2527-9263137 2.000 EACH | 50.00000 100.00] 50.00000 100.00] 200.00000 400.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0520 2528-8445110 LUMP | 2900.00000 2900.00| 2700.00000 2700.00| 3500.00000 3500.00
TRAFFIC CONTROL | |
0530 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |
0540 2533-4980005 LUMP | 3960.00000 3960.00| 3360.00000 3360.00] 9700.00000 9700.00
MOBILIZATION | |
SECTION TOTALS | S 396,586.55] $ 408,274.03| $ 417,904.59
—————————————————————————————————————————— R i et
SECTION 0006  ROADWAY ITEMS - LFM-RS904--7X-55
\ \ \
0550 2121-7425020 700.000 TON | 15.69000 10983.00| 15.70000 10990.00| 17.80000 12460.00
GRANULAR SHOULDERS, TYPE B | | |
0560 2212-0475095 0.989 MILE | 290.00000 286.81| 150.00000 148.35] 100.00000 98.90
CLEANING AND PREPARATION OF BASE | | |
0570 2214-5145150 244.000 SY | 5.75000 1403.00| 5.10000 1244.40| 6.00000 1464.00
PAVEMENT SCARIFICATION | | |
0580 2303-0023500 1613.000 TON | 29.07000 46889.91| 24.01000 38728.13| 27.91000 45018.83
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0590 2303-0245828 113.000 TON | 451.91000 51065.83]| 497.63000 56232.19| 497.00000 56161.00
ASPHALT BINDER, PG 58-28 | | |
0600 2303-6911000 LUMP | 130.00000 130.00] 300.00000 300.00] 200.00000 200.00
| | |

HOT MIX ASPHALT PAVEMENT SAMPLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 6
Bid Order: 158 Contract ID: 55-C055-114 Primary County: KOSSUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) MA225
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION CO. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0610 2527-9263109 130.030 sSTA | 7.64000 993.43| 7.64000 993.43] 8.75000 1137.76
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0620 2528-8445110 LUMP | 1110.00000 1110.00]| 1800.00000 1800.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0630 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |
0640 2533-4980005 LUMP | 1070.00000 1070.00| 2300.00000 2300.00| 2000.00000 2000.00
MOBILIZATION | | |
SECTION TOTALS | S 115,406.98]| S 114,211.50] S 121,515.49
—————————————————————————————————————————— e
CONTRACT TOTALS | S 1,745,446.15] S 1,785,043.35] S 1,817,550.58




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 7
Bid Order: 158 Contract ID: 55-C055-114 Primary County: KOSSUTH
Letting Date: 03/15/11 10:00 A.M.
| ( ) DU122 | ( 5 ) 0.053 | ( 6 ) CE351
| DUININCK, INC. | OMG MIDWEST D/B/A TRI-STATE |CENTRAL SPECIALTIES INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— + e et et
SECTION 0001  ROADWAY ITEMS - STP-S-C055(114)--5E-55
\ \ \
0010 2121-7425020 2100.000 TON | 15.70000 32970.00] 16.39000 34419.00| 15.70000 32970.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 2.867 MILE | 366.00000 1049.32| 364.06000 1043.76| 1000.00000 2867.00
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 500.000 SY | 8.00000 4000.00| 5.66000 2830.00] 4.00000 2000.00
PAVEMENT SCARIFICATION | | |
0040 2303-0023500 7235.000 TON | 27.00000 195345.00| 26.63000 192668.05]| 28.81000 208440.35
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0050 2303-0245828 506.000 TON | 495.00000 250470.00] 520.01000 263125.06| 500.00000 253000.00
ASPHALT BINDER, PG 58-28 | | |
0060 2303-6911000 LUMP | 900.00000 900.00] 2895.26000 2895.26| 100.00000 100.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0070 2527-9263109 435.300 STA | 7.64000 3325.69] 7.97000 3469.34| 8.75000 3808.88
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2528-8445110 LUMP | 2500.00000 2500.00| 3175.54000 3175.54 | 2500.00000 2500.00
TRAFFIC CONTROL | | |
0090 2528-8445113 10.000 EACH | 295.00000 2950.00| 295.00000 2950.00| 295.00000 2950.00
FLAGGERS | | |
0100 2533-4980005 LUMP | 32009.00000 32009.00] 8367.34000 8367.34| 25000.00000 25000.00
MOBILIZATION | |
SECTION TOTALS | S 525,519.01| S 514,943.35] S 533,636.23
—————————————————————————————————————————— + e
SECTION 0002  ROADWAY ITEMS - FM-C055(115)--55-55
\ \ \
0110 2121-7425020 210.000 TON | 15.70000 3297.00] 16.39000 3441.90| 15.70000 3297.00
GRANULAR SHOULDERS, TYPE B | | I
0120 2212-0475095 0.639 MILE | 366.00000 233.87| 364.06000 232.63] 1000.00000 639.00
CLEANING AND PREPARATION OF BASE | | |
0130 2214-5145150 400.000 sY | 8.00000 3200.00] 8.00000 3200.00] 4.00000 1600.00
PAVEMENT SCARIFICATION | | |
0140 2303-0023500 1045.000 TON | 30.00000 31350.00] 43.85000 45823.25| 30.83000 32217.35
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | \
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0150 2303-0245828 73.000 TON | 495.00000 36135.00 | 520.01000 37960.73| 500.00000 36500.00
| | |

ASPHALT BINDER, PG 58-28



Bid Order: 158

Letting Date: 03/15/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 55-C055-114

Primary County:

Run Date:
Page:

KOSSUTH

04/21/11
158 8

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0160 2303-6911000
HOT MIX ASPHALT PAVEMENT SAMPLES
0170 2527-9263109 80.870

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED
0180 2528-8445110
TRAFFIC CONTROL
0190 2528-8445113 5.000
FLAGGERS
0200 2533-4980005
MOBILIZATION
SECTION TOTALS

0210 2121-7425020 3500.000
GRANULAR SHOULDERS, TYPE B

0220 2212-0475095 4.955
CLEANING AND PREPARATION OF BASE

0230 2212-5070310 125.000
PATCHES, FULL-DEPTH REPAIR

0235 2212-5070330 2.000
PATCHES BY COUNT (REPAIR)

0240 2214-5145150 505.000
PAVEMENT SCARIFICATION

0250 2303-0023500 9540.000

HOT MIX ASPHALT MIXTURE (300,000 ESAL),
INTERMEDIATE OR SURFACE COURSE, 1/2 IN.

MIX, NO SPCL FRIC REQ
0260 2303-0245828 668.000
ASPHALT BINDER, PG 58-28
0270 2303-6911000
HOT MIX ASPHALT PAVEMENT SAMPLES
0280 2527-9263109 706.490

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED

0290 2528-8445110
TRAFFIC CONTROL

0300 2528-8445113 10.000
FLAGGERS

O ~

MG MIDWEST D/B/A TRI-STATE

I (
|C
|

AMOUNT |

965.

743.

1600.
1475.
5768.
101,210.
57365.
1803.
14437.
315.
4040.

210166.

347366.
3837.

5630.

3963.

2950.

091
|
20|

6 ) CE351

UNIT PRICE

1000.00000
295.00000

4000.00000

15.70000
1000.00000
118.00000
150.00000
4.00000

25.64000

500.00000
100.00000

8.75000

3250.00000

295.00000

ENTRAL SPECIALTIES INC.

AMOUNT

54950.00
4955.00
14750.00
300.00
2020.00

244605.60

334000.00
100.00

6181.79

3250.00

2950.00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 9
Bid Order: 158 Contract ID: 55-C055-114 Primary County: KOSSUTH
Letting Date: 03/15/11 10:00 A.M.
( 4 ) DU122 | ( 5 ) 0.053 | ( 6 ) CE351
DUININCK, INC. | OMG MIDWEST D/B/A TRI-STATE |CENTRAL SPECIALTIES INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
_______________________________________________________________________ +_____________________________+_____________________________
0310 2533-4980005 LUMP 41154.00000 41154.00] 6962.81000 6962.81| 32000.00000 32000.00
MOBILIZATION | |
SECTION TOTALS $ 670,045.11| $ 658,837.89| $ 700,062.39
_______________________________________________________________________ +_____________________________+_____________________________
SECTION 0004 ROADWAY ITEMS - FM-C055(136)--55-55
\ \
0320 2121-7425020 350.000 TON 15.70000 5495.00 | 16.33000 5715.50]| 15.70000 5495.00
GRANULAR SHOULDERS, TYPE B | |
0330 2212-0475095 0.507 MILE 366.00000 185.56| 361.86000 183.46| 1000.00000 507.00
CLEANING AND PREPARATION OF BASE | |
0340 2214-5145150 244.000 SY 8.00000 1952.00| 7.95000 1939.80| 4.00000 976.00
PAVEMENT SCARIFICATION | |
0350 2303-0023500 834.000 TON 31.00000 25854.00 | 38.43000 32050.62| 29.61000 24694.74
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | |
MIX, NO SPCL FRIC REQ | |
0360 2303-0245828 58.000 TON 495.00000 28710.00| 516.87000 29978.46| 500.00000 29000.00
ASPHALT BINDER, PG 58-28 | |
0370 2303-6911000 LUMP 300.00000 300.00] 959.25000 959.25] 100.00000 100.00
HOT MIX ASPHALT PAVEMENT SAMPLES | |
0380 2527-9263109 81.140 STA 7.64000 619.91| 7.98000 647.50] 8.75000 709.98
PAINTED PAVEMENT MARKING, WATERBORNE OR | |
SOLVENT-BASED | |
0390 2528-8445110 LUMP 1000.00000 1000.00| 1590.86000 1590.86| 1000.00000 1000.00
TRAFFIC CONTROL | |
0400 2528-8445113 5.000 EACH 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | |
0410 2533-4980005 LUMP 3430.00000 3430.00| 5766.81000 5766.81| 3000.00000 3000.00
MOBILIZATION | |
SECTION TOTALS $ 69,021.47| $ 80,307.26| $ 66,957.72
—————————————————————————————————————————— e
SECTION 0005 ROADWAY ITEMS - LFM-RS801--7X-55
\ \
0420 2115-0100000 123.000 cCY 42.00000 5166.00] 43.68000 5372.64] 42.00000 5166.00
MODIFIED SUBBASE | |
0430 2121-7425020 2100.000 TON 15.70000 32970.00| 16.33000 34293.00] 15.70000 32970.00
GRANULAR SHOULDERS, TYPE B | |
0440 2123-7450000 4.500 STA 185.00000 832.50] 192.40000 865.80| 185.00000 832.50
SHOULDER CONSTRUCTION, EARTH | |
0450 2212-0475095 2.977 MILE 366.00000 1089.58| 361.86000 1077.26| 1000.00000 2977.00
| |

CLEANING AND PREPARATION OF BASE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 10
Bid Order: 158 Contract ID: 55-C055-114 Primary County: KOSSUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) 0.053 | ( 6 ) CE351
| DUININCK, INC. | OMG MIDWEST D/B/A TRI-STATE |CENTRAL SPECIALTIES INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0460 2214-5145150 1089.000 SY | 8.00000 8712.00| 7.95000 8657.55]| 4.00000 4356.00
PAVEMENT SCARIFICATION | | |
0470 2303-0023500 5968.000 TON | 25. 149200.00| 24.46000 145977.28| 25.92000 154690.56
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0480 2303-0245828 418.000 TON | 495 206910.00] 516.87000 216051.66| 500.00000 209000.00
ASPHALT BINDER, PG 58-28 | | |
0490 2303-6911000 LUMP | 900 900.00| 2398.13000 2398.13] 100.00000 100.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0500 2527-9263109 532.600 STA | 7 4069.06| 7.98000 4250.15] 8.75000 4660.25
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0510 2527-9263137 2.000 EACH | 50 100.00] 52.37000 104.74 100.00000 200.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0520 2528-8445110 LUMP | 2500 2500.00] 3156.34000 3156.34| 2500.00000 2500.00
TRAFFIC CONTROL | |
0530 2528-8445113 5.000 EACH | 295 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |
0540 2533-4980005 LUMP | 26293 26293.00| 6869.21000 6869.21| 20000.00000 20000.00
MOBILIZATION | |
SECTION TOTALS | 440,217.14| S 430,548.76| S 438,927.31
—————————————————————————————————————————— R i et
SECTION 0006  ROADWAY ITEMS - LFM-RS904--7X-55
\ \ \
0550 2121-7425020 700.000 TON | 15. 10990.00] 16.33000 11431.00] 15.70000 10990.00
GRANULAR SHOULDERS, TYPE B | | |
0560 2212-0475095 0.989 MILE | 366. 361.97] 361.86000 357.88| 1000.00000 989.00
CLEANING AND PREPARATION OF BASE | | |
0570 2214-5145150 244.000 SY | 8 1952.00| 7.95000 1939.80| 4.00000 976.00
PAVEMENT SCARIFICATION | | |
0580 2303-0023500 1613.000 TON | 32. 51616.00| 33.55000 54116.15| 30.54000 49261.02
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0590 2303-0245828 113.000 TON | 495, 55935.00| 516.87000 58406.31| 500.00000 56500.00
ASPHALT BINDER, PG 58-28 | | |
0600 2303-6911000 LUMP | 300. 300.00] 1438.88000 1438.88| 100.00000 100.00
| | |

HOT MIX ASPHALT PAVEMENT SAMPLES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 11
Bid Order: 158 Contract ID: 55-C055-114 Primary County: KOSSUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) 0.053 | ( 6 ) CE351
| DUININCK, INC. | OMG MIDWEST D/B/A TRI-STATE |CENTRAL SPECIALTIES INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0610 2527-9263109 130.030 sSTA | 7.64000 993.43| 7.98000 1037.64| 8.75000 1137.76
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0620 2528-8445110 LUMP | 1000.00000 1000.00| 1590.86000 1590.86| 1000.00000 1000.00
TRAFFIC CONTROL | | |
0630 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |
0640 2533-4980005 LUMP | 6859.00000 6859.00| 7846.81000 7846.81 | 6000.00000 6000.00
MOBILIZATION | | |
SECTION TOTALS | S 131,482.40| S 139,640.33]| S 128,428.78
—————————————————————————————————————————— e
\ \ \

CONTRACT TOTALS $ 1,918,493.85 $ 1,925,488.57 $ 1,949,548.39




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 12
Bid Order: 158 Contract ID: 55-C055-114 Primary County: KOSSUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) HE400 | ( ) | ( )
| HENNINGSEN CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS - STP-S-C055(114)--5E-55
\ \ \
0010 2121-7425020 2100.000 TON | 15.85000 33285.00| |
GRANULAR SHOULDERS, TYPE B | \ \
0020 2212-0475095 2.867 MILE | 450.00000 1290.15] |
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 500.000 Sy | 6.80000 3400.00] |
PAVEMENT SCARIFICATION | | |
0040 2303-0023500 7235.000 TON | 30.29000 219148.15] |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | |
MIX, NO SPCL FRIC REQ | | |
0050 2303-0245828 506.000 TON | 495.00000 250470.00] |
ASPHALT BINDER, PG 58-28 | \ \
0060 2303-6911000 LUMP | 500.00000 500.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | \
0070 2527-9263109 435.300 STA | 7.64000 3325.69] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0080 2528-8445110 LUMP | 2500.00000 2500.00] |
TRAFFIC CONTROL | \
0090 2528-8445113 10.000 EACH | 295.00000 2950.00] |
FLAGGERS | | |
0100 2533-4980005 LUMP | 25526.50000 25526.50] |
MOBILIZATION | |
SECTION TOTALS | $ 542,395.49| $ \ $
—————————————————————————————————————————— R et e b e e
SECTION 0002 ROADWAY ITEMS - FM-C055(115)--55-55
\ \ \
0110 2121-7425020 210.000 TON | 15.85000 3328.50] |
GRANULAR SHOULDERS, TYPE B | \ \
0120 2212-0475095 0.639 MILE | 450.00000 287.55] |
CLEANING AND PREPARATION OF BASE | | |
0130 2214-5145150 400.000 SY | 6.80000 2720.00] |
PAVEMENT SCARIFICATION | | |
0140 2303-0023500 1045.000 TON | 28.79000 30085.55] |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | |
MIX, NO SPCL FRIC REQ | | |
0150 2303-0245828 73.000 TON | 495.00000 36135.00] |
\ \ \

ASPHALT BINDER, PG 58-28



Bid Order: 158

Letting Date: 03/15/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID:

55-C055-114

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 04/21/11
Page: 158 13

Primary County: KOSSUTH

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0160 2303-6911000
HOT MIX ASPHALT PAVEMENT SAMPLES
0170 2527-9263109 80.870

STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED
0180 2528-8445110
TRAFFIC CONTROL
0190 2528-8445113 5.000
FLAGGERS
0200 2533-4980005
MOBILIZATION
SECTION TOTALS

0210 2121-7425020 3500.000
GRANULAR SHOULDERS, TYPE B

0220 2212-0475095 4.955
CLEANING AND PREPARATION OF BASE

0230 2212-5070310 125.000
PATCHES, FULL-DEPTH REPAIR

0235 2212-5070330 2.000
PATCHES BY COUNT (REPAIR)

0240 2214-5145150 505.000
PAVEMENT SCARIFICATION

0250 2303-0023500 9540.000

LUMP

EACH

LUMP

TON

MILE

SY

EACH

SY

TON

HOT MIX ASPHALT MIXTURE (300,000 ESAL),
INTERMEDIATE OR SURFACE COURSE, 1/2 IN.

MIX, NO SPCL FRIC REQ
0260 2303-0245828 668.000
ASPHALT BINDER, PG 58-28
0270 2303-6911000
HOT MIX ASPHALT PAVEMENT SAMPLES
0280 2527-9263109 706.490

TON

LUMP

STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED

0290 2528-8445110
TRAFFIC CONTROL

0300 2528-8445113 10.000
FLAGGERS

LUMP

EACH

7o)

450.

118.

150.

27.

495.

1000.

3250.

295.

HE400
ENNINGSEN CONSTRUCTION,

.00000
.00000

.50000

.85000

00000

00000

00000

.80000

79000

00000

00000

.64000

00000

00000

617.

1000.
1475.
25526.
101,675.
55475.
2229.
14750.
300.
3434.

265116.

330660.
1000.

5397.

3250.

2950.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 14
Bid Order: 158 Contract ID: 55-C055-114 Primary County: KOSSUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) HE400 | ( ) | ( )
| HENNINGSEN CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0310 2533-4980005 LUMP | 25526.50000 25526.50] |
MOBILIZATION | \ \

SECTION TOTALS | S 710,089.43] S | S
—————————————————————————————————————————— Rttt et et ettt
SECTION 0004 ROADWAY ITEMS - FM-C055(136)--55-55

\ \ \
0320 2121-7425020 350.000 TON | 15.85000 5547.50] |
GRANULAR SHOULDERS, TYPE B | | |
0330 2212-0475095 0.507 MILE | 450.00000 228.15] |
CLEANING AND PREPARATION OF BASE | | |
0340 2214-5145150 244 .000 SY | 6.80000 1659.20] |
PAVEMENT SCARIFICATION | \ \
0350 2303-0023500 834.000 TON | 28.79000 24010.86]| |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0360 2303-0245828 58.000 TON | 495.00000 28710.00| |
ASPHALT BINDER, PG 58-28 | | |
0370 2303-6911000 LUMP | 500.00000 500.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0380 2527-9263109 81.140 STA | 7.64000 619.91| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0390 2528-8445110 LUMP | 1000.00000 1000.00] |
TRAFFIC CONTROL | |
0400 2528-8445113 5.000 EACH | 295.00000 1475.00] |
FLAGGERS \ \ \
0410 2533-4980005 LUMP | 25526.50000 25526.50] |
MOBILIZATION | \

SECTION TOTALS | $ 89,277.12] $ | $
—————————————————————————————————————————— R et et et e et T L e
SECTION 0005 ROADWAY ITEMS - LFM-RS801--7X-55

\ \ \

0420 2115-0100000 123.000 cCYy | 45.00000 5535.00| |
MODIFIED SUBBASE | | |
0430 2121-7425020 2100.000 TON | 15.85000 33285.00] |
GRANULAR SHOULDERS, TYPE B | | |
0440 2123-7450000 4.500 STA | 190.00000 855.00] |
SHOULDER CONSTRUCTION, EARTH | \ \
0450 2212-0475095 2.977 MILE | 450.00000 1339.65| |
| | \

CLEANING AND PREPARATION OF BASE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 15
Bid Order: 158 Contract ID: 55-C055-114 Primary County: KOSSUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) HE400 | ( ) | ( )
| HENNINGSEN CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0460 2214-5145150 1089.000 sSY | 6.80000 7405.20] |
PAVEMENT SCARIFICATION | | |
0470 2303-0023500 5968.000 TON | 27.79000 165850.72| |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0480 2303-0245828 418.000 TON | 495.00000 206910.00] |
ASPHALT BINDER, PG 58-28 | | |
0490 2303-6911000 LUMP | 750.00000 750.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0500 2527-9263109 532.600 STA | 7.64000 4069.06| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0510 2527-9263137 2.000 EACH | 50.00000 100.00] |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0520 2528-8445110 LUMP | 2500.00000 2500.00| |
TRAFFIC CONTROL | | |
0530 2528-8445113 5.000 EACH | 295.00000 1475.00| |
FLAGGERS | | |
0540 2533-4980005 LUMP | 25526.50000 25526.50| |
MOBILIZATION | |
SECTION TOTALS \ $ 455,601.13]| $ | $
—————————————————————————————————————————— R i et
SECTION 0006  ROADWAY ITEMS - LFM-RS904--7X-55
\ \ \
0550 2121-7425020 700.000 TON | 15.85000 11095.00] |
GRANULAR SHOULDERS, TYPE B | | |
0560 2212-0475095 0.989 MILE | 450.00000 445.05| |
CLEANING AND PREPARATION OF BASE | | |
0570 2214-5145150 244.000 SY | 6.80000 1659.20| |
PAVEMENT SCARIFICATION | | |
0580 2303-0023500 1613.000 TON | 28.79000 46438.27| |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0590 2303-0245828 113.000 TON | 495.00000 55935.00| |
ASPHALT BINDER, PG 58-28 | | |
0600 2303-6911000 LUMP | 500.00000 500.00] |
| \ \

HOT MIX ASPHALT PAVEMENT SAMPLES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 16
Bid Order: 158 Contract ID: 55-C055-114 Primary County: KOSSUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) HE400 | ( ) | ( )
| HENNINGSEN CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0610 2527-9263109 130.030 sSTA | 7.64000 993.43| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0620 2528-8445110 LUMP | 1000.00000 1000.00| |
TRAFFIC CONTROL | | |
0630 2528-8445113 5.000 EACH | 295.00000 1475.00| |
FLAGGERS | | |
0640 2533-4980005 LUMP | 25526.50000 25526.50| |
MOBILIZATION | |
SECTION TOTALS | S 145,067.45] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 2,044,106.57| S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 159 1
Bid Order: 159 Contract ID: 60-0091-039 Primary County: LYON
Letting Date: 110315 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by OMG MIDWEST D/B/A TRI-STATE PAVING
Contract Period: 80 WORK DAYS Late Start Date: 06/06/11

Project: STP-009-1(39)--2C-60
Work Type: HMA RESURFACING WITH MILLING
County: LYON Prj Awd Amt: $1,867,558.55
Route: IOWA 9
Location: FROM SOUTH DAKOTA STATE LINE E. TO
WCL OF LARCHWOOD

OMG MIDWEST, INC., D/B/A TRI-STATE PAVING
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $ 1,867,558.55 100.00 %
2 HE400 HENNINGSEN CONSTRUCTION, INC. $ 1,965,971.56 105.26 %
3 KNO036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 1,985,475.91 106.31 %
4  DU122 DUININCK, INC. $ 2,010,249.61 107.64 %
5 MY040 MYRL & ROY'S PAVING, INC. S 2,004,794.64 110.56 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 2
Bid Order: 159 Contract ID: 60-0091-039 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
1 ) 0.053 2 ) HE400 3 ) KNO036

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2625000 518.000 CY
EMBANKMENT-IN-PLACE

0020 2102-2713070 79.000 CY
EXCAVATION, CLASS 13, ROADWAY AND BORRO

0030 2115-0100000 57.800 CY
MODIFIED SUBBASE

0040 2121-7425020 994.100 TON
GRANULAR SHOULDERS, TYPE B

0050 2122-5500060 346.800 SY

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
6 IN.

0060 2122-7450080 355.500 SY
SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND CEMENT
CONCRETE, 8 IN.

0070 2212-0475095 4.100 MILE
CLEANING AND PREPARATION OF BASE

0080 2212-5070310 1895.500 sY
PATCHES, FULL-DEPTH REPAIR

0090 2212-5070330 235.000 EACH
PATCHES BY COUNT (REPAIR)

0100 2212-5075001 20.500 TON
HOT MIX ASPHALT SURFACE PATCHES

0110 2213-2713300 2617.300 CY
EXCAVATION, CLASS 13, FOR WIDENING

0120 2213-8200000 5124.300 TON

BASE WIDENING, HOT MIX ASPHALT MIXTURE
0130 2214-5145150 57254.100 SY
PAVEMENT SCARIFICATION

0140 2301-0690250 497.800 sY
BRIDGE APPROACH, RK-25
0150 2303-0042500 6299.300 TON

HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX

0160 2303-0043504 6249.900 TON
HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,
FRICTION L-4

(
OMG MIDWEST D/B/A TRI-STATE

19.
25.
55.
17.

36.

38.

400.
2.
125.
120.
13.

26.

175.

27

27

75000
20000
00000
00000

00000

50000

00000
00000
00000
00000
75000
50000
.55000
00000

.00000

.00000

10230.
1990.
3179.

16899.

12484.

13686.

1640.
136476.
29375.
2460.
35987.
135793.
88743.
87115.

170081.

168747.

o~

19.

40.

60.

35.

30.

41.

350.

67.

118.

200.

12.

30.

187.

27

29

ENNINGSEN CONSTRUCTION,

50000
00000
00000
79000

83000

03000

00000
00000
00000
00000
90000
61000
.82000
25000

.73000

.70000

10101.
3160.
3468.

35578.

10691.

14586.

1435.
126998.
27730.
4100.
33763.
156854.
104202.
93213.

174679.

185622.

=~

19.

30.

66.

24.

30.

75.

200.

67.

118.

155.

18.

32.

195.

25

26

50000
00000
40000
84000

03000

00000

00000
00000
00000
00000
91000
87000
.58000
00000

.93000

.04000

NIFE RIVER MIDWEST LLC

AMOUNT

10101.
2370.
3837.

24693.

10414.

26662.

820.
126998.
27730.
3177.
49493.
168435.
90461.
97071.

163340.

162747.

00
00
92
44

40

50

00
50
00
50
14
74
48
00

85

40



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 3
Bid Order: 159 Contract ID: 60-0091-039 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
\ 1 ) 0.053 | ( 2 ) HE400 | ( 3 ) KNO036
|OMG MIDWEST D/B/A TRI-STATE |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2303-0245828 305.400 TON | 475.00000 145065.00| 490.00000 149646.00| 508.91000 155421.11
ASPHALT BINDER, PG 58-28 | | |
0180 2303-0246422 753.600 TON | 475.00000 357960.00| 490.00000 369264.00] 508.91000 383514.58
ASPHALT BINDER, PG 64-22 | | |
0190 2303-6911000 LUMP | 7000.00000 7000.00 | 2000.00000 2000.00| 1040.00000 1040.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0200 2401-6745650 LUMP | 2500.00000 2500.00| 2500.00000 2500.00| 2500.00000 2500.00
REMOVAL OF EXISTING STRUCTURES | | |
0210 2416-0100048 2.000 EACH | 2100.00000 4200.00| 2100.00000 4200.00| 2100.00000 4200.00
APRONS, CONCRETE, 48 IN. DIA. | | |
0220 2416-1180048 24.000 LF | 210.00000 5040.00| 210.00000 5040.00] 210.00000 5040.00
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0230 2417-1040018 12.000 LF | 50.00000 600.00 | 48.00000 576.00| 48.00000 576.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0240 2502-8212034 20210.000 LF | 5.80000 117218.00| 5.75000 116207.50]| 5.75000 116207.50
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0250 2502-8220196 80.000 EACH | 170.00000 13600.00] 170.00000 13600.00] 170.00000 13600.00
SUBDRAIN OUTLET, RF-19E | | |
0260 2505-4008120 300.000 LF | 6.00000 1800.00| 6.00000 1800.00| 7.00000 2100.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2505-4008300 100.000 LF | 25.00000 2500.00| 24.95000 2495.00| 23.00000 2300.00
STEEL BEAM GUARDRAIL | | |
0280 2505-4008400 4.000 EACH | 1500.00000 6000.00| 1450.00000 5800.00| 1750.00000 7000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0290 2505-4021010 4.000 EACH | 350.00000 1400.00| 300.00000 1200.00| 450.00000 1800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0300 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1850.00000 7400.00 | 2375.00000 9500.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0310 2507-3250005 22.000 sSY | 5.00000 110.00] 5.00000 110.00] 5.00000 110.00
ENGINEERING FABRIC | | |
0320 2507-8029000 24.000 TON | 25.00000 600.00 | 25.00000 600.00| 25.00000 600.00
EROSION STONE | |
0330 2510-6745850 373.300 sSY | 15.00000 5599.50| 28.50000 10639.05] 30.00000 11199.00
REMOVAL OF PAVEMENT | | |
0340 2527-9263109 2011.660 STA | 11.75000 23637.01| 16.50000 33192.39] 11.75000 23637.01
| \ \
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 4
Bid Order: 159 Contract ID: 60-0091-039 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) 0.053 | ( 2 ) HE400 | ( 3 ) KNO36
|OMG MIDWEST D/B/A TRI-STATE |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2527-9263180 69.200 STA | 50.00000 3460.00]| 30.00000 2076.00 | 45.00000 3114.00
PAVEMENT MARKINGS REMOVED | | |
0360 2528-8400048 800.000 LF | 11.60000 9280.00] 11.55000 9240.00] 11.55000 9240.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0370 2528-8400157 2.000 EACH | 4000.00000 8000.00 | 4000.00000 8000.00 | 4000.00000 8000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0380 2528-8400256 1.000 EACH | 7000.00000 7000.00 | 7000.00000 7000.00 | 4850.00000 4850.00
TEMPORARY TRAFFIC SIGNALS \ \ \
0390 2528-8445110 LUMP | 24000.00000 24000.00| 12800.00000 12800.00] 17100.00000 17100.00
TRAFFIC CONTROL | \
0400 2528-8445113 240.000 EACH | 295.00000 70800.00 | 295.00000 70800.00 | 295.00000 70800.00
FLAGGERS | \ \
0410 2528-8445115 80.000 EACH | 445.00000 35600.00 | 445.00000 35600.00 | 445.00000 35600.00
PILOT CARS | | \
0420 2529-8174010 48.000 SY | 11.50000 552.00| 11.00000 528.00] 11.00000 528.00
SUBBASE (PATCHES) | | |
0430 2533-4980005 LUMP | 45000.00000 45000.00 | 62750.00000 62750.00 | 76425.36000 76425.36
MOBILIZATION | | |
0440 2548-0000100 432.200 STA | 14.00000 6050.80] 6.00000 2593.20] 6.00000 2593.20
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE \ \ \
0450 2548-0000110 468.100 GAL | 6.00000 2808.60 | 3.50000 1638.35]| 3.96000 1853.68
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | \ \
RUMBLE STRIPS) | |
0460 2548-0000310 216.100 STA | 10.00000 2161.00] 6.00000 1296.60 | 6.00000 1296.60
MILLED CENTERLINE RUMBLE STRIPS, HMA | | |
SURFACE | | |
0470 2551-0000110 4.000 EACH | 1500.00000 6000.00| 1400.00000 5600.00 | 1400.00000 5600.00
TEMP CRASH CUSHION | | |
0480 2599-9999005 25.000 EACH | 10.00000 250.00 | 100.00000 2500.00 | 7.00000 175.00
('"EACH' ITEM) REMOVAL OF DELINEATORS | | |
0490 2602-0000020 200.000 LF | 3.00000 600.00] 4.00000 800.00 | 4.00000 800.00
SILT FENCE | | |
SECTION TOTALS | S 1,838,883.55] S 1,935,676.56] S 1,946,675.91
—————————————————————————————————————————— -
SECTION 0002 DESIGN NO. 111; ITEMS FOR REPAIR TO A 110'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0500 2499-0800000 81.000 LF | 175.00000 14175.00] 195.00000 15795.00| 300.00000 24300.00
PAVING NOTCH REPLACEMENT | | |
SECTION TOTALS | $ 14,175.00] $ 15,795.00] $ 24,300.00
—————————————————————————————————————————— -

SECTION 0003
\

PAYMENT ADJUSTMENT INCENTIVE ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 5
Bid Order: 159 Contract ID: 60-0091-039 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
1 ) 0.053 2 ) HE400 3 ) KNO036

o~
=~

(
OMG MIDWEST D/B/A TRI-STATE ENNINGSEN CONSTRUCTION, INC NIFE RIVER MIDWEST LLC

LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
I I \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0510 2317-7000120 14500.000 EACH | 1.00000 14500.00| 1.00000 14500.00| 1.00000 14500.00
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS \ $ 14,500.00] $ 14,500.00] $ 14,500.00
—————————————————————————————————————————— o
|

CONTRACT TOTALS $ 1,867,558.55]| $ 1,965,971.56]| $ 1,985,475.91




IOWA DEPARTMENT OF TRANSPORTATION

ESAL),

SURFACE COURSE,

1/2 IN. MIX,

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 6
Bid Order: 159 Contract ID: 60-0091-039 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) MY040 | ( )
| DUININCK, INC. I[MYRL & ROY'S PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 518.000 CY | 20.00000 10360.00| 20.00000 10360.00]
EMBANKMENT-IN-PLACE | | |
0020 2102-2713070 79.000 CY | 30.00000 2370.00| 47.50000 3752.50]
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0030 2115-0100000 57.800 CY | 71.00000 4103.80] 125.00000 7225.00|
MODIFIED SUBBASE | | |
0040 2121-7425020 994.100 TON | 22.00000 21870.20| 25.00000 24852 .50
GRANULAR SHOULDERS, TYPE B | | |
0050 2122-5500060 346.800 SY | 14.00000 4855.20| 39.25000 13611.90|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0060 2122-7450080 355.500 sSY \ 19.00000 6754.50| 43.00000 15286.50|
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | |
CONCRETE, 8 IN. | | |
0070 2212-0475095 4.100 MILE | 194.00000 795.40| 1350.00000 5535.00 |
CLEANING AND PREPARATION OF BASE | | |
0080 2212-5070310 1895.500 SY | 67.00000 126998.50| 77.00000 145953.50|
PATCHES, FULL-DEPTH REPAIR | | |
0090 2212-5070330 235.000 EACH | 118.00000 27730.00| 120.00000 28200.00|
PATCHES BY COUNT (REPAIR) | | |
0100 2212-5075001 20.500 TON | 277.00000 5678.50] 230.00000 4715.00|
HOT MIX ASPHALT SURFACE PATCHES | | |
0110 2213-2713300 2617.300 CY | 14.00000 36642.20| 15.00000 39259.50|
EXCAVATION, CLASS 13, FOR WIDENING | | |
0120 2213-8200000 5124.300 TON | 28.00000 143480.40| 31.85000 163208.96|
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0130 2214-5145150 57254.100 SY | 1.34000 76720.49] 1.15000 65842.22 |
PAVEMENT SCARIFICATION | | |
0140 2301-0690250 497.800 SY | 226.00000 112502.80| 200.00000 99560.00 |
BRIDGE APPROACH, RK-25 | | |
0150 2303-0042500 6299.300 TON | 29.00000 182679.70| 25.35000 159687.26|
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0160 2303-0043504 6249.900 TON | 29.00000 181247.10| 25.35000 158434.97|
HOT MIX ASPHALT MIXTURE (3,000,000 | |
| | |
| | |

FRICTION L-4



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 7
Bid Order: 159 Contract ID: 60-0091-039 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
| 4 ) DU122 | ( 5 ) MY040 | ( )
|DUININCK, INC. IMYRL & ROY'S PAVING, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
0170 2303-0245828 305.400 TON | 490.00000 149646.00] 575.00000 175605.00|
ASPHALT BINDER, PG 58-28 | | |
0180 2303-0246422 753.600 TON | 490.00000 369264.00] 575.00000 433320.00]
ASPHALT BINDER, PG 64-22 | | |
0190 2303-6911000 LUMP | 1800.00000 1800.00] 5000.00000 5000.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0200 2401-6745650 LUMP | 2500.00000 2500.00| 2625.00000 2625.00]
REMOVAL OF EXISTING STRUCTURES | | |
0210 2416-0100048 2.000 EACH | 2100.00000 4200.00] 2200.00000 4400.00]|
APRONS, CONCRETE, 48 IN. DIA. | | |
0220 2416-1180048 24.000 LF | 210.00000 5040.00| 220.00000 5280.00|
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0230 2417-1040018 12.000 LF | 48.00000 576.00| 50.00000 600.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. \ \ \
0240 2502-8212034 20210.000 LF | 5.75000 116207.50] 6.00000 121260.00|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0250 2502-8220196 80.000 EACH | 170.00000 13600.00| 175.00000 14000.00|
SUBDRAIN OUTLET, RF-19E | | |
0260 2505-4008120 300.000 LF | 5.00000 1500.00]| 7.35000 2205.00]
REMOVAL OF STEEL BEAM GUARDRAIL | \ \
0270 2505-4008300 100.000 LF | 19.00000 1900.00| 25.25000 2525.00]
STEEL BEAM GUARDRAIL | | |
0280 2505-4008400 4.000 EACH | 1800.00000 7200.00| 1800.00000 7200.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0290 2505-4021010 4.000 EACH | 300.00000 1200.00| 465.00000 1860.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0300 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 2400.00000 9600.00]
STEEL BEAM GUARDRAIL END TERMINAL | | |
0310 2507-3250005 22.000 SY | 5.00000 110.00| 5.25000 115.50]
ENGINEERING FABRIC | | |
0320 2507-8029000 24.000 TON | 25.00000 600.00] 26.25000 630.00]
EROSION STONE | | I
0330 2510-6745850 373.300 SY | 10.00000 3733.00] 16.00000 5972.80]
REMOVAL OF PAVEMENT | | |
0340 2527-9263109 2011.660 STA | 17.00000 34198.22| 17.25000 34701.14|
| \ \
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 8
Bid Order: 159 Contract ID: 60-0091-039 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) MY040 | ( )
| DUININCK, INC. I[MYRL & ROY'S PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2527-9263180 69.200 STA | 30.00000 2076.00| 31.50000 2179.80]
PAVEMENT MARKINGS REMOVED | | |
0360 2528-8400048 800.000 LF | 15.00000 12000.00] 12.00000 9600.00|
TEMPORARY BARRTIER RATL, CONCRETE | | |
0370 2528-8400157 2.000 EACH | 4000.00000 8000.00| 4000.00000 8000.00|
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0380 2528-8400256 1.000 EACH | 7000.00000 7000.00| 11850.00000 11850.00]
TEMPORARY TRAFFIC SIGNALS | | |
0390 2528-8445110 LUMP | 5000.00000 5000.00| 37000.00000 37000.00|
TRAFFIC CONTROL | |
0400 2528-8445113 240.000 EACH | 295.00000 70800.00| 295.00000 70800.00|
FLAGGERS | | |
0410 2528-8445115 80.000 EACH | 445.00000 35600.00] 445.00000 35600.00]
PILOT CARS | | |
0420 2529-8174010 48.000 SY | 17.00000 816.00]| 29.00000 1392.00|
SUBBASE (PATCHES) | | |
0430 2533-4980005 LUMP | 160000.00000 160000.00| 61000.00000 61000.00|
MOBILIZATION | | |
0440 2548-0000100 432.200 STA | 6.00000 2593.20] 8.25000 3565.65]
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0450 2548-0000110 468.100 GAL | 3.00000 1404.30| 3.15000 1474.52 |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0460 2548-0000310 216.100 STA | 6.00000 1296.60| 10.15000 2193.42|
MILLED CENTERLINE RUMBLE STRIPS, HMA | | |
SURFACE | | |
0470 2551-0000110 4.000 EACH | 1500.00000 6000.00| 1475.00000 5900.00|
TEMP CRASH CUSHION \ \ \
0480 2599-9999005 25.000 EACH | 20.00000 500.00] 40.00000 1000.00|
("EACH' ITEM) REMOVAL OF DELINEATORS | |
0490 2602-0000020 200.000 LF | 4.00000 800.00] 4.20000 840.00]
SILT FENCE | | |
SECTION TOTALS | S 1,979,549.61] S 2,024,779.64| S
—————————————————————————————————————————— b
SECTION 0002 DESIGN NO. 111; ITEMS FOR REPAIR TO A 110'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0500 2499-0800000 81.000 LF | 200.00000 16200.00| 315.00000 25515.00|
PAVING NOTCH REPLACEMENT | | |
SECTION TOTALS | S 16,200.00] S 25,515.00] S
—————————————————————————————————————————— o

SECTION 0003
\

PAYMENT ADJUSTMENT INCENTIVE ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 9
Bid Order: 159 Contract ID: 60-0091-039 Primary County: LYON
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) MY040 | ( )
| DUININCK, INC. I[MYRL & ROY'S PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0510 2317-7000120 14500.000 EACH | 1.00000 14500.00] 1.00000 14500.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 14,500.00| $ 14,500.00| $
—————————————————————————————————————————— ittt it ettt L TP
|

CONTRACT TOTALS $ 2,010,249.61| $ 2,064,794.64| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11
VENDOR RANKING Page: 160 1
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 110315 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by WESTERN ENGINEERING CO., INC.
Contract Period: By Individual Site Numbers
Project: IMX-029-1(81)33--02-65 Project: IMX-029-2(60)32--02-65
Work Type: BRIDGE AND APPROACHES - CCS Work Type: HMA RESURFACING
County: MILLS Prj Awd Amt: $1,576,724.86 County: MILLS Prj Awd Amt: $5,703,060.02
Route: I-29 Route: I-29
Location: NB I-29 OVER SOUTH JUNCTION US 34 Location: FROM 1 MILE S. OF S. JCT. US 34 N. TO JUST
N. OF THE MILLS CO. REST AREA (NBL)
Project: IMX-029-2(62)33--02-65 Project: IMX-029-2(63)34--02-65
Work Type: BRIDGE REPLACEMENT - PPCB Work Type: BRIDGE REPLACEMENT - CCS
County: MILLS Prj Awd Amt: $893,394.58 County: MILLS Prj Awd Amt: $1,040,126.54
Route: I-29 Route: I-29
Location: OVER PONY CREEK 0.7 MILE N. OF Location: OVER JESUP AVE. 1 MILE N. OF S. JCT. US
S. JCT. US 34NBL) 34 (NBL)
WESTERN ENGINEERING CO., INC.
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal
PLUS ITEM TOTAL % OVER
RANK VENDOR NO./NAME TIME BID BID LOW BID
1 WE540 WESTERN ENGINEERING CO., INC. $ 9,213,306.00 $ 10,333,306.00 100.00 %
2 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. S 9,224,272.92 $ 10,344,272.92 100.10 %
3 HE400 HENNINGSEN CONSTRUCTION, INC. $ 9,724,763.01 $ 10,844,763.01 104.94 %
4 U.050 U.S. ASPHALT COMPANY $ 10,361,436.81 $ 11,481,436.81 111.11 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 2
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| ( ) WE540 | ( 2 ) GO020 | ( 3 ) HE400
|[WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt ittt
SECTION 0001 DESIGN NO. 1511; 150" X 40' CONTINUOUS CONCRETE SLAB BRIDGE - IMX-029-1(81)33--02-65
\ \ \
0010 2401-6745625 LUMP | 57000.00000 57000.00| 55000.00000 55000.00| 55000.00000 55000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 96.000 CY | 26.00000 2496.00| 25.00000 2400.00| 25.00000 2400.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100010 547.800 CY | 480.00000 262944.00| 475.00000 260205.00| 495.00000 271161.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0040 2404-7775005 124143.000 LB | 0.93000 115452.99| 0.90000 111728.70]| 0.92000 114211.56
REINFORCING STEEL, EPOXY COATED | | |
0050 2414-6424038 322.200 LF | 71.00000 22876.20| 70.00000 22554.00| 75.00000 24165.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0060 2501-0201042 1620.000 LF | 39.00000 63180.00| 38.00000 61560.00| 39.50000 63990.00
PILES, STEEL, HP 10 X 42 | | |
0070 2501-0201253 2880.000 LF | 41.00000 118080.00| 41.00000 118080.00| 44 .50000 128160.00
PILES, STEEL, HP 12 X 53 | | |
0080 2501-5475053 688.000 LF | 66.00000 45408.00| 65.00000 44720.00| 68.00000 46784.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10A TYPE 3) | | I
0090 2501-6335010 180.000 LF | 25.00000 4500.00| 24.00000 4320.00] 25.00000 4500.00
PREBORED HOLES | |
0100 2526-8285000 LUMP | 7900.00000 7900.00 | 8500.00000 8500.00| 9750.00000 9750.00
CONSTRUCTION SURVEY | | |
0110 2533-4980005 LUMP | 103000.00000 103000.00] 100000.00000 100000.00] 158750.00000 158750.00
MOBILIZATION | |
0120 2601-2638620 500.000 sSY | 46.00000 23000.00| 45.00000 22500.00| 45.00000 22500.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | S 825,837.19] S 811,567.70] S 901,371.56
—————————————————————————————————————————— + e
SECTION 0002  ROADWAY ITEMS - IMX-029-1(81)33--02-65
\ \ \
0130 2102-0425070 83.200 TON | 26.00000 2163.20] 25.00000 2080.00| 25.00000 2080.00
SPECIAL BACKFILL | | |
0140 2102-2625000 97.800 CY | 14.50000 1418.10]| 12.00000 1173.60]| 14.00000 1369.20
EMBANKMENT-IN-PLACE | | |
0150 2102-2710070 19937.000 CY | 8.00000 159496.00 | 7.75000 154511.75]| 7.75000 154511.75
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2102-2712015 200.000 cCY | 10.50000 2100.00| 10.00000 2000.00| 10.00000 2000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
| | |

FRAGMENTS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 3
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| 1 ) WE540 | ( 2 ) GO020 | ( 3 ) HE400
|[WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2105-8425015 5659.000 CY | 12.75000 72152.25| 10.50000 59419.50| 12.50000 70737.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0180 2122-5500080 264.200 SY | 28.50000 7529.70| 28.50000 7529.70| 38.40000 10145.28
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0190 2123-7450000 38.200 STA | 350.00000 13370.00] 350.00000 13370.00| 350.00000 13370.00
SHOULDER CONSTRUCTION, EARTH | | |
0200 2301-0690200 453.000 sSY | 157.00000 71121.00] 148.00000 67044.00| 155.00000 70215.00
BRIDGE APPROACH, RK-20 | | |
0205 2303-0061500 3827.200 TON | 33.50000 128211.20]| 33.50000 128211.20]| 31.89000 122049.41
HOT MIX ASPHALT MIXTURE (30,000,000 | | I
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0210 2303-0063502 895.800 TON | 40.00000 35832.00] 40.00000 35832.00] 38.93000 34873.49
HOT MIX ASPHALT MIXTURE (30,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | | |
0220 2303-0247022 283.380 TON | 572.00000 162093.36/| 572.00000 162093.36/| 595.00000 168611.10
ASPHALT BINDER, PG 70-22 | | |
0230 2303-6911000 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 1500.00000 1500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0240 2412-0000100 1048.700 SY | 2.55000 2674.19] 3.00000 3146.10] 2.50000 2621.75
LONGITUDINAL GROOVING IN CONCRETE | | |
0250 2502-8212034 2050.000 LF | 12.20000 25010.00| 18.68000 38294.00| 12.50000 25625.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0260 2502-8220193 8.000 EACH | 205.00000 1640.00| 400.00000 3200.00] 200.00000 1600.00
SUBDRAIN OUTLET (RF-19C) | | |
0270 2505-4008120 57.400 LF | 4.10000 235.34| 4.00000 229.60| 4.00000 229.60
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0280 2505-4008300 225.000 LF | 14.25000 3206.25] 14.00000 3150.00] 14.00000 3150.00
STEEL BEAM GUARDRAIL | | |
0290 2505-4008400 2.000 EACH | 1770.00000 3540.00| 1750.00000 3500.00| 1750.00000 3500.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0300 2505-4021010 2.000 EACH | 180.00000 360.00] 175.00000 350.00] 175.00000 350.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0310 2505-4021701 2.000 EACH | 1800.00000 3600.00| 1750.00000 3500.00] 1750.00000 3500.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0320 2510-6745850 8493.300 SY | 0.11000 934.26| 0.10000 849.33| 1.00000 8493.30
| | |

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 4
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| 1 ) WE540 | ( 2 ) G0020 | ( 3 ) HE400
| WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0330 2518-6910000 4.000 EACH | 100.00000 400.00] 93.00000 372.00] 93.00000 372.00
SAFETY CLOSURE | |

0390 2528-8400048 578.000 LF | 18.75000 10837.50] 18.60000 10750.80] 18.60000 10750.80
TEMPORARY BARRIER RAIL, CONCRETE | | |

0400 2528-8400157 4.000 EACH | 2400.00000 9600.00| 2350.00000 9400.00] 2700.00000 10800.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |

0410 2528-8445110 LUMP | 950.00000 950.00] 2790.00000 2790.00 | 930.00000 930.00
TRAFFIC CONTROL | |

0420 2548-0000100 41.200 STA | 7.10000 292.52| 8.00000 329.60] 5.00000 206.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |

0430 2548-0000110 44.600 GAL | 3.50000 156.10| 3.50000 156.10| 4.00000 178.40
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |

0440 2551-0000110 2.000 EACH | 1500.00000 3000.00]| 1488.00000 2976.00 | 1488.00000 2976.00
TEMP CRASH CUSHION | | \

0450 2601-2634100 5.200 ACRE | 700.00000 3640.00 | 700.00000 3640.00 | 700.00000 3640.00
MULCHING | | |

0460 2601-2642100 5.200 ACRE | 720.00000 3744.00 ]| 200.00000 1040.00| 245.00000 1274.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING \ \ \

0470 2602-0000020 2769.000 LF | 2.50000 6922.50] 2.50000 6922.50] 1.90000 5261.10
SILT FENCE | \ \

0480 2602-0000030 432.000 LF | 2.00000 864.00 | 3.28000 1416.96| 2.10000 907.20
SILT FENCE FOR DITCH CHECKS | \ \

0490 2602-0000090 1107.500 LF | 2.00000 2215.00]| 0.02000 22.15| 0.50000 553.75
CLEAN-OUT OF SILT FENCE | | \

0500 2602-0000100 144.000 LF | 0.55000 79.20| 0.02000 2.88| 0.75000 108.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | \

SECTION TOTALS | $ 740,387.67| $ 730,303.13] $ 738,489.63
—————————————————————————————————————————— f-—— -
SECTION 0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-029-1(81)33-02-65

\ \ \

0510 2317-7000120 10500.000 EACH | 1.00000 10500.00] 1.00000 10500.00] 1.00000 10500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | \ \
SMOOTHNESS (BY SCHEDULE) | | |

SECTION TOTALS | S 10,500.00] S 10,500.00] $ 10,500.00
—————————————————————————————————————————— -
SECTION 0004 ROADWAY ITEMS - IMX-029-2(60)32--02-65

\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 5
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
1 ) WE540 2 ) GO020 3 ) HE400

Q —~

( I (
WESTERN ENGINEERING CO., INC ODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC.
\

LINE NO / ITEM CODE / ALT

BASE WIDENING, 8 IN. HOT MIX ASPHALT
MIXTURE

\ \
\ \
I \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0520 2102-0425070 3275.500 TON | 19.75000 64691.13| 19.75000 64691.13| 22.80000 74681.40
SPECIAL BACKFILL | | \
0530 2102-2625000 29024.300 cCY | 10.50000 304755.15] 10.00000 290243.00] 10.25000 297499.08
EMBANKMENT-IN-PLACE | | \
0540 2102-2710070 1963.000 CY | 12.50000 24537.50| 7.50000 14722 .50] 8.00000 15704.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0550 2102-2712015 10.000 cCY | 25.00000 250.00| 12.00000 120.00] 12.00000 120.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | \ |
0560 2102-2713090 7872.000 CY | 18.50000 145632.00] 18.50000 145632.00] 12.50000 98400.00
EXCAVATION, CLASS 13, WASTE | \ |
0570 2105-8425015 760.600 CY | 12.75000 9697.65] 10.50000 7986.30 | 12.50000 9507.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | \
0580 2107-0875100 1963.000 cCY | 1.70000 3337.10| 1.50000 2944 .50 | 1.65000 3238.95
COMPACTION WITH MOISTURE CONTROL | | \
0590 2115-0100000 779.000 CY | 42.50000 33107.50] 40.00000 31160.00] 42.00000 32718.00
MODIFIED SUBBASE | | \
0595 2122-5190012 435.600 SY | 78.00000 33976.80] 77.00000 33541.20] 77.00000 33541.20
PAVED SHOULDER, P.C. CONCRETE, 12 IN. | | |
0600 2122-5500060 2567.800 sSY | 22.50000 57775.50] 22.50000 57775.50] 28.12000 72206.54
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ \ \
0610 2123-7450000 5.600 sSTA | 355.00000 1988.00] 350.00000 1960.00] 350.00000 1960.00
SHOULDER CONSTRUCTION, EARTH | | |
0620 2125-2225050 9.000 sSTA | 410.00000 3690.00 | 400.00000 3600.00| 400.00000 3600.00
RESHAPING DITCHES | | \
0630 2212-0475095 32.000 MILE | 500.00000 16000.00] 500.00000 16000.00] 150.00000 4800.00
CLEANING AND PREPARATION OF BASE | | |
0640 2212-5070310 3063.800 sY | 68.50000 209870.30] 70.50000 215997.90] 86.75000 265784.65
PATCHES, FULL-DEPTH REPAIR | | \
0650 2212-5070330 260.000 EACH | 76.00000 19760.00] 126.00000 32760.00] 146.25000 38025.00
PATCHES BY COUNT (REPAIR) | | |
0660 2213-6745500 6.100 STA | 4.20000 25.62| 1000.00000 6100.00| 1500.00000 9150.00
REMOVAL OF CURB | | |
0670 2213-8201050 3161.400 sY | 18.60000 58802.04 | 18.60000 58802.04 | 20.67000 65346.14
BASE WIDENING, 5 IN. HOT MIX ASPHALT | | |
MIXTURE \ \ \
0680 2213-8201080 11233.800 sY | 22.70000 255007.26| 22.70000 255007.26| 33.06000 371389.43
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 6
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) GO020 | ( 3 ) HE400
|[WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0690 2214-5145150 199387.300 SY | 1.10000 219326.03| 1.10000 219326.03| 1.00000 199387.30
PAVEMENT SCARIFICATION | | |
0700 2214-7450050 1062.300 STA | 20.00000 21246.00| 20.00000 21246.00| 25.00000 26557.50
BLADING AND SHAPING SHOULDER MATERIAL | | |
0710 2301-1034120 808.900 sSY | 90.00000 72801.00] 88.00000 71183.20] 88.00000 71183.20
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 31I | | |
DURABILITY, 12 IN. | | |
0720 2301-6911722 LUMP | 810.00000 810.00] 800.00000 800.00] 800.00000 800.00
PORTLAND CEMENT CONCRETE PAVEMENT | |
SAMPLES | | |
0730 2303-0031500 6170.500 TON | 35.50000 219052.75] 35.50000 219052.75] 28.91000 178389.16
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0740 2303-0042500 310.300 TON | 41.50000 12877.45| 41.50000 12877.45| 30.71000 9529.31
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0750 2303-0043504 1557.000 TON | 41.00000 63837.00| 41.00000 63837.00| 32.23000 50182.11
HOT MIX ASPHALT MIXTURE (3,000,000 | \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0760 2303-0062500 23837.200 TON | 38.00000 905813.60 | 38.00000 905813.60 | 37.71000 898900.81
HOT MIX ASPHALT MIXTURE (30,000,000 | | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0770 2303-0063502 11297.200 TON | 39.50000 446239.40] 39.50000 446239.40| 38.93000 439800.00
HOT MIX ASPHALT MIXTURE (30,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 | | |
0780 2303-0246422 1141.200 TON | 440.00000 502128.00] 440.00000 502128.00] 460.00000 524952.00
ASPHALT BINDER, PG 64-22 | | |
0790 2303-0247022 1449.100 TON | 572.00000 828885.20 | 572.00000 828885.20| 595.00000 862214.50
ASPHALT BINDER, PG 70-22 | | |
0800 2303-6911000 LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 3000.00000 3000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0810 2401-6745625 LUMP | 33000.00000 33000.00] 32000.00000 32000.00] 32000.00000 32000.00
REMOVAL OF EXISTING BRIDGE | | |
0820 2401-6750001 LUMP | 5600.00000 5600.00| 5500.00000 5500.00| 5500.00000 5500.00
REMOVALS, AS PER PLAN | | |
0830 2402-0425040 830.000 CY | 33.00000 27390.00| 32.00000 26560.00| 32.00000 26560.00
| | |

FLOODED BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

WET RETROREFLECTIVE REMOVABLE TAPE

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 7
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| 1 ) WE540 | ( 2 ) GO020 | ( 3 ) HE400
|[WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0840 2502-8212034 7955.000 LF | 11.00000 87505.00| 17.48000 139053.40]| 10.90000 86709.50
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0850 2502-8220196 32.000 EACH | 205.00000 6560.00| 175.00000 5600.00| 200.00000 6400.00
SUBDRAIN OUTLET, RF-19E | | |
0860 2505-4008120 977.000 LF | 4.75000 4640.75] 4.50000 4396.50] 4.50000 4396.50
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0870 2505-4008130 200.000 LF | 3.50000 700.00] 3.00000 600.00| 3.00000 600.00
REMOVAL OF CABLE GUARDRAIL | | |
0880 2505-4008300 850.000 LF | 14.20000 12070.00| 14.00000 11900.00] 14.00000 11900.00
STEEL BEAM GUARDRAIL | | |
0890 2505-4008400 6.000 EACH | 1770.00000 10620.00| 1750.00000 10500.00] 1750.00000 10500.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0900 2505-4021010 6.000 EACH | 180.00000 1080.00| 175.00000 1050.00| 175.00000 1050.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0910 2505-4021700 6.000 EACH | 1800.00000 10800.00] 1750.00000 10500.00] 1750.00000 10500.00
STEEL BEAM GUARDRATIL END TERMINAL | | |
0920 2505-6000111 562.000 LF | 18.50000 10397.00] 18.00000 10116.00] 18.00000 10116.00
HIGH TENSION CABLE GUARDRAIL | | |
0930 2505-6000121 6.000 EACH | 1675.00000 10050.00] 1650.00000 9900.00] 1650.00000 9900.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0940 2505-6000131 1.000 EACH | 1050.00000 1050.00| 1000.00000 1000.00| 1000.00000 1000.00
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | |
0950 2510-6745850 18604.800 sSY | 5.75000 106977.60| 5.75000 106977.60| 4.60000 85582.08
REMOVAL OF PAVEMENT | | |
0960 2518-6765001 6.000 EACH | 1120.00000 6720.00| 1116.00000 6696.00| 1116.00000 6696.00
REMOVE AND REINSTALL CROSSOVER | | \
BARRICADES | | |
0970 2518-6910000 14.000 EACH | 100.00000 1400.00| 93.00000 1302.00| 93.00000 1302.00
SAFETY CLOSURE | |
0980 2520-3350015 1.000 EACH | 3500.00000 3500.00| 5500.00000 5500.00| 4000.00000 4000.00
FIELD OFFICE | | |
0990 2526-8285000 LUMP | 13500.00000 13500.00] 15000.00000 15000.00] 16250.00000 16250.00
CONSTRUCTION SURVEY | \ \
1000 2527-9263109 3015.650 STA | 8.00000 24125.20| 7.90000 23823.64| 7.90000 23823.64
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
1010 2527-9263131 126.700 STA | 145.00000 18371.50| 144.15000 18263.81| 144.15000 18263.81
| | |
| | |

MARKINGS



IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 8
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) GO020 | ( 3 ) HE400
|[WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1020 2527-9263143 8.000 EACH | 56.00000 448.00| 55.80000 446.40| 55.80000 446.40
PAINTED SYMBOLS AND LEGENDS, DURABLE | | |
1030 2527-9263180 557.580 STA | 15.50000 8642.49| 15.25000 8503.10| 15.25000 8503.10
PAVEMENT MARKINGS REMOVED | | |
1040 2527-9263190 8.000 EACH | 56.00000 448.00| 55.80000 446.40| 55.80000 446.40
SYMBOLS AND LEGENDS REMOVED | | |
1050 2528-4983200 180.000 CDAY | 925.00000 166500.00| 920.70000 165726.00| 920.70000 165726.00
MONITORING WITH INCIDENT RESPONSE | | |
1060 2528-8400048 200.000 LF | 19.00000 3800.00| 18.60000 3720.00] 18.60000 3720.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
1070 2528-8400157 12.000 EACH | 2400.00000 28800.00 | 2350.00000 28200.00| 2700.00000 32400.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
1080 2528-8445110 LUMP | 55000.00000 55000.00| 65000.00000 65000.00 | 68062.50000 68062.50
TRAFFIC CONTROL | | |
1090 2528-9109020 2000.000 LF | 12.50000 25000.00 | 12.32000 24640.00| 12.32000 24640.00
TEMPORARY LANE SEPARATOR SYSTEM | | |
1100 2529-2242304 15.000 EACH | 150.00000 2250.00] 110.00000 1650.00| 125.00000 1875.00
CD JOINT ASSEMBLY | | |
1130 2533-4980005 LUMP | 300000.00000 300000.00| 300000.00000 300000.00| 572925.00000 572925.00
MOBILIZATION | |
1140 2540-4480507 16718.000 LF | 4.25000 71051.50] 3.55000 59348.90| 3.55000 59348.90
LONGITUDINAL JOINT REPAIR | | |
1150 2543-1000000 34.500 TON | 200.00000 6900.00| 375.00000 12937.50] 375.00000 12937.50
TRANSVERSE JOINT REPAIR | | |
1160 2548-0000100 912.000 STA | 7.00000 6384.00| 8.80000 8025.60 | 5.00000 4560.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
1170 2548-0000110 988.000 GAL | 3.50000 3458.00| 3.50000 3458.00| 4.00000 3952.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
1180 2551-0000110 2.000 EACH | 1500.00000 3000.00]| 1488.00000 2976.00| 1488.00000 2976.00
TEMP CRASH CUSHION | | |
1190 2555-0000010 LUMP | 2500.00000 2500.00| 2500.00000 2500.00] 12000.00000 12000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
1200 2601-2633100 45.000 ACRE | 43.00000 1935.00| 68.00000 3060.00] 42.00000 1890.00
MOWING | | |
1210 2601-2634100 22.000 ACRE | 700.00000 15400.00] 700.00000 15400.00] 700.00000 15400.00
MULCHING | | |
1220 2601-2642100 22.000 ACRE | 250.00000 5500.00 | 200.00000 4400.00| 245.00000 5390.00
| | |
| | |

FERTILIZING



Bid Order: 160

Letting Date: 03/15/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 65-0292-060

Run Date:

Page: 160 9

Primary County: MILLS

04/21/11

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1230 2602-0000020 2050.000
SILT FENCE

1240 2602-0000030 675.000
SILT FENCE FOR DITCH CHECKS

1250 2602-0000090 820.000
CLEAN-OUT OF SILT FENCE

1260 2602-0000100 225.000
CLEAN-OUT OF SILT FENCE FOR DITCH

1270 2602-0000312 500.000

LF

LF
CHECK
LF

PERIMETER AND SLOPE SEDIMENT CONTROL

DEVICE, 12 IN. DIA.
1280 2602-0000320 500.000

LF

PERIMETER AND SLOPE SEDIMENT CONTROL

DEVICE, 20 IN. DIA.
SECTION TOTALS

SECTION 0005 PAYMENT ADJUSTMENT INCENTIV.

1290 2317-7000120 45000.000
PAYMENT ADJUSTMENT

EACH

INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT

SMOOTHNESS (BY SCHEDULE)
SECTION TOTALS

SECTION 0006 DESIGN NO. 1311; A 151'-4

1300 2401-6745625
REMOVAL OF EXISTING BRIDGE

1310 2402-2720000 126.000
EXCAVATION, CLASS 20

1320 2403-0100010 327.000
STRUCTURAL CONCRETE (BRIDGE)

1330 2404-7775000 7174.000
REINFORCING STEEL

1340 2404-7775005 68240.000
REINFORCING STEEL, EPOXY COATED

1350 2407-0551146 6.000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, A46

1360 2407-0551150 12.000
BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, AS50

LUMP

CY

CY

LB

LB

EACH

EACH

( 1 ) WE540 | ( 2 ) GO020 | ( 3 ) HE400

WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC.
UNIT PRICE AMOUNT} UNIT PRICE AMOUNT} UNIT PRICE AMOUNT
_______ 200000 4100.00] | 2.05000  4202.50| 1.0000 3895.00
2.20000 1485.001 2.25000 1518.751 2.10000 1417.50
0.55000 451.00: 0.02000 16.401 0.50000 410.00
0.80000 180.00: 0.02000 4.50: 0.75000 168.75
2.20000 1100.00: 3.30000 1650.00: 2.10000 1050.00

| |
3.50000 1750.00: 5.01000 2505.00: 3.40000 1700.00

| |
$ 5,658,060.02: $ 5,707,005.96: $ 6,041,457.36
CrTEMS IMX-029-2 (60) 32--02-65 T
1.00000 45000.00: 1.00000 45000.00: 1.00000 45000.00

| |
$ 45,000.001 $ 45,000 001 $ 45,000.00
T40'-0 PRCE BRIDGE IMX-029-2(62)33--02-65 T
56000.00000 56000.00: 55000.00000 55000.00: 55000.00000 55000.00
26.00000 3276.00: 25.00000 3150.00: 25.00000 3150.00
480.00000 156960.00: 475.00000 155325.00: 495.00000 161865.00
0.90000 6456.60: 0.87000 6241.38: 0.89000 6384.86
0.90000 61416.00: 0.87000 59368.80: 0.90000 61416.00
6600.00000 39600.00: 6500.00000 39000.00: 6500.00000 39000.00

\ \
6500.00000 78000.00: 6400.00000 76800.00: 6700.00000 80400.00

| |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 10
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| ( ) WE540 | ( 2 ) GO020 | ( 3 ) HE400
|[WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— + e et et
1370 2408-7800000 5031.000 LB \ 3.60000 18111.60]| 3.50000 17608.50| 4.00000 20124.00
STRUCTURAL STEEL | | |
1380 2414-6424038 337.600 LF | 72.00000 24307.20]| 70.00000 23632.00| 75.00000 25320.00
CONCRETE BARRIER RAIL, 3'-8" | | |
1390 2501-0201057 1610.000 LF | 45.00000 72450.00| 44.00000 70840.00 | 46.00000 74060.00
PILES, STEEL, HP 10 X 57 | | |
1400 2501-0201473 1840.000 LF | 53.00000 97520.00 | 52.00000 95680.00| 55.00000 101200.00
PILES, STEEL, HP 14 X 73 | | |
1410 2501-5478073 308.800 LF | 66.00000 20380.80| 65.00000 20072.00| 68.00000 20998.40
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 14 X 73 (P10L TYPE 3) | | |
1420 2501-6335010 140.000 LF | 25.00000 3500.00| 24.00000 3360.00] 24.00000 3360.00
PREBORED HOLES | |
1430 2526-8285000 LUMP | 6400.00000 6400.00| 7000.00000 7000.00| 7875.00000 7875.00
CONSTRUCTION SURVEY | | |
1440 2533-4980005 LUMP | 85000.00000 85000.00| 100000.00000 100000.00| 90000.00000 90000.00
MOBILIZATION | |
SECTION TOTALS | $ 729,378.20| S 733,077.68]| S 750,153.26
—————————————————————————————————————————— + e
SECTION 0007  ROADWAY ITEMS - IMX-029-2(62)33--02-65
\ \ \
1450 2102-0425070 129.700 TON | 24.50000 3177.65] 24.00000 3112.80] 24.00000 3112.80
SPECIAL BACKFILL | | |
1460 2102-2710070 1433.000 CY | 8.00000 11464.00] 7.50000 10747.50| 7.50000 10747.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
1470 2102-2712015 10.000 cCY | 12.50000 125.00] 12.00000 120.00] 12.00000 120.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
1480 2105-8425015 616.000 CY | 13.00000 8008.00 | 12.50000 7700.00| 12.50000 7700.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
1490 2122-5190501 51.100 SY | 78.00000 3985.80| 77.00000 3934.70] 77.00000 3934.70
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
1500 2122-5500080 305.000 sSY | 28.50000 8692.50| 28.50000 8692.50| 38.40000 11712.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
1510 2123-7450000 5.400 STA | 355.00000 1917.00| 350.00000 1890.00| 350.00000 1890.00
SHOULDER CONSTRUCTION, EARTH | | |
1520 2301-0690200 533.600 SY | 160.00000 85376.00 | 145.00000 77372.00 | 155.00000 82708.00
| | |

BRIDGE APPROACH, RK-20



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 11
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| 1 ) WE540 | ( 2 ) GO020 | ( 3 ) HE400
|[WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1530 2412-0000100 1165.800 SY | 2.50000 2914.50] 2.90000 3380.82] 2.45000 2856.21
LONGITUDINAL GROOVING IN CONCRETE | | |
1540 2502-8212034 20.000 LF | 31.00000 620.00| 30.00000 600.00| 30.00000 600.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
1550 2502-8220196 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
SUBDRAIN OUTLET, RF-19E | | |
1560 2503-0500400 2.000 EACH | 5600.00000 11200.00] 5500.00000 11000.00| 5500.00000 11000.00
BRIDGE END DRAIN, RF-40 | | |
1570 2505-4008120 66.000 LF | 5.00000 330.00] 4.50000 297.00| 4.50000 297.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1580 2505-4008300 337.500 LF | 14.50000 4893.75] 14.00000 4725.00 | 14.00000 4725.00
STEEL BEAM GUARDRAIL | | |
1590 2505-4008400 2.000 EACH | 1770.00000 3540.00| 1750.00000 3500.00| 1750.00000 3500.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
1600 2505-4021010 2.000 EACH | 180.00000 360.00]| 175.00000 350.00] 175.00000 350.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
1610 2505-4021700 2.000 EACH | 1770.00000 3540.00] 1750.00000 3500.00] 1750.00000 3500.00
STEEL BEAM GUARDRATL END TERMINAL | | |
1620 2510-6745850 708.100 SY | 8.25000 5841.83| 8.00000 5664.80] 12.00000 8497.20
REMOVAL OF PAVEMENT | | |
1630 2518-6910000 2.000 EACH | 100.00000 200.00| 93.00000 186.00| 93.00000 186.00
SAFETY CLOSURE | | |
1640 2519-3280000 274.700 LF | 11.00000 3021.70] 10.75000 2953.03| 5.50000 1510.85
FENCE, FIELD | |
1650 2519-3300400 4.000 EACH | 140.00000 560.00] 135.00000 540.00]| 150.00000 600.00
FIELD FENCE BRACE PANELS | | |
1660 2528-8445110 LUMP | 500.00000 500.00] 1000.00000 1000.00| 465.00000 465.00
TRAFFIC CONTROL | | |
1670 2601-2634100 2.000 ACRE | 700.00000 1400.00| 700.00000 1400.00| 700.00000 1400.00
MULCHING | | |
1680 2601-2642100 2.000 ACRE | 250.00000 500.00] 200.00000 400.00] 245.00000 490.00
STABILTIZING CROP - SEEDING AND | | |
FERTILIZING | | |
1690 2602-0000020 507.500 LF | 2.00000 1015.00]| 2.20000 1116.50] 1.90000 964.25
SILT FENCE | | |
1700 2602-0000030 90.000 LF | 2.20000 198.00] 10.00000 900.00| 2.10000 189.00
SILT FENCE FOR DITCH CHECKS | | |
1710 2602-0000090 203.000 LF | 0.55000 111.65] 0.02000 4.06 | 0.50000 101.50
| | |

CLEAN-OUT OF SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 12
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| ( ) WE540 | ( 2 ) GO020 | ( 3 ) HE400
|[WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— + e et et
1720 2602-0000100 30.000 LF | 0.80000 24.00| 0.02000 0.60] 0.75000 22.50
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 164,016.38] $ 155,587.31| $ 163,679.51
—————————————————————————————————————————— + e et et
SECTION 0008 DESIGN NO. 1411; A 140'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE - IMX-029-2(63)34--02-65
\ \ \
1730 2401-6745625 LUMP | 56000.00000 56000.00| 55000.00000 55000.00] 55000.00000 55000.00
REMOVAL OF EXISTING BRIDGE | | |
1740 2402-2720000 110.000 cCY | 26.00000 2860.00| 25.00000 2750.00| 25.00000 2750.00
EXCAVATION, CLASS 20 | | |
1750 2403-0100010 480.200 CY | 480.00000 230496.00] 475.00000 228095.00| 498.00000 239139.60
STRUCTURAL CONCRETE (BRIDGE) | | |
1760 2404-7775005 114130.000 LB | 1.00000 114130.00]| 0.90000 102717.00| 0.92000 104999.60
REINFORCING STEEL, EPOXY COATED | | |
1770 2414-6424038 302.200 LF | 76.00000 22967.20| 75.00000 22665.00| 75.00000 22665.00
CONCRETE BARRIER RAIL, 3'-8" | | |
1780 2501-0201042 5160.000 LF | 37.00000 190920.00| 37.00000 190920.00| 39.50000 203820.00
PILES, STEEL, HP 10 X 42 | | |
1790 2501-5475042 578.000 LF | 66.00000 38148.00| 65.00000 37570.00| 68.00000 39304.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10A TYPE 3) | | |
1800 2501-6335010 180.000 LF | 25.00000 4500.00| 24.00000 4320.00] 24.00000 4320.00
PREBORED HOLES | |
1810 2526-8285000 LUMP | 6600.00000 6600.00| 7200.00000 7200.00 | 8125.00000 8125.00
CONSTRUCTION SURVEY | | \
1820 2533-4980005 LUMP | 82000.00000 82000.00| 100000.00000 100000.00| 90000.00000 90000.00
MOBILIZATION | |
1830 2601-2638620 490.000 sSY | 46.00000 22540.00| 45.00000 22050.00| 45.00000 22050.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | S 771,161.20] S 773,287. | S 792,173.20
—————————————————————————————————————————— + e
SECTION 0009  ROADWAY ITEMS - IMX-029-2(63)34--02-65
\ \ \
1840 2101-0850001 1.000 ACRE | 5600.00000 5600.00| 5500.00000 5500.00 | 5500.00000 5500.00
CLEARING AND GRUBBING | | |
1850 2102-0425070 319.000 TON | 25.50000 8134.50| 25.00000 7975.00 | 25.00000 7975.00
SPECIAL BACKFILL | | |
1860 2102-2710070 2648.000 CY | 8.00000 21184.00| 7.50000 19860.00| 7.50000 19860.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
1870 2105-8425015 991.000 CY | 12.50000 12387.50| 12.00000 11892.00 | 12.00000 11892.00
| | |

TOPSOIL, STRIP, SALVAGE AND SPREAD



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 13
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) GO020 | ( 3 ) HE400
|[WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1880 2122-5190501 31.200 SY | 78.00000 2433.60] 65.00000 2028.00] 77.00000 2402.40
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
1890 2122-5500060 758.800 SY | 22.00000 16693.60| 22.00000 16693.60| 28.69000 21769.97
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ \ \
1900 2122-5500080 114.000 sSY | 29.50000 3363.00] 29.50000 3363.00] 38.40000 4377.60
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
1910 2123-7450000 11.100 sSTA | 355.00000 3940.50] 350.00000 3885.00] 350.00000 3885.00
SHOULDER CONSTRUCTION, EARTH | | |
1920 2301-0685550 528.300 SY | 160.00000 84528.00| 145.00000 76603.50| 155.00000 81886.50
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
1930 2401-6745065 2.000 EACH | 1000.00000 2000.00| 1000.00000 2000.00| 1000.00000 2000.00
REMOVAL OF BRIDGE END DRAINS | | |
1940 2412-0000100 1215.200 SY | 2.40000 2916.48]| 2.75000 3341.80] 2.35000 2855.72
LONGITUDINAL GROOVING IN CONCRETE | | |
1950 2503-0500400 2.000 EACH | 3600.00000 7200.00 | 3500.00000 7000.00 | 3500.00000 7000.00
BRIDGE END DRAIN, RF-40 | | |
1960 2505-4008120 828.300 LF | 5.00000 4141.50] 4.50000 3727.35] 4.50000 3727.35
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1970 2505-4008300 625.000 LF | 14.50000 9062.50| 14.00000 8750.00 | 14.00000 8750.00
STEEL BEAM GUARDRATL | | |
1980 2505-4008400 2.000 EACH | 1770.00000 3540.00] 1750.00000 3500.00| 1750.00000 3500.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
1990 2505-4021010 2.000 EACH | 180.00000 360.00] 175.00000 350.00] 175.00000 350.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
2000 2505-4021700 6.000 EACH | 1770.00000 10620.00] 1750.00000 10500.00] 1750.00000 10500.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
2010 2510-6745850 649.500 SY | 8.50000 5520.75] 8.00000 5196.00| 8.00000 5196.00
REMOVAL OF PAVEMENT | | |
2020 2518-6910000 4.000 EACH | 100.00000 400.00] 93.00000 372.00] 93.00000 372.00
SAFETY CLOSURE | \ \
2030 2519-3280000 188.000 LF | 11.00000 2068.00] 10.75000 2021.00] 5.50000 1034.00
FENCE, FIELD | |
2040 2519-3300400 6.000 EACH | 140.00000 840.00] 135.00000 810.00] 150.00000 900.00
FIELD FENCE BRACE PANELS | | |
2050 2519-3750012 2.000 EACH | 280.00000 560.00] 280.00000 560.00] 300.00000 600.00
| | \

GATE, FIELD FENCE, 12 FT.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 14
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) GO020 | ( 3 ) HE400
|[WESTERN ENGINEERING CO., INC |GODBERSEN-SMITH CONSTRUCTION |HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
2060 2528-8445110 LUMP | 1500.00000 1500.00| 2500.00000 2500.00| 1395.00000 1395.00
TRAFFIC CONTROL | | |
2070 2529-5070110 805.400 SY | 50.00000 40270.00] 50.00000 40270.00| 70.00000 56378.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
2080 2529-5070120 1.000 EACH | 1600.00000 1600.00| 1500.00000 1500.00| 500.00000 500.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
2090 2601-2634100 2.000 ACRE | 700.00000 1400.00| 700.00000 1400.00| 700.00000 1400.00
MULCHING | | |
2100 2601-2642100 2.000 ACRE | 250.00000 500.00] 200.00000 400.00] 245.00000 490.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
2110 2602-0000020 1163.000 LF | 2.00000 2326.00] 2.20000 2558.60| 1.90000 2209.70
SILT FENCE | | |
2120 2602-0000030 576.000 LF | 2.20000 1267.20| 3.00000 1728.00| 2.10000 1209.60
SILT FENCE FOR DITCH CHECKS | | \
2130 2602-0000090 465.000 LF | 0.55000 255.75| 0.02000 9.30]| 0.50000 232.50
CLEAN-OUT OF SILT FENCE | | |
2140 2602-0000100 192.000 LF | 0.80000 153.60] 0.02000 3.84| 0.75000 144.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS \ S 256,766.48 | S 246,297.99| S 270,292.34
—————————————————————————————————————————— Rttt it T et
SECTION 0010 SIGNING ITEMS - IMX-029-2(63)34--02-65
\ \ \
2150 2401-6745355 2.000 EACH | 625.00000 1250.00| 600.00000 1200.00| 600.00000 1200.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
2160 2524-9081290 2.000 EACH | 1200.00000 2400.00| 1100.00000 2200.00| 1100.00000 2200.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | \ \
2170 2524-9281426 41.960 LF | 66.00000 2769.36| 65.00000 2727.40| 65.00000 2727.40
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | |
OR B SIGNS, W 12 X 26 | | |
2180 2524-9380001 210.750 SF | 26.00000 5479.50| 25.00000 5268.75] 25.00000 5268.75
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL | | |
2190 2599-9999005 1.000 EACH | 300.00000 300.00] 250.00000 250.00] 250.00000 250.00
("EACH' ITEM) REMOVAL OF TYPE B SIGN | | |
SECTION TOTALS | S 12,198.86] S 11,646.15] S 11,646.15
—————————————————————————————————————————— b
CONTRACT TOTALS \ S 9,213,306.00| S 9,224,272.92| S 9,724,763.01
COST PLUS TIME TOTALS | $ 10,333,306.00] $ 10,344,272.92 | S 10,844,763.01




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 15
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) U.050 | ( ) | ( )
|U.S. ASPHALT CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 DESIGN NO. 1511; 150' X 40' CONTINUOUS CONCRETE SLAB BRIDGE - IMX-029-1(81)33--02-65
\ \ \
0010 2401-6745625 LUMP | 48574.01000 48574.01 | |
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 96.000 cCY | 27.60000 2649.60] |
EXCAVATION, CLASS 20 | \ \
0030 2403-0100010 547.800 CY | 496.78000 272136.08]| |
STRUCTURAL CONCRETE (BRIDGE) | | \
0040 2404-7775005 124143.000 LB | 1.18000 146488.74 | |
REINFORCING STEEL, EPOXY COATED | | |
0050 2414-6424038 322.200 LF | 63.48000 20453.26]| |
CONCRETE BARRIER RAIL, 3'-8" | | |
0060 2501-0201042 1620.000 LF | 36.43000 59016.60| |
PILES, STEEL, HP 10 X 42 | | |
0070 2501-0201253 2880.000 LF | 40.85000 117648.00| |
PILES, STEEL, HP 12 X 53 | | |
0080 2501-5475053 688.000 LF | 149.03000 102532.64 | |
CONCRETE ENCASEMENT OF STEEL H PILES, | \
HP 12 X 53 (P10A TYPE 3) | | |
0090 2501-6335010 180.000 LF | 33.12000 5961.60] |
PREBORED HOLES | |
0100 2526-8285000 LUMP | 6623.73000 6623.73| |
CONSTRUCTION SURVEY \ \ \
0110 2533-4980005 LUMP | 96303.50000 96303.50] |
MOBILIZATION | |
0120 2601-2638620 500.000 SY | 35.33000 17665.00| |
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS \ $ 896,052.76| $ | $
—————————————————————————————————————————— e ettt et et e e T e e
SECTION 0002 ROADWAY ITEMS - IMX-029-1(81)33--02-65
\ \ \
0130 2102-0425070 83.200 TON | 60.72000 5051.90] |
SPECIAL BACKFILL \ \
0140 2102-2625000 97.800 CY | 11.04000 1079.71| |
EMBANKMENT-IN-PLACE | \ |
0150 2102-2710070 19937.000 cCY | 10.49000 209139.13] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2102-2712015 200.000 cCY | 27.60000 5520.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
| \ \

FRAGMENTS



Bid Order: 160

Letting Date: 03/15/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

65-0292-060

Run Date: 04/21/11
Page: 160 16

Primary County: MILLS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2105-8425015 5659.000
TOPSOIL, STRIP, SALVAGE AND SPREAD

0180 2122-5500080 264.200
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
8 IN.

0190 2123-7450000 38.200
SHOULDER CONSTRUCTION, EARTH

0200 2301-0690200 453.000
BRIDGE APPROACH, RK-20

0205 2303-0061500 3827.200

HOT MIX ASPHALT MIXTURE (30,000,000

ESAL), BASE COURSE, 1/2 IN. MIX
0210 2303-0063502 895.800

HOT MIX ASPHALT MIXTURE (30,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,

FRICTION L-2

0220 2303-0247022 283.380
ASPHALT BINDER, PG 70-22

0230 2303-6911000
HOT MIX ASPHALT PAVEMENT SAMPLES

0240 2412-0000100 1048.700
LONGITUDINAL GROOVING IN CONCRETE
0250 2502-8212034 2050.000

SUBDRAIN, LONGITUDINAL, (SHOULDER)
DIA.

CcY

SY

STA

SY

TON

TON

TON

LUMP

LF
4 IN

EACH

LF

LF

EACH

0260 2502-8220193 8.000
SUBDRAIN OUTLET (RF-19C)

0270 2505-4008120 57.400
REMOVAL OF STEEL BEAM GUARDRAIL

0280 2505-4008300 225.000
STEEL BEAM GUARDRAIL

0290 2505-4008400 2.000
STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0300 2505-4021010 2.000

EACH

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0310 2505-4021701 2.000

EACH

STEEL BEAM GUARDRAIL FLARED END TERMINA

0320 2510-6745850 8493.300
REMOVAL OF PAVEMENT

SY

4 )

7.

60.

662.
178.

32.

40.

721.

1103.

13.

220.
11.
15.

1931.

193.
1931.

12.

( U.050
U.S. ASPHALT CO.

73000

72000

37000

84000

85000

01000

02000

95000

.76000

80000

79000

04000

46000

92000

19000

92000

97000

AMOUNT |

25302.53
81014.52

125723.52

35840.96

204322.65
1103.95
2894.41

28290.00

1766.32
633.70
3478.50

3863.84

386.38
3863.84

110158.10

UNIT PRICE

UNIT PRICE AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 17
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) U.050 | ( ) | ( )
|U.S. ASPHALT CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
0330 2518-6910000 4.000 EACH | 102.67000 410.68] |
SAFETY CLOSURE | |
0390 2528-8400048 578.000 LF | 20.53000 11866.34| |
TEMPORARY BARRTIER RATL, CONCRETE | | |
0400 2528-8400157 4.000 EACH | 2594.29000 10377.16]| |
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0410 2528-8445110 LUMP | 1026.68000 1026.68| |
TRAFFIC CONTROL | |
0420 2548-0000100 41.200 STA | 9.94000 409.53| |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0430 2548-0000110 44.600 GAL | 27.60000 1230.96| |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0440 2551-0000110 2.000 EACH | 1642.68000 3285.36] |
TEMP CRASH CUSHION | | |
0450 2601-2634100 5.200 ACRE | 700.00000 3640.00| |
MULCHING | | |
0460 2601-2642100 5.200 ACRE | 270.47000 1406.44) |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0470 2602-0000020 2769.000 LF | 2.10000 5814.90] |
SILT FENCE | | I
0480 2602-0000030 432.000 LF | 2.32000 1002.24 | |
SILT FENCE FOR DITCH CHECKS | | |
0490 2602-0000090 1107.500 LF | 0.55000 609.13] |
CLEAN-OUT OF SILT FENCE | | |
0500 2602-0000100 144.000 LF | 0.83000 119.52| |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 950,419.19| S | S
—————————————————————————————————————————— T T T Tt ettt LR
SECTION 0003  PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-029-1(81)33-02-65
\ \ \
0510 2317-7000120 10500.000 EACH | 1.00000 10500.00] \
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | S 10,500.00] $ | $
—————————————————————————————————————————— T e et e i tar e R
SECTION 0004  ROADWAY ITEMS - IMX-029-2(60)32--02-65
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 18
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
4 ) U.050 ( ) ( )

(
U.S. ASPHALT CO.
LINE NO / ITEM CODE / ALT

BASE WIDENING, 8 IN. HOT MIX ASPHALT
MIXTURE

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0520 2102-0425070 3275.500 TON | 60.72000 198888.36] |
SPECIAL BACKFILL | |
0530 2102-2625000 29024.300 CY | 10.49000 304464.91| |
EMBANKMENT-IN-PLACE | | |
0540 2102-2710070 1963.000 cCY | 10.49000 20591.87] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0550 2102-2712015 10.000 cCY | 27.60000 276.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | \ \
FRAGMENTS | | I
0560 2102-2713090 7872.000 CY | 8.45000 66518.40] |
EXCAVATION, CLASS 13, WASTE | | |
0570 2105-8425015 760.600 CY | 13.25000 10077.95| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | \
0580 2107-0875100 1963.000 CY | 2.43000 4770.09] |
COMPACTION WITH MOISTURE CONTROL | | \
0590 2115-0100000 779.000 CY | 93.84000 73101.36| |
MODIFIED SUBBASE | | |
0595 2122-5190012 435.600 SY | 132.31000 57634.24 | |
PAVED SHOULDER, P.C. CONCRETE, 12 IN. | | |
0600 2122-5500060 2567.800 SY | 40.07000 102891.75| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0610 2123-7450000 5.600 STA | 220.79000 1236.42] |
SHOULDER CONSTRUCTION, EARTH | | |
0620 2125-2225050 9.000 STA | 772.77000 6954 .93 | |
RESHAPING DITCHES | | |
0630 2212-0475095 32.000 MILE | 1379.94000 44158.08| |
CLEANING AND PREPARATION OF BASE | | |
0640 2212-5070310 3063.800 sSY | 95.77000 293420.13] |
PATCHES, FULL-DEPTH REPAIR | \ \
0650 2212-5070330 260.000 EACH | 161.45000 41977.00| |
PATCHES BY COUNT (REPAIR) | | \
0660 2213-6745500 6.100 STA | 210.88000 1286.37] |
REMOVAL OF CURB | |
0670 2213-8201050 3161.400 SY | 28.50000 90099.90] |
BASE WIDENING, 5 IN. HOT MIX ASPHALT | | |
MIXTURE | | |
0680 2213-8201080 11233.800 SY | 28.50000 320163.30] |
| | |
\ \ \
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Bid Order: 160 Contract ID: 65-0292-060 Primary C
Letting Date: 03/15/11 10:00 A.M.

Run Date: 04/21/11
Page: 160 19

ounty: MILLS

( 4 ) U.050
U.S. ASPHALT CO.
LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +_____________________________+_____________________________
0690 2214-5145150 199387.300 SY | 1.07000 213344 .41
PAVEMENT SCARIFICATION | |
0700 2214-7450050 1062.300 STA | 66.24000 70366.75]
BLADING AND SHAPING SHOULDER MATERIAL | |
0710 2301-1034120 808.900 SY | 122.70000 99252.03]
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 31I | |
DURABILITY, 12 IN. | |
0720 2301-6911722 LUMP | 649.13000 649.13|
PORTLAND CEMENT CONCRETE PAVEMENT | |
SAMPLES |
0730 2303-0031500 6170.500 TON | 25.20000 155496.60|
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), BASE COURSE, 1/2 IN. MIX | |
0740 2303-0042500 310.300 TON | 59.74000 18537.32|
HOT MIX ASPHALT MIXTURE (3,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | |
0750 2303-0043504 1557.000 TON | 39.82000 61999.74|
HOT MIX ASPHALT MIXTURE (3,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | |
0760 2303-0062500 23837.200 TON | 27.68000 659813.70]
HOT MIX ASPHALT MIXTURE (30,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | |
0770 2303-0063502 11297.200 TON | 38.13000 430762.24
HOT MIX ASPHALT MIXTURE (30,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | |
0780 2303-02406422 1141.200 TON | 526.07000 600351.08]
ASPHALT BINDER, PG 64-22 | |
0790 2303-0247022 1449.100 TON | 674.51000 977432.44
ASPHALT BINDER, PG 70-22 | |
0800 2303-6911000 LUMP | 1103.95000 1103.95]
HOT MIX ASPHALT PAVEMENT SAMPLES | |
0810 2401-6745625 LUMP | 35326.56000 35326.56|
REMOVAL OF EXISTING BRIDGE | |
0820 2401-6750001 LUMP | 5519.77000 5519.77]
REMOVALS, AS PER PLAN | |
0830 2402-0425040 830.000 CYy | 33.12000 27489.60 |
| |

FLOODED BACKFILL
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TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 20
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
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4 ) U.050 ( ) ( )

(
U.S. ASPHALT CO.
LINE NO / ITEM CODE / ALT

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0840 2502-8212034 7955.000 LF | 12.03000 95698.65| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0850 2502-8220196 32.000 EACH | 220.79000 7065.28| |
SUBDRAIN OUTLET, RF-19E | | |
0860 2505-4008120 977.000 LF | 2.21000 2159.17| |
REMOVAL OF STEEL BEAM GUARDRAIL | \ \
0870 2505-4008130 200.000 LF | 4.42000 884.00] |
REMOVAL OF CABLE GUARDRAIL | | \
0880 2505-4008300 850.000 LF | 15.46000 13141.00] |
STEEL BEAM GUARDRAIL | | |
0890 2505-4008400 6.000 EACH | 1931.92000 11591.52] |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0900 2505-4021010 6.000 EACH | 193.19000 1159.14] |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0910 2505-4021700 6.000 EACH | 1931.92000 11591.52] |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0920 2505-6000111 562.000 LF | 19.87000 11166.94 | \
HIGH TENSION CABLE GUARDRATIL | | |
0930 2505-6000121 6.000 EACH | 1821.53000 10929.18] |
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0940 2505-6000131 1.000 EACH | 1103.95000 1103.95] |
HIGH TENSION CABLE GUARDRAIL, SPARE | |
PARTS KIT | | |
0950 2510-6745850 18604.800 SY | 13.25000 246513.60] |
REMOVAL OF PAVEMENT | | |
0960 2518-6765001 6.000 EACH | 1232.01000 7392.06| |
REMOVE AND REINSTALL CROSSOVER | \ \
BARRICADES | | |
0970 2518-6910000 14.000 EACH | 102.67000 1437.38] \
SAFETY CLOSURE | | |
0980 2520-3350015 1.000 EACH | 2759.89000 2759.89| |
FIELD OFFICE \ \ \
0990 2526-8285000 LUMP | 4967.80000 4967.80 | |
CONSTRUCTION SURVEY | | \
1000 2527-9263109 3015.650 STA | 8.72000 26296.47| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
1010 2527-9263131 126.700 STA | 159.14000 20163.04 | |
| \ \
| | |
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4 ) U.050 ( ) ( )

(
U.S. ASPHALT CO.
LINE NO / ITEM CODE / ALT

STABILIZING CROP - SEEDING AND
FERTILIZING

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
1020 2527-9263143 8.000 EACH | 61.60000 492.80 | |
PAINTED SYMBOLS AND LEGENDS, DURABLE | |
1030 2527-9263180 557.580 STA | 16.84000 9389.65| |
PAVEMENT MARKINGS REMOVED | | |
1040 2527-9263190 8.000 EACH | 61.60000 492.80 |
SYMBOLS AND LEGENDS REMOVED | | |
1050 2528-4983200 180.000 CDAY | 1016.41000 182953.80| |
MONITORING WITH INCIDENT RESPONSE | | |
1060 2528-8400048 200.000 LF | 20.53000 4106.00] |
TEMPORARY BARRIER RAIL, CONCRETE | | |
1070 2528-8400157 12.000 EACH | 2594.29000 31131.48] |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
1080 2528-8445110 LUMP |  60110.34000 60110.34] |
TRAFFIC CONTROL | |
1090 2528-9109020 2000.000 LF | 13.60000 27200.00 | |
TEMPORARY LANE SEPARATOR SYSTEM | | |
1100 2529-2242304 15.000 EACH | 137.99000 2069.85] |
CD JOINT ASSEMBLY | | |
1130 2533-4980005 LUMP | 310000.00000 310000.00 | |
MOBILIZATION | |
1140 2540-4480507 16718.000 LF | 6.12000 102314.16] |
LONGITUDINAL JOINT REPAIR | | |
1150 2543-1000000 34.500 TON | 242.87000 8379.02 |
TRANSVERSE JOINT REPAIR | \ |
1160 2548-0000100 912.000 STA | 9.94000 9065.28 | |
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
1170 2548-0000110 988.000 GAL | 5.52000 5453.76| |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
1180 2551-0000110 2.000 EACH | 1642.68000 3285.36] \
TEMP CRASH CUSHION | | |
1190 2555-0000010 LUMP |  11039.55000 11039.55] |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
1200 2601-2633100 45.000 ACRE | 46.37000 2086.65] |
MOWING | [ ‘
1210 2601-2634100 22.000 ACRE | 700.00000 15400.00] |
MULCHING | | |
1220 2601-2642100 22.000 ACRE | 270.47000 5950.34] |
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION

BEAMS, PRETENSIONED PRESTRESSED

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 22
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
¢ 4 ) U.050 ¢ ) I ( )
|U.S. ASPHALT CO. | |

LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et it e et ettt e e e
1230 2602-0000020 2050.000 LF | 2.10000 4305.00] |

SILT FENCE | | |
1240 2602-0000030 675.000 LF | 2.32000 1566.00| |

SILT FENCE FOR DITCH CHECKS | | |
1250 2602-0000090 820.000 LF | 0.55000 451.00| |

CLEAN-OUT OF SILT FENCE | | |
1260 2602-0000100 225.000 LF | 0.83000 186.75] |

CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
1270 2602-0000312 500.000 LF | 2.32000 1160.00] |

PERIMETER AND SLOPE SEDIMENT CONTROL | \

DEVICE, 12 IN. DIA. | | |
1280 2602-0000320 500.000 LF | 3.75000 1875.00| |

PERIMETER AND SLOPE SEDIMENT CONTROL | | |

DEVICE, 20 IN. DIA. | | |

SECTION TOTALS | $ 6,272,441 .56 $ | $
—————————————————————————————————————————— et i it
SECTION 0005 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-029-2(60)32--02-65

\ \ \

1290 2317-7000120 45000.000 EACH | 1.00000 45000.00| |
PAYMENT ADJUSTMENT | \ |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | \

SECTION TOTALS | S 45,000.00] S | S
—————————————————————————————————————————— i i D
SECTION 0006 DESIGN NO. 1311; A 151'-4 X 40'-0 PPCB BRIDGE IMX-029-2(62)33--02-65

\ \ \
1300 2401-6745625 LUMP | 40846.33000 40846.33| |
REMOVAL OF EXISTING BRIDGE | | |
1310 2402-2720000 126.000 CY | 27.60000 3477.60] |
EXCAVATION, CLASS 20 | | |
1320 2403-0100010 327.000 CY | 513.34000 167862.18| |
STRUCTURAL CONCRETE (BRIDGE) | | |
1330 2404-7775000 7174.000 LB | 0.88000 6313.12| |
REINFORCING STEEL | | \
1340 2404-7775005 68240.000 LB | 1.15000 78476.00 | |
REINFORCING STEEL, EPOXY COATED | | |
1350 2407-0551146 6.000 EACH | 6483.53000 38901.18]| |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, A46 | |
1360 2407-0551150 12.000 EACH | 6663.47000 79961.64 | |
| | \
| | |

CONCRETE, A50
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4 ) U.050 ( ) ( )

LINE NO / ITEM CODE / ALT

(
U.S. ASPHALT CO.

\ \ \
\ \ \
| \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1370 2408-7800000 5031.000 LB | 2.76000 13885.56]| |
STRUCTURAL STEEL | |
1380 2414-6424038 337.600 LF | 63.48000 21430.85] |
CONCRETE BARRIER RAIL, 3'-8" | | |
1390 2501-0201057 1610.000 LF | 45.26000 72868.60 | |
PILES, STEEL, HP 10 X 57 | | |
1400 2501-0201473 1840.000 LF | 55.20000 101568.00] \
PILES, STEEL, HP 14 X 73 | | |
1410 2501-5478073 308.800 LF | 149.03000 46020.46| |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 14 X 73 (P10L TYPE 3) | | I
1420 2501-6335010 140.000 LF | 33.12000 4636.80 | \
PREBORED HOLES | |
1430 2526-8285000 LUMP | 6623.73000 6623.73] |
CONSTRUCTION SURVEY | | |
1440 2533-4980005 LUMP | 81521.55000 81521.55] |
MOBILIZATION | \

SECTION TOTALS | $ 764,393.60| $ | $
—————————————————————————————————————————— e
SECTION 0007 ROADWAY ITEMS - IMX-029-2(62)33--02-65

\ \ \
1450 2102-0425070 129.700 TON | 60.72000 7875.38 | \
SPECIAL BACKFILL | |
1460 2102-2710070 1433.000 CY | 10.49000 15032.17] \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
1470 2102-2712015 10.000 CY | 27.60000 276.00 | |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
1480 2105-8425015 616.000 CY | 6.18000 3806.88]| \
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
1490 2122-5190501 51.100 SY | 72.86000 3723.15] |
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | \ \
1500 2122-5500080 305.000 SY | 60.72000 18519.60| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
1510 2123-7450000 5.400 STA | 275.99000 1490.35] |
SHOULDER CONSTRUCTION, EARTH | \ \
1520 2301-0690200 533.600 SY | 176.63000 94249.77 | |
| | \

BRIDGE APPROACH, RK-20
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4 ) U.050 ( ) ( )

(
U.S. ASPHALT CO.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1530 2412-0000100 1165.800 SY | 2.70000 3147.66]| |
LONGITUDINAL GROOVING IN CONCRETE | | |
1540 2502-8212034 20.000 LF | 33.12000 662.40] \
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
1550 2502-8220196 1.000 EACH | 551.98000 551.98]
SUBDRAIN OUTLET, RF-19E | | |
1560 2503-0500400 2.000 EACH | 6071.75000 12143.50] \
BRIDGE END DRAIN, RF-40 | | |
1570 2505-4008120 66.000 LF | 11.04000 728.64| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1580 2505-4008300 337.500 LF | 15.46000 5217.75]| |
STEEL BEAM GUARDRAIL | \ \
1590 2505-4008400 2.000 EACH | 1931.92000 3863.84| |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
1600 2505-4021010 2.000 EACH | 193.19000 386.38] |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | \ \
1610 2505-4021700 2.000 EACH | 1931.92000 3863.84| |
STEEL BEAM GUARDRAIL END TERMINAL | | \
1620 2510-6745850 708.100 SY | 13.25000 9382.33] |
REMOVAL OF PAVEMENT | | |
1630 2518-6910000 2.000 EACH | 102.67000 205.34| |
SAFETY CLOSURE | |
1640 2519-3280000 274.700 LF | 11.87000 3260.69]| \
FENCE, FIELD | | |
1650 2519-3300400 4.000 EACH | 513.34000 2053.36]| |
FIELD FENCE BRACE PANELS | | |
1660 2528-8445110 LUMP | 11039.55000 11039.55] |
TRAFFIC CONTROL | \
1670 2601-2634100 2.000 ACRE | 700.00000 1400.00| |
MULCHING | | |
1680 2601-2642100 2.000 ACRE | 160.07000 320.14] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | \ \
1690 2602-0000020 507.500 LF | 2.10000 1065.75| |
SILT FENCE | | \
1700 2602-0000030 90.000 LF | 2.32000 208.80] |
SILT FENCE FOR DITCH CHECKS | | |
1710 2602-0000090 203.000 LF | 0.55000 111.65] |
| | |

CLEAN-OUT OF SILT FENCE
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Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
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¢ 4 ) U.050 I ( ) I ( )
|U.S. ASPHALT CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1720 2602-0000100 30.000 LF | 0.83000 24 .90 |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 204,611.80] S | S
—————————————————————————————————————————— e
SECTION 0008 DESIGN NO. 1411; A 140'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE - IMX-029-2(63)34--02-65
\ \ \
1730 2401-6745625 LUMP | 43054.24000 43054.24 | |
REMOVAL OF EXISTING BRIDGE | | |
1740 2402-2720000 110.000 CYy | 27.60000 3036.00] |
EXCAVATION, CLASS 20 | | |
1750 2403-0100010 480.200 CY | 496.78000 238553.76]| |
STRUCTURAL CONCRETE (BRIDGE) | | |
1760 2404-7775005 114130.000 LB | 1.18000 134673.40| |
REINFORCING STEEL, EPOXY COATED | | |
1770 2414-6424038 302.200 LF | 63.48000 19183.66| |
CONCRETE BARRIER RAIL, 3'-8" | \ \
1780 2501-0201042 5160.000 LF | 36.43000 187978.80| |
PILES, STEEL, HP 10 X 42 | | \
1790 2501-5475042 578.000 LF | 160.07000 92520.46]| |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10A TYPE 3) \ | |
1800 2501-6335010 180.000 LF | 33.12000 5961.60] |
PREBORED HOLES | |
1810 2526-8285000 LUMP | 6623.73000 6623.73] |
CONSTRUCTION SURVEY | | |
1820 2533-4980005 LUMP | 64748.06000 64748.06 | |
MOBILIZATION | |
1830 2601-2638620 490.000 SY | 35.33000 17311.70] |
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | $ 813,645.41| $ | $
—————————————————————————————————————————— e -
SECTION 0009 ROADWAY ITEMS - IMX-029-2(63)34--02-65
\ \ \
1840 2101-0850001 1.000 ACRE | 8279.66000 8279.66| |
CLEARING AND GRUBBING | | |
1850 2102-0425070 319.000 TON | 60.72000 19369.68| |
SPECIAL BACKFILL | |
1860 2102-2710070 2648.000 CY | 10.49000 27777.52] \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
1870 2105-8425015 991.000 CY | 13.25000 13130.75] |
| | |

TOPSOIL, STRIP, SALVAGE AND SPREAD
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4 ) U.050 ( ) ( )

(
U.S. ASPHALT CO.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1880 2122-5190501 31.200 SY | 67.34000 2101.01| |
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
1890 2122-5500060 758.800 SY | 45.54000 34555.75] |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | \ \
1900 2122-5500080 114.000 SY | 60.72000 6922.08] |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. \ \ \
1910 2123-7450000 11.100 STA | 110.40000 1225.44| |
SHOULDER CONSTRUCTION, EARTH | \ \
1920 2301-0685550 528.300 SY | 177.79000 93926.46| |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | \
1930 2401-6745065 2.000 EACH | 2759.89000 5519.78]| |
REMOVAL OF BRIDGE END DRAINS | | |
1940 2412-0000100 1215.200 SY \ 2.59000 3147.37] \
LONGITUDINAL GROOVING IN CONCRETE | | |
1950 2503-0500400 2.000 EACH | 3863.84000 7727.68 | \
BRIDGE END DRAIN, RF-40 | | |
1960 2505-4008120 828.300 LF | 2.21000 1830.54| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1970 2505-4008300 625.000 LF | 15.46000 9662.50] |
STEEL BEAM GUARDRAIL | | \
1980 2505-4008400 2.000 EACH | 1931.92000 3863.84| |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ \
1990 2505-4021010 2.000 EACH | 193.19000 386.38] |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | \ \
2000 2505-4021700 6.000 EACH | 1931.92000 11591.52]| |
STEEL BEAM GUARDRAIL END TERMINAL | | |
2010 2510-6745850 649.500 SY | 13.25000 8605.88| |
REMOVAL OF PAVEMENT | | |
2020 2518-6910000 4.000 EACH | 102.67000 410.68| |
SAFETY CLOSURE | |
2030 2519-3280000 188.000 LF | 11.87000 2231.56] |
FENCE, FIELD | | |
2040 2519-3300400 6.000 EACH | 149.03000 894.18| |
FIELD FENCE BRACE PANELS \ \ \
2050 2519-3750012 2.000 EACH | 309.11000 618.22] |
| | \

GATE, FIELD FENCE, 12 FT.
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TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 27
Bid Order: 160 Contract ID: 65-0292-060 Primary County: MILLS
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) U.050 | ( ) | ( )
|U.S. ASPHALT CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
2060 2528-8445110 LUMP | 44319.52000 44319.52| |
TRAFFIC CONTROL | |
2070 2529-5070110 805.400 SY | 95.75000 77117.05| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
2080 2529-5070120 1.000 EACH | 165.59000 165.59] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
2090 2601-2634100 2.000 ACRE | 700.00000 1400.00] |
MULCHING | \ \
2100 2601-2642100 2.000 ACRE | 270.47000 540.94| |
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
2110 2602-0000020 1163.000 LF | 2.10000 2442 .30 |
SILT FENCE \ \ \
2120 2602-0000030 576.000 LF | 2.32000 1336.32] |
SILT FENCE FOR DITCH CHECKS | | \
2130 2602-0000090 465.000 LF | 0.55000 255.75] |
CLEAN-OUT OF SILT FENCE | | |
2140 2602-0000100 192.000 LF | 0.83000 159.36] |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 391,515.31| $ \ $
—————————————————————————————————————————— e ettt et et e e T e e
SECTION 0010 SIGNING ITEMS - IMX-029-2(63)34--02-65
\ \ \
2150 2401-6745355 2.000 EACH | 662.37000 1324.74 |
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | \ |
SIGNS | | |
2160 2524-9081290 2.000 EACH | 1214.35000 2428.70] |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-0" | | |
2170 2524-9281426 41.960 LF | 71.76000 3011.05] |
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | \
2180 2524-9380001 210.750 SF | 27.60000 5816.70] |
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL | \ \
2190 2599-9999005 1.000 EACH | 275.99000 275.99] |
('"EACH' ITEM) REMOVAL OF TYPE B SIGN | |
SECTION TOTALS | $ 12,857.18]| $ | $
—————————————————————————————————————————— e st et T
CONTRACT TOTALS | $ 10,361,436.81] $ | $
COST PLUS TIME TOTALS | $ 11,481,436.81] $ 0.00 | $ 0.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 161 1
Bid Order: 161 Contract ID: 70-5330-618 Primary County: MUSCATINE
Letting Date: 110315 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by SULZBERGER EXCAVATING COMPANY
Contract Period: 115 WORK DAYS Late Start Date: 05/16/11

Project: STP-U-5330(618)--70-70
Work Type: HMA PAVEMENT WIDENING / HMA RESURFACING
County: MUSCATINE Prj Awd Amt: $1,078,751.93
Route: HERSHEY AVENUE
Location: GREEN STREET TO HOUSER STREET

SULZBERGER EXCAVATING COMPANY
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SU061 SULZBERGER EXCAVATING COMPANY $ 1,078,751.93 100.00 %
2 MCO61 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO $ 1,247,611.70 115.65 %
3 MU181 MUSCATINE BRIDGE CO., INC. $ 1,278,137.24 118.48 %
4 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 1,357,597.07 125.84 %
5 TS020 TSCHIGGFRIE EXCAVATING CO. $ 1,377,206.67 127.66 %
6 VIO035 VIETH CONSTRUCTION CORPORATION $ 1,395,078.75 129.32 %
7 VAO020 VALLEY CONSTRUCTION CO. $ 1,483,037.99 137.47 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 2
Bid Order: 161 Contract ID: 70-5330-618 Primary County: MUSCATINE
Letting Date: 03/15/11 10:00 A.M.
1 ) SuO61 2 ) MCO61 3 ) MU181

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2101-0850001 0.950 ACRE
CLEARING AND GRUBBING

0020 2102-2710070 12900.000 cYy
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0030 2105-8425015 4216.000 CY
TOPSOIL, STRIP, SALVAGE AND SPREAD

0040 2111-8174100 7858.000 SY
GRANULAR SUBBASE

0050 2115-0100200 160.000 CY
MODIFIED SUBBASE, PLACE ONLY

0060 2123-7450020 87.800 STA
SHOULDER FINISHING, EARTH

0070 2213-7100400 4.000 EACH
RELOCATION OF MAIL BOXES

0080 2301-1033080 236.000 SY

STANDARD OR SLIP FORM PORTLAND CEMENT

CONCRETE PAVEMENT, CLASS C, CLASS 3

DURABILITY, 8 IN.
0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT

SAMPLES
0100 2303-0001000 811

.000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

0110 2303-0031750 542

HOT MIX ASPHALT MIXTURE (1,000,000

.000

ESAL), BASE COURSE, 3/4 IN. MIX

0120 2303-0033500 1684

HOT MIX ASPHALT MIXTURE (1,000,000

.000

LUMP

TON

TON

TON

ESAL), SURFACE COURSE, 1/2 IN. MIX, NO

SPECIAL FRICTION REQUIREMENT
0130 2303-0246422 183
ASPHALT BINDER, PG 64-22
0140 2303-6911000

.000

HOT MIX ASPHALT PAVEMENT SAMPLES

0150 2401-6750001
REMOVALS, AS PER PLAN
0160 2402-2720100 2

.000

TON

LUMP

LUMP

Cy

EXCAVATION, CLASS 20, FOR ROADWAY PIPE

CULVERT

\
\
|
|
+

(
SULZBERGER EXCAVATING COMPAN

UNIT PRICE

18.
80.
130.

57.

500.

45.

48.

45.

517.

2625.

5250.

100.

.00000

.10000

.00000

.15000

10000
00000
00000

75000

00000

00000

85000

00000

00000

00000

00000
00000

5120.
78690.
16864.
48326.

2896.

7024.

520.

13629.

500.

36495.

26476.

75780.

94611.

2625.

5250.
200.

=

10000.

11.

10.
200.
125.

55.

700.

46.

46.

46.

450.

1200.

5000.

15.

00000

75000

.00000

.00000

00000
00000
00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

9500.
151575.
16864.
62864 .
1600.
17560.
500.

12980.

700.

37306.

24932.

77464.

82350.

1200.

5000.
30.

CCARTHY IMPROVEMENT COMPANY

=~

USCATINE BRIDGE CO., INC.

10000.

14.

28.
220.
130.

64.

750.

42.

46.

42.

492.

2500.

2000.

30.

00000

00000

.00000

.00000

50000
00000
00000

25000

00000

90000

52000

90000

50000

00000

00000
00000

9500.
180600.
37944.
62864.
4560.
19316.
520.

15163.

750.

34791.

25213.

72243.

90127.

2500.

2000.

60.

00
00
00
00
00
00

00

00

90

84

60

50

00

00
00



IOWA DEPARTMENT OF TRANSPORTATION

STORM SEWER GRAVITY MAIN, TRENCHED, 36

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 3
Bid Order: 161 Contract ID: 70-5330-618 Primary County: MUSCATINE
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) SuO61 | ( 2 ) MCO61 | ( 3 ) MU181
| SULZBERGER EXCAVATING COMPAN |MCCARTHY IMPROVEMENT COMPANY |MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2416-0100024 1.000 EACH | 1050.00000 1050.00| 1000.00000 1000.00| 1340.00000 1340.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0180 2430-0000100 2408.000 SF | 21.85000 52614.80| 27.00000 65016.00] 23.50000 56588.00
MODULAR BLOCK RETAINING WALL | | |
0190 2435-0130160 9.000 EACH | 2675.00000 24075.00| 3500.00000 31500.00] 3650.00000 32850.00
MANHOLE, SANITARY SEWER, SW-301, 60 IN. | | |
0200 2435-0250700 11.000 EACH | 2750.00000 30250.00] 2400.00000 26400.00| 2700.00000 29700.00
INTAKE, SW-507 | | |
0210 2435-0254500 1.000 EACH | 6300.00000 6300.00| 6400.00000 6400.00| 5650.00000 5650.00
INTAKE, SW-545 | | |
0220 2435-0500000 29.000 EACH | 75.00000 2175.00| 150.00000 4350.00] 300.00000 8700.00
CASTING EXTENSION RINGS | | |
0230 2435-0700010 1.000 EACH | 500.00000 500.00] 1400.00000 1400.00| 775.00000 775.00
CONNECTION TO EXISTING MANHOLE | | |
0240 2502-8212034 3681.000 LF | 5.75000 21165.75]| 8.00000 29448.00 | 7.00000 25767.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0250 2502-8212304 801.000 LF | 1.00000 801.00] 21.00000 16821.00| 1.00000 801.00
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | | |
AS PER PLAN | |
0260 2502-8213106 232.000 LF | 19.50000 4524.00| 19.00000 4408.00| 19.75000 4582.00
SUBDRAIN, PVC, STANDARD, NON-PERFORATED | | |
6 IN. | | |
0270 2502-8220193 6.000 EACH | 75.00000 450.00] 185.00000 1110.00]| 150.00000 900.00
SUBDRAIN OUTLET (RF-19C) | | |
0280 2502-8220196 2.000 EACH | 150.00000 300.00] 185.00000 370.00] 150.00000 300.00
SUBDRAIN OUTLET, RF-19E | | |
0290 2503-0110012 200.000 LF | 60.31000 12062.00| 50.00000 10000.00] 42.50000 8500.00
STORM SEWER GRAVITY MAIN, TRENCHED, 12 | |
IN. | | |
0300 2503-0110015 66.000 LF | 60.53000 3994.98| 54.00000 3564.00] 44.45000 2933.70
STORM SEWER GRAVITY MAIN, TRENCHED, 15 | | |
IN. | | |
0310 2503-0110018 54.000 LF | 73.10000 3947.40] 67.00000 3618.00] 50.25000 2713.50
STORM SEWER GRAVITY MAIN, TRENCHED, 18 | | |
IN. \ \ \
0320 2503-0110024 375.000 LF | 68.10000 25537.50]| 73.00000 27375.00| 54.15000 20306.25
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | | |
IN. | | |
0330 2503-0110036 40.000 LF | 73.60000 2944.00| 100.00000 4000.00] 85.00000 3400.00
| | |
| | \

IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 4
Bid Order: 161 Contract ID: 70-5330-618 Primary County: MUSCATINE
Letting Date: 03/15/11 10:00 A.M.
1 ) SuO61 | ( 2 ) MCO61 | ( 3 ) MU181

(
SULZBERGER EXCAVATING COMPAN |MCCARTHY IMPROVEMENT COMPANY |MUSCATINE BRIDGE CO., INC.

LINE NO / ITEM CODE / ALT | |

\
\
|
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2503-0200036 128.000 LF | 9.30000 1190.40| 17.00000 2176.00]| 10.00000 1280.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. \ \ \
0350 2504-0200404 18.000 LF | 81.00000 1458.00 | 48.00000 864.00| 33.50000 603.00
SANITARY SEWER SERVICE STUB, POLYVINYL | | |
CHLORIDE PIPE (PVC), 4 IN. | | |
0360 2504-0200804 4.000 LF | 150.00000 600.00| 105.00000 420.00] 37.50000 150.00
SANITARY SEWER SERVICE STUB WITH RISER, | | |
POLYVINYL CHLORIDE PIPE (PVC), 4 IN. | |
0370 2506-4984000 5.000 CY | 110.00000 550.00| 130.00000 650.00| 100.00000 500.00
FLOWABLE MORTAR | | |
0380 2507-3250005 330.000 SY | 1.00000 330.00] 1.00000 330.00] 2.25000 742 .50
ENGINEERING FABRIC | | |
0390 2507-6800061 35.600 TON | 48.00000 1708.80 | 38.00000 1352.80| 42.00000 1495.20
REVETMENT, CLASS E | | |
0400 2510-6745850 1048.000 SY | 4.50000 4716.00 | 8.00000 8384.00 | 12.50000 13100.00
REMOVAL OF PAVEMENT | | |
0410 2511-6745900 520.000 SY | 4.00000 2080.00 | 7.00000 3640.00 | 9.00000 4680.00
REMOVAL OF SIDEWALK | | |
0420 2511-7526004 2269.000 SY | 31.00000 70339.00 | 33.00000 74877.00 | 30.00000 68070.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0430 2511-7526006 62.000 SY | 73.50000 4557.00 | 69.00000 4278.00 | 75.00000 4650.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0440 2511-7528100 88.000 SF | 22.00000 1936.00| 69.00000 6072.00| 40.00000 3520.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0450 2512-1725256 7447.000 LF | 14.70000 109470.90| 15.00000 111705.00] 18.00000 134046.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0460 2515-2475006 606.000 SY | 50.00000 30300.00]| 50.00000 30300.00] 45.50000 27573.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0470 2515-6745600 525.000 SY | 5.00000 2625.00 | 12.00000 6300.00] 11.70000 6142.50
REMOVAL OF PAVED DRIVEWAY \ \ \
0480 2518-6910000 9.000 EACH | 158.00000 1422.00| 100.00000 900.00| 120.00000 1080.00
SAFETY CLOSURE | \
0490 2519-4200090 1681.000 LF | 25.00000 42025.00] 11.00000 18491.00]| 11.00000 18491.00
REMOVAL AND REINSTALLATION OF FENCE, | \
0500 2524-6765010 35.000 EACH | 79.00000 2765.00| 125.00000 4375.00] 125.00000 4375.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | \
0510 2524-9265010 10.000 EACH | 105.00000 1050.00] 80.00000 800.00 | 80.00000 800.00
POSTS, STEEL, AS PER PLAN | | \
0520 2524-9325001 40.000 SF | 23.00000 920.00] 16.00000 640.00] 16.00000 640.00
| | |

TYPE A SIGNS, SHEET ALUMINUM



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 5
Bid Order: 161 Contract ID: 70-5330-618 Primary County: MUSCATINE
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) SuO61 | ( 2 ) MCO61 | ( 3 ) MU181
| SULZBERGER EXCAVATING COMPAN |MCCARTHY IMPROVEMENT COMPANY |MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0530 2526-8285000 LUMP | 9345.00000 9345.00| 9000.00000 9000.00] 8900.00000 8900.00
CONSTRUCTION SURVEY | | |
0540 2527-9263109 47.200 STA | 45.00000 2124.00] 37.00000 1746.40| 35.00000 1652.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0550 2528-8445110 LUMP | 7350.00000 7350.00| 7800.00000 7800.00 | 7400.00000 7400.00
TRAFFIC CONTROL | |
0560 2529-5070110 962.000 SY | 80.00000 76960.00 | 100.00000 96200.00 | 125.00000 120250.00
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0570 2529-5070120 168.000 EACH | 150.00000 25200.00| 50.00000 8400.00 | 80.00000 13440.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0580 2531-5200010 2337.000 SY | 8.80000 20565.60 | 4.00000 9348.00| 3.00000 7011.00
PAVEMENT SURFACE REPAIR (MILLING | | |
LIMESTONE) | | |
0590 2533-4980005 LUMP | 16250.00000 16250.00] 65000.00000 65000.00 | 30000.00000 30000.00
MOBILIZATION | | |
0600 2601-2638352 670.000 SO | 12.00000 8040.00| 12.00000 8040.00| 11.50000 7705.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0610 2601-2639010 158.000 SQ | 46.00000 7268.00| 47.00000 7426.00 | 44.00000 6952.00
SODDING | | |
0620 2601-2642120 3.300 ACRE | 525.00000 1732.50]| 500.00000 1650.00| 500.00000 1650.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0630 2602-0000020 4890.000 LF | 1.70000 8313.00| 1.70000 8313.00| 1.60000 7824.00
SILT FENCE | | |
0640 2602-0000060 4890.000 LF | 0.16000 782.40| 0.15000 733.50] 0.15000 733.50
REMOVAL OF SILT FENCE | | |
0650 2602-0000090 4890.000 LF | 0.10000 489.00] 0.50000 2445.00 | 0.50000 2445.00
CLEAN-OUT OF SILT FENCE | | |
0660 2610-0000180 LUMP | 3650.00000 3650.00| 500.00000 500.00] 3470.00000 3470.00
FLOWERS, AS PER PLAN | | |
0670 2611-0000100 75.000 EACH | 28.00000 2100.00| 50.00000 3750.00| 26.75000 2006.25
SHRUBS, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
0680 2611-0000200 5.000 EACH | 168.00000 840.00] 300.00000 1500.00| 160.00000 800.00
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
SECTION TOTALS \ $ 1,078,751.93]| $ 1,247,611.70]| S 1,278,137.24
—————————————————————————————————————————— b
CONTRACT TOTALS | S 1,078,751.93] S 1,247,611.70] S 1,278,137.24




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 6
Bid Order: 161 Contract ID: 70-5330-618 Primary County: MUSCATINE
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) BR101 | ( 5 ) TS020 | ( 6 ) VIO35
|BRANDT CONST. CO. & SUBSID | TSCHIGGFRIE EXCAV. CO. |[VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.950 ACRE | 12250.00000 11637.50] 16300.00000 15485.00] 5200.00000 4940.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 12900.000 cCY | 12.00000 154800.00| 12.45000 160605.00| 17.00000 219300.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 4216.000 CY | 7.85000 33095.60| 8.45000 35625.20| 8.00000 33728.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2111-8174100 7858.000 SY | 9.40000 73865.20| 8.25000 64828.50| 5.25000 41254.50
GRANULAR SUBBASE | | |
0050 2115-0100200 160.000 CY | 62.60000 10016.00] 6.75000 1080.00| 32.00000 5120.00
MODIFIED SUBBASE, PLACE ONLY | | |
0060 2123-7450020 87.800 STA | 108.55000 9530.69| 134.65000 11822.27| 250.00000 21950.00
SHOULDER FINISHING, EARTH | | |
0070 2213-7100400 4.000 EACH | 124.00000 496.00| 119.55000 478.20| 115.00000 460.00
RELOCATION OF MAIL BOXES | | |
0080 2301-1033080 236.000 sSY | 74.00000 17464.00| 72.45000 17098.20| 54.00000 12744.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0090 2301-6911722 LUMP | 900.00000 900.00| 655.00000 655.00| 2200.00000 2200.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0100 2303-0001000 811.000 TON | 51.25000 41563.75| 47.20000 38279.20| 46.25000 37508.75
HOT MIX ASPHALT MIXTURE, WEDGE, | |
LEVELING OR STRENGTHENING COURSE | | |
0110 2303-0031750 542.000 TON | 47.10000 25528.20| 51.15000 27723.30]| 50.00000 27100.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0120 2303-0033500 1684.000 TON | 46.20000 77800.80| 47.20000 79484.80 | 46.25000 77885.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECIAL FRICTION REQUIREMENT | | |
0130 2303-0246422 183.000 TON | 490.00000 89670.00| 541.75000 99140.25| 198.00000 36234.00
ASPHALT BINDER, PG 64-22 | | |
0140 2303-6911000 LUMP | 900.00000 900.00| 2750.00000 2750.00| 2700.00000 2700.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0150 2401-6750001 LUMP | 7000.00000 7000.00 | 10572.25000 10572.25] 7850.00000 7850.00
REMOVALS, AS PER PLAN | | |
0160 2402-2720100 2.000 CYy | 62.25000 124.50] 72.65000 145.30] 110.00000 220.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

STORM SEWER GRAVITY MAIN, TRENCHED, 36

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 7
Bid Order: 161 Contract ID: 70-5330-618 Primary County: MUSCATINE
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) BR101 | ( 5 ) TS020 | ( 6 ) VIO35
|BRANDT CONST. CO. & SUBSID | TSCHIGGFRIE EXCAV. CO. |[VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2416-0100024 1.000 EACH | 1600.00000 1600.00| 1174.20000 1174.20] 1925.00000 1925.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0180 2430-0000100 2408.000 SF | 23.10000 55624.80| 24.25000 58394.00| 26.00000 62608.00
MODULAR BLOCK RETAINING WALL | | |
0190 2435-0130160 9.000 EACH | 2920.00000 26280.00| 3249.10000 29241.90| 4850.00000 43650.00
MANHOLE, SANITARY SEWER, SW-301, 60 IN. | | |
0200 2435-0250700 11.000 EACH | 2500.00000 27500.00| 2762.30000 30385.30] 3600.00000 39600.00
INTAKE, SW-507 | |
0210 2435-0254500 1.000 EACH | 6055.00000 6055.00| 5304.55000 5304.55] 6600.00000 6600.00
INTAKE, SW-545 | |
0220 2435-0500000 29.000 EACH | 350.00000 10150.00] 264.25000 7663.25] 575.00000 16675.00
CASTING EXTENSION RINGS | | |
0230 2435-0700010 1.000 EACH | 300.00000 300.00] 652.10000 652.10] 1500.00000 1500.00
CONNECTION TO EXISTING MANHOLE | | |
0240 2502-8212034 3681.000 LF | 9.75000 35889.75| 10.45000 38466.45| 9.35000 34417.35
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0250 2502-8212304 801.000 LF | 1.50000 1201.50]| 11.45000 9171.45| 1.00000 801.00
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | | |
AS PER PLAN | | |
0260 2502-8213106 232.000 LF | 18.50000 4292.00] 12.95000 3004.40] 23.50000 5452.00
SUBDRAIN, PVC, STANDARD, NON-PERFORATED | | |
6 IN. | \ \
0270 2502-8220193 6.000 EACH | 230.00000 1380.00| 313.75000 1882.50| 150.00000 900.00
SUBDRAIN OUTLET (RF-19C) | \ \
0280 2502-8220196 2.000 EACH | 230.00000 460.00] 388.75000 777.50] 175.00000 350.00
SUBDRAIN OUTLET, RF-19E | | |
0290 2503-0110012 200.000 LF | 52.80000 10560.00] 44.85000 8970.00| 52.00000 10400.00
STORM SEWER GRAVITY MAIN, TRENCHED, 12 | |
IN. | | |
0300 2503-0110015 66.000 LF | 61.50000 4059.00| 50.40000 3326.40] 66.50000 4389.00
STORM SEWER GRAVITY MAIN, TRENCHED, 15 | | |
IN. | | |
0310 2503-0110018 54.000 LF | 81.50000 4401.00| 51.65000 2789.10] 78.00000 4212.00
STORM SEWER GRAVITY MAIN, TRENCHED, 18 | | |
IN. | | \
0320 2503-0110024 375.000 LF | 86.50000 32437.50] 58.95000 22106.25| 61.00000 22875.00
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | |
IN. | | |
0330 2503-0110036 40.000 LF | 87.00000 3480.00] 103.05000 4122.00] 110.00000 4400.00
| | |
| | |

IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 8
Bid Order: 161 Contract ID: 70-5330-618 Primary County: MUSCATINE
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) BR101 | ( 5 ) TS020 | ( 6 ) VIO35
|BRANDT CONST. CO. & SUBSID | TSCHIGGFRIE EXCAV. CO. |[VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2503-0200036 128.000 LF | 8.00000 1024.00| 24.40000 3123.20] 26.00000 3328.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | \
0350 2504-0200404 18.000 LF | 24.00000 432.00] 30.30000 545.40| 168.00000 3024.00
SANITARY SEWER SERVICE STUB, POLYVINYL | |
CHLORIDE PIPE (PVC), 4 IN. | | |
0360 2504-0200804 4.000 LF | 116.00000 464.00| 212.25000 849.00| 160.00000 640.00
SANITARY SEWER SERVICE STUB WITH RISER, | | |
POLYVINYL CHLORIDE PIPE (PVC), 4 IN. | | |
0370 2506-4984000 5.000 CY | 350.00000 1750.00| 171.45000 857.25| 350.00000 1750.00
FLOWABLE MORTAR | | |
0380 2507-3250005 330.000 sSY | 6.75000 2227.50] 3.95000 1303.50]| 4.50000 1485.00
ENGINEERING FABRIC | | |
0390 2507-6800061 35.600 TON | 54.50000 1940.20| 43.80000 1559.28]| 84.00000 2990.40
REVETMENT, CLASS E | | |
0400 2510-6745850 1048.000 SY | 13.75000 14410.00] 10.20000 10689.60| 38.00000 39824.00
REMOVAL OF PAVEMENT | | |
0410 2511-6745900 520.000 sSY | 9.25000 4810.00] 5.05000 2626.00| 12.50000 6500.00
REMOVAL OF SIDEWALK | | |
0420 2511-7526004 2269.000 SY | 31.00000 70339.00| 32.75000 74309.75| 34.00000 77146.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | I
0430 2511-7526006 62.000 SY | 82.00000 5084.00| 53.80000 3335.60] 42.75000 2650.50
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0440 2511-7528100 88.000 SF | 22.00000 1936.00| 21.65000 1905.20| 34.00000 2992.00
DETECTABLE WARNINGS FOR CURB RAMPS | |
0450 2512-1725256 7447.000 LF | 17.65000 131439.55] 18.10000 134790.70] 19.25000 143354.75
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0460 2515-2475006 606.000 SY | 51.05000 30936.30| 50.35000 30512.10] 40.50000 24543.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | \
0470 2515-6745600 525.000 sSY | 16.55000 8688.75| 8.60000 4515.00| 12.00000 6300.00
REMOVAL OF PAVED DRIVEWAY | | |
0480 2518-6910000 9.000 EACH | 133.25000 1199.25| 132.00000 1188.00| 130.00000 1170.00
SAFETY CLOSURE | | |
0490 2519-4200090 1681.000 LF | 12.00000 20172.00| 11.70000 19667.70| 11.50000 19331.50
REMOVAL AND REINSTALLATION OF FENCE, | | |
0500 2524-6765010 35.000 EACH | 140.00000 4900.00| 137.50000 4812.50] 150.00000 5250.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0510 2524-9265010 10.000 EACH | 90.00000 900.00| 88.00000 880.00] 90.00000 900.00
POSTS, STEEL, AS PER PLAN | | |
0520 2524-9325001 40.000 SF | 18.00000 720.00] 17.60000 704.00] 27.00000 1080.00
| | |

TYPE A SIGNS, SHEET ALUMINUM



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 9
Bid Order: 161 Contract ID: 70-5330-618 Primary County: MUSCATINE
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) BR101 | ( 5 ) TS020 | ( 6 ) VIO35
|BRANDT CONST. CO. & SUBSID | TSCHIGGFRIE EXCAV. CO. |[VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0530 2526-8285000 LUMP | 10000.00000 10000.00] 21092.50000 21092.50] 10000.00000 10000.00
CONSTRUCTION SURVEY | | |
0540 2527-9263109 47.200 STA | 39.15000 1847.88| 38.50000 1817.20]| 40.00000 1888.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0550 2528-8445110 LUMP | 8225.00000 8225.00 | 8140.00000 8140.00| 10500.00000 10500.00
TRAFFIC CONTROL | |
0560 2529-5070110 962.000 SY | 75.55000 72679.10| 117.20000 112746.40| 107.00000 102934.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0570 2529-5070120 168.000 EACH | 300.00000 50400.00| 153.95000 25863.60 | 53.00000 8904.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0580 2531-5200010 2337.000 SY | 15.00000 35055.00| 9.20000 21500.40| 9.00000 21033.00
PAVEMENT SURFACE REPAIR (MILLING | | |
LIMESTONE) | | |
0590 2533-4980005 LUMP | 50000.00000 50000.00| 44418.90000 44418.90| 67000.00000 67000.00
MOBILIZATION | | |
0600 2601-2638352 670.000 SO | 16.00000 10720.00] 15.65000 10485.50] 13.50000 9045.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0610 2601-2639010 158.000 SQ | 32.00000 5056.00] 31.05000 4905.90| 47.50000 7505.00
SODDING | | |
0620 2601-2642120 3.300 ACRE | 1420.00000 4686.00| 1390.05000 4587.17] 540.00000 1782.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0630 2602-0000020 4890.000 LF | 2.15000 10513.50] 2.15000 10513.50] 1.60000 7824.00
SILT FENCE | | |
0640 2602-0000060 4890.000 LF | 0.30000 1467.00| 0.30000 1467.00| 0.15000 733.50
REMOVAL OF SILT FENCE | | \
0650 2602-0000090 4890.000 LF | 0.90000 4401.00] 1.90000 9291.00] 0.25000 1222.50
CLEAN-OUT OF SILT FENCE | | \
0660 2610-0000180 LUMP | 5800.00000 5800.00| 5746.00000 5746.00| 5300.00000 5300.00
FLOWERS, AS PER PLAN | | |
0670 2611-0000100 75.000 EACH | 33.00000 2475.00 | 32.35000 2426.25] 31.00000 2325.00
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0680 2611-0000200 5.000 EACH | 167.25000 836.25] 165.55000 827.75]| 175.00000 875.00
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
SECTION TOTALS | $ 1,357,597.07| $ 1,377,206.67| S 1,395,078.75
—————————————————————————————————————————— b
CONTRACT TOTALS | S 1,357,597.07] S 1,377,206.67| S 1,395,078.75




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 10
Bid Order: 161 Contract ID: 70-5330-618 Primary County: MUSCATINE
Letting Date: 03/15/11 10:00 A.M.
7 ) VA020 ( ) ( )

(
VALLEY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2101-0850001 0.950 ACRE | 11000.00000 10450.00] |
CLEARING AND GRUBBING | | |
0020 2102-2710070 12900.000 CY | 15.00000 193500.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 4216.000 CY | 13.00000 54808.00 | I
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2111-8174100 7858.000 SY | 10.70000 84080.60 | |
GRANULAR SUBBASE | | |
0050 2115-0100200 160.000 CY | 43.00000 6880.00] |
MODIFIED SUBBASE, PLACE ONLY | I I
0060 2123-7450020 87.800 STA | 130.00000 11414.00] |
SHOULDER FINISHING, EARTH | | I
0070 2213-7100400 4.000 EACH | 160.00000 640.00] |
RELOCATION OF MAIL BOXES | | |
0080 2301-1033080 236.000 SY | 64.00000 15104.00]| |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |
0090 2301-6911722 LUMP | 500.00000 500.00] |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0100 2303-0001000 811.000 TON | 62.00000 50282.00 | I
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0110 2303-0031750 542.000 TON | 70.00000 37940.00 | |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | I I
0120 2303-0033500 1684.000 TON | 57.00000 95988.00 | |
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0130 2303-0246422 183.000 TON | 450.00000 82350.00| |
ASPHALT BINDER, PG 64-22 | | |
0140 2303-6911000 LUMP | 1300.00000 1300.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0150 2401-6750001 LUMP | 10000.00000 10000.00| |
REMOVALS, AS PER PLAN I I I
0160 2402-2720100 2.000 CY | 50.00000 100.00] |
| | I
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 11
Bid Order: 161 Contract ID: 70-5330-618 Primary County: MUSCATINE
Letting Date: 03/15/11 10:00 A.M.
7 ) VA020 ( ) ( )

(
VALLEY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT

STORM SEWER GRAVITY MAIN, TRENCHED, 36
IN.

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0170 2416-0100024 1.000 EACH | 1040.00000 1040.00] |
APRONS, CONCRETE, 24 IN. DIA. | | |
0180 2430-0000100 2408.000 SF | 19.50000 46956.00| |
MODULAR BLOCK RETAINING WALL | | |
0190 2435-0130160 9.000 EACH | 2400.00000 21600.00] |
MANHOLE, SANITARY SEWER, SW-301, 60 IN. | | |
0200 2435-0250700 11.000 EACH | 2850.00000 31350.00]| |
INTAKE, SW-507 | | |
0210 2435-0254500 1.000 EACH | 5800.00000 5800.00] |
INTAKE, SW-545 | | |
0220 2435-0500000 29.000 EACH | 600.00000 17400.00| |
CASTING EXTENSION RINGS | | |
0230 2435-0700010 1.000 EACH | 600.00000 600.00| |
CONNECTION TO EXISTING MANHOLE | | |
0240 2502-8212034 3681.000 LF | 10.00000 36810.00| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0250 2502-8212304 801.000 LF | 2.60000 2082.60] |
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | |
AS PER PLAN | |
0260 2502-8213106 232.000 LF | 28.00000 6496.00 | |
SUBDRAIN, PVC, STANDARD, NON-PERFORATED | | |
6 IN. | | |
0270 2502-8220193 6.000 EACH | 200.00000 1200.00] |
SUBDRAIN OUTLET (RF-19C) | | |
0280 2502-8220196 2.000 EACH | 470.00000 940.00| |
SUBDRAIN OUTLET, RF-19E | | I
0290 2503-0110012 200.000 LF | 60.00000 12000.00| |
STORM SEWER GRAVITY MAIN, TRENCHED, 12 | |
IN. | | |
0300 2503-0110015 66.000 LF | 65.00000 4290.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, 15 | |
IN. | | |
0310 2503-0110018 54.000 LF | 72.00000 3888.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, 18 | | |
IN. | \ \
0320 2503-0110024 375.000 LF | 76.00000 28500.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | |
IN. \ \ \
0330 2503-0110036 40.000 LF | 85.00000 3400.00] |
| \ \
| | |



Bid Order: 161

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

70-5330-618

Run Date: 04/21/11
Page: 161 12

Primary County: MUSCATINE

Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) VA020 \ ) | ( )
| VALLEY CONSTRUCTION CO. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0340 2503-0200036 128.000 LF | 4.00000 512.00] |
REMOVE STORM SEWER PIPE LESS THAN OR \ \
EQUAL TO 36 IN. | | I
0350 2504-0200404 18.000 LF | 38.00000 684.00] \
SANITARY SEWER SERVICE STUB, POLYVINYL | | |
CHLORIDE PIPE (PVC), 4 IN. | | |
0360 2504-0200804 4.000 LF | 90.00000 360.00] |
SANITARY SEWER SERVICE STUB WITH RISER, | | |
POLYVINYL CHLORIDE PIPE (PVC), 4 IN. | \
0370 2506-4984000 5.000 CY | 160.00000 800.00| |
FLOWABLE MORTAR | | |
0380 2507-3250005 330.000 SY | 1.00000 330.00] |
ENGINEERING FABRIC | | |
0390 2507-6800061 35.600 TON | 70.00000 2492.00 | \
REVETMENT, CLASS E | | |
0400 2510-6745850 1048.000 SY | 12.00000 12576.00 | |
REMOVAL OF PAVEMENT | | |
0410 2511-6745900 520.000 SY | 6.00000 3120.00]| |
REMOVAL OF SIDEWALK | \ \
0420 2511-7526004 2269.000 SY | 35.00000 79415.00 | |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0430 2511-7526006 62.000 SY | 72.00000 4464.00 | |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0440 2511-7528100 88.000 SF | 24.00000 2112.00]| |
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0450 2512-1725256 7447.000 LF | 17.00000 126599.00| \
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0460 2515-2475006 606.000 SY | 45.00000 27270.00| |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0470 2515-6745600 525.000 SY | 10.00000 5250.00 | |
REMOVAL OF PAVED DRIVEWAY | \ \
0480 2518-6910000 9.000 EACH | 120.00000 1080.00 | |
SAFETY CLOSURE | |
0490 2519-4200090 1681.000 LF | 10.64000 17885.84 | |
REMOVAL AND REINSTALLATION OF FENCE, | | |
0500 2524-6765010 35.000 EACH | 100.00000 3500.00] |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0510 2524-9265010 10.000 EACH | 80.00000 800.00 | |
POSTS, STEEL, AS PER PLAN | | |
0520 2524-9325001 40.000 SF | 16.00000 640.00] |
\ \ \

TYPE A SIGNS, SHEET ALUMINUM



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 13
Bid Order: 161 Contract ID: 70-5330-618 Primary County: MUSCATINE
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) VA020 | ( ) | ( )
| VALLEY CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0530 2526-8285000 LUMP | 9000.00000 9000.00] |
CONSTRUCTION SURVEY | | |
0540 2527-9263109 47.200 STA | 35.00000 1652.00| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0550 2528-8445110 LUMP | 7400.00000 7400.00 | |
TRAFFIC CONTROL | | |
0560 2529-5070110 962.000 SY | 120.00000 115440.00| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0570 2529-5070120 168.000 EACH | 190.00000 31920.00| \
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0580 2531-5200010 2337.000 SY | 9.80000 22902.60| \
PAVEMENT SURFACE REPAIR (MILLING | | |
LIMESTONE) | | |
0590 2533-4980005 LUMP | 84000.00000 84000.00| \
MOBILIZATION | | |
0600 2601-2638352 670.000 SO | 14.23000 9534.10| |
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0610 2601-2639010 158.000 SQ | 28.43000 4491.94| |
SODDING | | |
0620 2601-2642120 3.300 ACRE | 1263.66000 4170.08| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0630 2602-0000020 4890.000 LF | 1.95000 9535.50| |
SILT FENCE | | |
0640 2602-0000060 4890.000 LF | 0.26000 1271.40| |
REMOVAL OF SILT FENCE | | |
0650 2602-0000090 4890.000 LF | 0.81000 3960.90| |
CLEAN-OUT OF SILT FENCE | | |
0660 2610-0000180 LUMP | 5223.63000 5223.63] |
FLOWERS, AS PER PLAN | | |
0670 2611-0000100 75.000 EACH | 29.39000 2204.25] \
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0680 2611-0000200 5.000 EACH | 150.51000 752.55] |
TREES, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
SECTION TOTALS | $ 1,483,037.99] $ | $
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 1,483,037.99] $ | $




Bid Order:
Letting Date:
Letting Status:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
162 Contract ID: 77-0353-190
110315 10:00 A.M.

CONTRACT SIGNED by OMG D/B/A DES MOINES ASPHALT & PAVING

Run Date: 04/21/11
Page: 162 1

Primary County: POLK
No Established DBE Goal

Contract Period: 30 WORK DAYS Late Start Date: 05/02/11
Project: IMN-035-3(190)87--0E-77
Work Type: HMA RESURFACING
County: POLK Prj Awd Amt: $272,577.19
Route: I-35
Location: I-235 INTERCHANGE NE OF DES MOINES EB TO SB
RAMP/SB TO EB LOOP
RANK VENDOR NO./NAME
1 0.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING

TOTAL % OVER
BID LOW BID
$ 272,577.19 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 2
Bid Order: 162 Contract ID: 77-0353-190 Primary County: POLK
Letting Date: 03/15/11 10:00 A.M.
1 ) 0.050 ( ) ( )

(
OMG D/B/A DES MOINES ASPHALT
LINE NO / ITEM CODE / ALT

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 885.000 CY | 32.25000 28541.25] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 471.000 CY | 40.00000 18840.00]| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2212-0475095 0.500 MILE | 2430.36000 1215.18]| \
CLEANING AND PREPARATION OF BASE | | |
0040 2214-5145150 4236.000 SY | 7.30000 30922.80] \
PAVEMENT SCARIFICATION | | |
0050 2303-0063502 484.000 TON | 120.00000 58080.00 | |
HOT MIX ASPHALT MIXTURE (30,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 | | |
0060 2303-0247028 29.000 TON | 700.00000 20300.00] |
ASPHALT BINDER, PG 70-28 | | |
0070 2507-3250005 680.700 SY | 3.65000 2484 .56 | |
ENGINEERING FABRIC | | |
0080 2507-8029000 183.700 TON | 50.00000 9185.00] \
EROSION STONE | |
0090 2513-0001020 170.000 LF | 89.00000 15130.00] |
CONCRETE BARRIER, BA-102 | | |
0100 2513-0471000 1.000 EACH | 3945.00000 3945.00 | |
CONCRETE BARRIER, APPROACH, AS PER PLAN | \ \
0110 2524-9089100 6.000 EACH | 115.00000 690.00| |
DELINEATOR, RIGID - TYPE I | | |
0120 2524-9089200 2.000 EACH | 139.00000 278.00 | |
DELINEATOR, RIGID - TYPE II | | |
0130 2524-9130011 6.000 EACH | 417.00000 2502.00 | \
GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) | | |
0140 2527-9263109 48.400 STA | 43.90000 2124.76]| \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0150 2528-8445110 LUMP | 10600.00000 10600.00]| |
TRAFFIC CONTROL | |
0160 2528-9290004 2.000 CDAY | 280.00000 560.00| |
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0170 2533-4980005 LUMP | 40000.00000 40000.00| |
MOBILIZATION \ \
0180 2548-0000100 110.900 STA | 35.60000 3948.04| |
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 3
Bid Order: 162 Contract ID: 77-0353-190 Primary County: POLK
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) 0.050 | ( ) | ( )
|OMG D/B/A DES MOINES ASPHALT | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2548-0000110 120.000 GAL | 9.45000 1134.00]| |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0200 2602-0000020 754.000 LF | 1.95000 1470.30| \
SILT FENCE | | |
0210 2602-0000030 165.000 LF | 2.25000 371.25] |
SILT FENCE FOR DITCH CHECKS | \ \
0220 2602-0000090 302.000 LF | 1.15000 347.30] |
CLEAN-OUT OF SILT FENCE | | \
0230 2602-0000100 55.000 LF | 1.15000 63.25] |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 252,732.69] S | S
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 0911; NEMM BARRIER FOOTING
\ \ \
0240 2403-0100000 44,000 CY | 320.00000 14080.00| |
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0250 2404-7775005 4270.000 LB | 1.35000 5764.50| |
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | S 19,844.50] S | S
—————————————————————————————————————————— Rttt it T et
CONTRACT TOTALS | S 272,577.19] S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

163 Contract ID:
110315 10:00 A.M.
AWARD RECOMMENDED to

35 WORK DAYS Late Start Date: 08/22/11

84-C084-127

OMG MIDWEST D/B/A TRI-STATE PAVING

Project:
Work Type:
County:
Route:
Location:

Run Date: 04/21/11
Page: 163 1

Primary County: SIOUX
No Established DBE Goal

FM-C084 (127)--55-84

HMA RESURFACING/COLD IN-PLACE RECYCLING
SIOUX Prj Awd Amt: $479,604.35
B20

FROM 320TH S.1MI. TO 320TH E. 1 MI. TO
WESTERN AVENUE.

Project: L-4-07PAV--73-84
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: SIOUX Prj Awd Amt: $184,001.00
Route: HAYES AVENUE
Location: IN HULL, IA
Project: FM-C084(137)--55-84
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: SIOUX Prj Awd Amt: $246,660.40
Route: L22
Location: FROM B14 NORTH ONE MILE TO LYON CO.
RANK VENDOR NO./NAME
1 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING
2 HE400 HENNINGSEN CONSTRUCTION, INC.

KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC

TOTAL % OVER
BID LOW BID
$ 910,265.75 100.00 %
$ 984,091.77 108.11 %
$ 1,095,698.51 120.37 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 2
Bid Order: 163 Contract ID: 84-C084-127 Primary County: SIOUX
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) 0.053 | ( 2 ) HE400 | ( 3 ) KNO36
|OMG MIDWEST D/B/A TRI-STATE |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt T ittt
SECTION 0001  ROADWAY ITEMS - L-4-07PAV--73-84
\ \ \
0010 2109-9300100 0.370 MILE | 12000.00000 4440.00] 19500.00000 7215.00] 16682.43000 6172.50
CONSTRUCTION OF NATURAL SUBGRADE FOR | |
PAVEMENT, BASE COURSE, PAVEMENT | | |
WIDENING, OR SUBBASE | | |
0020 2123-7450000 37.600 STA | 400.00000 15040.00] 395.00000 14852.00] 282.75000 10631.40
SHOULDER CONSTRUCTION, EARTH | | |
0030 2214-5145150 18.900 SY | 40.00000 756.00] 11.95000 225.86| 52.96000 1000.94
PAVEMENT SCARIFICATION | | |
0040 2303-0021500 1200.000 TON | 26.50000 31800.00] 32.04000 38448.00| 41.33000 49596.00
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
BASE COURSE, 1/2 IN. MIX | | |
0050 2303-0023500 1460.000 TON | 26.50000 38690.00| 32.04000 46778.40 | 41.33000 60341.80
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | |
MIX, NO SPCL FRIC REQ | | I
0060 2303-0245828 160.000 TON | 475.00000 76000.00| 490.06000 78409.60| 490.00000 78400.00
ASPHALT BINDER, PG 58-28 | | |
0070 2303-3250011 50.000 sSY | 5.00000 250.00] 5.00000 250.00] 21.68000 1084.00
FABRIC REINFORCEMENT | | |
0080 2303-6911000 LUMP | 1500.00000 1500.00| 500.00000 500.00] 1342.99000 1342.99
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2518-6910000 2.000 EACH | 25.00000 50.00| 25.00000 50.00| 27.37000 54.74
SAFETY CLOSURE | | |
0100 2528-8445110 LUMP | 4000.00000 4000.00| 2000.00000 2000.00| 2955.48000 2955.48
TRAFFIC CONTROL | | |
0110 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 10000.00000 10000.00] 22122.00000 22122.00| 20889.67000 20889.67
MOBILIZATION | |
SECTION TOTALS | $ 184,001.00] $ 212,325.86| $ 233,944.52
—————————————————————————————————————————— e
SECTION 0002  ROADWAY ITEMS - FM-C084 (127)--55-84
\ \ \
0130 2123-7450000 187.350 STA | 225.00000 42153.75| 219.00000 41029.65| 179.09000 33552.51
SHOULDER CONSTRUCTION, EARTH | | |
0140 2214-5145150 1306.800 SY | 3.50000 4573.80| 11.95000 15616.26| 6.10000 7971.48
PAVEMENT SCARIFICATION | | |
0150 2303-0023500 5460.000 TON | 27.50000 150150.00] 32.04000 174938.40| 41.90000 228774.00
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
\ \ \

MIX, NO SPCL FRIC REQ



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 3
Bid Order: 163 Contract ID: 84-C084-127 Primary County: SIOUX
Letting Date: 03/15/11 10:00 A.M.
1 ) 0.053 2 ) HE400 3 ) KNO036

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0160 2303-0245828 330.000
ASPHALT BINDER, PG 58-28

0170 2303-3250011 50.000
FABRIC REINFORCEMENT

0180 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES
0190 2318-1001100 23621.000
COLD IN-PLACE RECYCLED ASPHALT PAVE
0200 2318-1001224 25511.600
ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)
0210 2518-6910000 8.000
SAFETY CLOSURE
0220 2528-8445110
TRAFFIC CONTROL
0230 2528-8445113 10.000
FLAGGERS
0240 2533-4980005
MOBILIZATION
SECTION TOTALS

0250 2123-7450000 98.000
SHOULDER CONSTRUCTION, EARTH
0260 2214-5145150 207.900

PAVEMENT SCARIFICATION

0270 2303-0023500 2685.000
HOT MIX ASPHALT MIXTURE (300,000 ES
INTERMEDIATE OR SURFACE COURSE, 1/2
MIX, NO SPCL FRIC REQ

0280 2303-0245828 165.000
ASPHALT BINDER, PG 58-28
0290 2303-3250011 50.000

FABRIC REINFORCEMENT
0300 2303-6911000
HOT MIX ASPHALT PAVEMENT SAMPLES
0310 2318-1001100 11977.800
COLD IN-PLACE RECYCLED ASPHALT PAVE
0320 2318-1001224 12936.000
ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 4
Bid Order: 163 Contract ID: 84-C084-127 Primary County: SIOUX
Letting Date: 03/15/11 10:00 A.M.
1 ) 0.053 2 ) HE400 3 ) KNO036

o~

( | (
OMG MIDWEST D/B/A TRI-STATE ENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC
\

LINE NO / ITEM CODE / ALT

\ \
\ \
\ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0330 2518-6910000 4.000 EACH | 25.00000 100.00] 25.00000 100.00] 27.37000 109.48
SAFETY CLOSURE | \
0340 2528-8445110 LUMP | 4000.00000 4000.00 | 2000.00000 2000.00 | 2955.48000 2955.48
TRAFFIC CONTROL | \
0350 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | \
0360 2533-4980005 LUMP | 25000.00000 25000.00] 22122.00000 22122.00] 41000.00000 41000.00
MOBILIZATION | | \
SECTION TOTALS | $ 246,660.40| $ 262,766.47| $ 310,133.39
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 910,265.75] $ 984,091.77] $ 1,095,698.51




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 201 1
Bid Order: 201 Contract ID: 14-C014-131 Primary County: CARROLL
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CEDAR FALLS CONSTR. CO., INC.
Contract Period: 50 WORK DAYS Late Start Date: 08/08/11

Project: FM-C014(131)--55-14
Work Type: PCC PATCHING
County: CARROLL Prj Awd Amt: $349,094.20
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN CARROLL COUNTY (SEE

PLAN)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1  CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 349,094.20 100.00 %
2 GU100 GUS CONSTRUCTION CO., INC. $ 369,121.20 105.73 %
3 10200 IOWA EROSION CONTROL, INC. $ 401,581.70 115.03 %
4  TE090 TEN POINT CONSTRUCTION COMPANY, INC. $ 421,714.84 120.80 %
5  MI330 MIDWEST CONTRACTORS, INC. $ 429,585.78 123.05 %
6 TE060 TEK BUILDERS, INC. $ 447,315.74 128.13 %
7  DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 499,826.09 143.17 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2
Bid Order: 201 Contract ID: 14-C014-131 Primary County: CARROLL
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) GU100 | ( 3 ) I0200
|CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC. | IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 750.00000 750.00] 1200.00000 1200.00] 500.00000 500.00
TRAFFIC CONTROL | | |
0020 2528-8445113 99.000 EACH | 295.00000 29205.00] 295.00000 29205.00] 295.00000 29205.00
FLAGGERS | | \
0030 2528-8445115 44.000 EACH | 445.00000 19580.00 | 445.00000 19580.00 | 445.00000 19580.00
PILOT CARS | | |
0040 2529-5070110 5432.800 SY | 51.50000 279789.20 | 54.00000 293371.20| 58.68000 318796.70
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070120 255.000 EACH | 54.00000 13770.00| 83.00000 21165.00] 100.00000 25500.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2533-4980005 LUMP | 5000.00000 5000.00] 1200.00000 1200.00] 5000.00000 5000.00
MOBILIZATION | | |
0070 2555-0000010 LUMP | 1000.00000 1000.00] 3400.00000 3400.00] 3000.00000 3000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | S 349,094.20]| S 369,121.20] S 401,581.70
—————————————————————————————————————————— f——————
CONTRACT TOTALS | S 349,094.20] S 369,121.20] S 401,581.70




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 3
Bid Order: 201 Contract ID: 14-C014-131 Primary County: CARROLL
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) TEO090 | ( 5 ) MI330 | ( 6 ) TE06O0
|TEN POINT CONST. CO., INC. |[MIDWEST CONTRACTORS, INC. | TEK BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 2000.00000 2000.00] 2800.00000 2800.00] 500.00000 500.00
TRAFFIC CONTROL | | |
0020 2528-8445113 99.000 EACH | 295.00000 29205.00] 295.00000 29205.00] 295.00000 29205.00
FLAGGERS | | \
0030 2528-8445115 44.000 EACH | 445.00000 19580.00 | 445.00000 19580.00 | 445.00000 19580.00
PILOT CARS | | |
0040 2529-5070110 5432.800 SY | 62.80000 341179.84| 62.60000 340093.28| 66.73000 362530.74
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070120 255.000 EACH | 50.00000 12750.00 | 116.50000 29707.50] 100.00000 25500.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2533-4980005 LUMP | 9000.00000 9000.00 | 4200.00000 4200.00] 5000.00000 5000.00
MOBILIZATION | | |
0070 2555-0000010 LUMP | 8000.00000 8000.00| 4000.00000 4000.00] 5000.00000 5000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | S 421,714.84 | S 429,585.78| S 447,315.74
—————————————————————————————————————————— f——————
CONTRACT TOTALS | S 421,714.84 | S 429,585.78| S 447,315.74




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 4
Bid Order: 201 Contract ID: 14-C014-131 Primary County: CARROLL
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) DE300 I ( ) | ( )
| DENCO HIGHWAY CONSTRUCTION C | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 500.00000 500.00] |
TRAFFIC CONTROL | | |
0020 2528-8445113 99.000 EACH | 295.00000 29205.00| |
FLAGGERS | | |
0030 2528-8445115 44.000 EACH | 445.00000 19580.00] |
PILOT CARS | | |
0040 2529-5070110 5432.800 SY | 77.96000 423541.09| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070120 255.000 EACH | 100.00000 25500.00| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2533-4980005 LUMP | 1000.00000 1000.00| |
MOBILIZATION | | |
0070 2555-0000010 LUMP | 500.00000 500.00] |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | S 499,826.09| $ | $
—————————————————————————————————————————— f——————
CONTRACT TOTALS | S 499,826.09| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
202 17-0352-717
110315 10:00 A.M.
CONTRACT SIGNED by
20 WORK DAYS Late Start Date:

Contract ID:

ASPHALT SURFACE TECHNOLOGIES CORP.
08/15/11

MPIN-035-2(717)178--0N-17 Project:
MICROSURFACING Work Type:
CERRO GORDO Prj Awd Amt: $251,820.12 County:
I-35 Route:
FROM FRANKLIN COUNTY LINE NORTH, TO 1 MILE Location:

NORTH OF B55 (SBL)

04/21/11
202 1

Run Date:
Page:

Primary County: CERRO GORDO
No Established DBE Goal

MP-003-2(703)183--76-35
MICROSURFACING
FRANKLIN

IOWA 3

FROM ECL OF HAMPTON, EAST TO THE BUTLER
COUNTY LINE

Prij Awd Amt: $244,559.43

RANK
1 AS215
2 ST060
3 MAG670

ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.
STA-BILT CONSTRUCTION CO.

MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY

TOTAL % OVER
BID LOW BID
$ 496,379.55 100.00 %
$ 550,747.90 110.95 %
$ 559,808.79 112.77 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:
Page:

04/21/11
202 2

Bid Order: 202 Contract ID: 17-0352-717 Primary County: CERRO GORDO
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) AS215 | ( 2 ) ST060 | ( 3 ) MA670
| ASPHALT SURFACE TECHNOLOGIES |STA-BILT CONSTRUCTION CO. |IMARTIN RESOURCE D/B/A MONARCH
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS CERRO GORDO COUNTY MPIN-35-2(717)178--0N-17
\ \ \
0010 2319-9990104 1131.500 TON | 58.00000 65627.00] 39.50000 44694.25| 60.70000 68682.05
AGGREGATE FOR MICROSURFACING | | [
0020 2319-9990105 8.040 MILE | 5200.00000 41808.00| 7325.00000 58893.00| 5200.00000 41808.00
PREPARATION OF SURFACE FOR | | |
MICROSURFACING | |
0030 2319-9990106 41745.000 GAL | 2.10000 87664.50 | 3.25000 135671.25]| 2.87000 119808.15
EMULSIFIED ASPHALT FOR MICROSURFACING | | |
0040 2527-9263109 1921.910 STA | 8.70000 16720.62 | 10.00000 19219.10]| 8.18000 15721.22
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0050 2528-8445110 LUMP | 15000.00000 15000.00]| 13500.00000 13500.00 | 18500.00000 18500.00
TRAFFIC CONTROL | \
0060 2533-4980005 LUMP | 25000.00000 25000.00| 15000.00000 15000.00 | 29000.00000 29000.00
MOBILIZATION | | |
SECTION TOTALS | $ 251,820.12] $ 286,977.60] $ 293,519.42
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS FRANKLIN COUNTY MP-3-2(703)183--76-35
\ \ \
0070 2319-9990104 1150.000 TON | 58.00000 66700.00 | 39.50000 45425.00 | 62.70000 72105.00
AGGREGATE FOR MICROSURFACING | | |
0080 2319-9990105 9.100 MILE | 3000.00000 27300.00]| 7325.00000 66657.50 | 5450.00000 49595.00
PREPARATION OF SURFACE FOR | | |
MICROSURFACING | |
0090 2319-9990106 30000.000 GAL | 3.10000 93000.00| 3.25000 97500.00 | 2.87000 86100.00
EMULSIFIED ASPHALT FOR MICROSURFACING | |
0100 2527-9263109 1238.780 STA | 10.30000 12759.43| 10.00000 12387.80| 9.86000 12214.37
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2528-8445110 LUMP | 6500.00000 6500.00 | 13500.00000 13500.00| 3975.00000 3975.00
TRAFFIC CONTROL | |
0120 2528-8445113 30.000 EACH | 295.00000 8850.00 | 295.00000 8850.00 | 295.00000 8850.00
FLAGGERS | | |
0130 2528-8445115 10.000 EACH | 445.00000 4450.00| 445.00000 4450.00| 445.00000 4450.00
PILOT CARS | | |
0140 2533-4980005 LUMP | 25000.00000 25000.00 | 15000.00000 15000.00| 29000.00000 29000.00
MOBILIZATION | |
SECTION TOTALS | $ 244,559.43| $ 263,770.30] $ 266,289.37
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 496,379.55| $ 550,747.90| $ 559,808.79




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 203 1
Bid Order: 203 Contract ID: 27-0351-117 Primary County: DECATUR
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GUS CONSTRUCTION CO., INC.
Contract Period: 30 WORK DAYS Late Start Date: 09/12/11

Project: IMN-035-1(117)0--0E-27
Work Type: PCC PATCHING
County: DECATUR Prj Awd Amt: $234,761.10
Route: I-35
Location: FROM MISSOURI STATE LINE, NORTH TO THE
WARREN/POLK CO. LINE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GU100 GUS CONSTRUCTION CO., INC. $ 234,761.10 100.00 %
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 246,581.00 105.03 %
3 10200 IOWA EROSION CONTROL, INC. $ 283,705.65 120.84 %
4 TE0S0 TEN POINT CONSTRUCTION COMPANY, INC. $ 372,156.10 158.52 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 2
Bid Order: 203 Contract ID: 27-0351-117 Primary County: DECATUR
Letting Date: 03/15/11 10:00 A.M.
1 ) GU100 2 ) CE040 3 ) I0200

(
IOWA EROSION CONTROL, INC.

Q —~

(
GUS CONSTRUCTION CO., INC. EDAR FALLS CONSTR. CO., INC

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2502-8220196 3.000 EACH | 1000.00000 3000.00] 400.00000 1200.00] 350.00000 1050.00
SUBDRAIN OUTLET, RF-19E | | |
0020 2528-8445110 LUMP | 12500.00000 12500.00| 9750.00000 9750.00 | 14555.00000 14555.00
TRAFFIC CONTROL | | |
0030 2529-2242304 5.000 EACH | 155.00000 775.00] 100.00000 500.00] 125.00000 625.00
CD JOINT ASSEMBLY | | |
0040 2529-5070110 1424.800 sY | 106.00000 151028.80] 125.00000 178100.00] 132.41000 188657.77
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070120 144.000 EACH | 225.00000 32400.00| 126.00000 18144.00| 246.02000 35426.88
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2529-8201000 6.000 EACH | 500.00000 3000.00] 500.00000 3000.00] 600.00000 3600.00
JOINT ASSEMBLY, EF | | |
0070 2530-0400061 53.700 TON | 155.00000 8323.50] 170.00000 9129.00| 200.00000 10740.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | | |
0080 2530-5070221 329.300 SY | 66.00000 21733.80] 60.00000 19758.00| 70.00000 23051.00
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | \ \
0090 2533-4980005 LUMP | 2000.00000 2000.00] 7000.00000 7000.00] 6000.00000 6000.00
MOBILIZATION | \
SECTION TOTALS | $ 234,761.10| $ 246,581.00| $ 283,705.65
—————————————————————————————————————————— ittt et B et e e
CONTRACT TOTALS | $ 234,761.10| $ 246,581.00| $ 283,705.65




Bid Order: 203
Letting Date: 03/15/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

27-0351-117

Run Date: 04/21/11
Page: 203 3

Primary County: DECATUR

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2502-8220196 3.000 EACH
SUBDRAIN OUTLET, RF-19E

0020 2528-8445110 LUMP
TRAFFIC CONTROL

0030 2529-2242304 5.000 EACH
CD JOINT ASSEMBLY

0040 2529-5070110 1424.800 sY
PATCHES, FULL-DEPTH FINISH, BY AREA

0050 2529-5070120 144.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0060 2529-8201000 6.000 EACH
JOINT ASSEMBLY, EF

0070 2530-0400061 53.700 TON

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

0080 2530-5070221 329.300 SY
REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

0090 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

4 )

(
TEN POINT CONST.

1200

31800

140

173.

178.

550.

200.

109.

14000

TE090

.00000

.00000

.00000

00000

00000

00000

00000

00000

.00000

CO., INC.

3600.
31800.
700.
246490.
25632.
3300.

10740.

35893.

14000.
372,156.

372,156.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

204 Contract ID: 52-3806-253
110315 10:00 A.M.
CONTRACT SIGNED by HAWKEYE PAVING CORP.

55 WORK DAYS Late Start Date: 08/01/11

Primary County:

No Established DBE Goal

Project: IMN-380-6(253)0--0E-52
Work Type: PCC PATCHING
County: JOHNSON Prj Awd Amt: $608,946.00
Route: I-380
Location: FROM I-80 NORTH, TO U.S. 218 IN WATERLOO
RANK VENDOR NO./NAME

1 HA760 HAWKEYE PAVING CORP.
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC.

IOWA EROSION CONTROL, INC.

Run Date: 04/21/11
Page: 204 1

JOHNSON

TOTAL % OVER

BID LOW BID
608,946.00 100.00 %
677,199.00 111.20 %
711,274.97 116.80 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 2
Bid Order: 204 Contract ID: 52-3806-253 Primary County: JOHNSON
Letting Date: 03/15/11 10:00 A.M.
1 ) HA760 2 ) CE040 3 ) I0200

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2529-2242304 26.000 EACH
CD JOINT ASSEMBLY

0030 2529-2242320 6.000 EACH
CT JOINT

0040 2529-5070110 4415.000 sY
PATCHES, FULL-DEPTH FINISH, BY AREA

0050 2529-5070120 398.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0060 2529-8174010 1183.000 sY
SUBBASE (PATCHES)

0070 2529-8201000 6.000 EACH
JOINT ASSEMBLY, EF

0080 2533-4980005 LUMP

MOBILIZATION
SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

(
HAWKEYE PAVING

UNIT PRICE

5000.

135.

175.

110.

230.

12.

500.

5000.

00000

00000

00000

00000

00000

00000

00000

00000

CORP.

5000.
3510.
1050.
485650.
91540.
14196.
3000.
5000.
608,946.

608,946.

Q —~

30000.00000

100.00000

120.00000

129.00000

126.00000

12.00000

500.00000

7000.00000

EDAR FALLS CONSTR.

CO., IN

30000.
2600.
720.
569535.
50148.
14196.
3000.
7000.
677,199.

677,199.

(
IOWA EROSION CONTROL, INC.

17500.

120.

150.

126.

252.

11.

500.

12000.

00000

00000

00000

97000

53000

56000

00000

00000

900.
560572.
100506.

13675.
3000.
12000.

711,274.

.00

00

55

94

48

711,274.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
205 Contract ID: 75-0753-711
110315 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Late Start Date:

MARTIN RESOURCE D/B/A MONARCH OIL CO.
08/29/11

Primary County:

Run Date:

No Established DBE Goal

444,853.93

PLYMOUTH

04/21/11
Page: 205 1

Project: MP-075-3(711)101--76-75
Work Type: MICROSURFACING
County: PLYMOUTH Prj Awd Amt: $444,853.93
Route: U.S. 75
Location: FROM C80 TO SOUTH OF C38. (SB ONLY.)
RANK VENDOR NO./NAME
1 MA670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY
2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP.

STA-BILT CONSTRUCTION CO.

446,253.90
556,150.41

% OVER
LOW BID
100.00 %
100.31 %
125.01 %



Bid Order: 205
Letting Date: 03/15/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 75-0753-711

Run Date: 04/21/11
Page: 205 2

Primary County: PLYMOUTH

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2319-9990104 3003.600 TON
AGGREGATE FOR MICROSURFACING

0020 2319-9990105 24.400 MILE
PREPARATION OF SURFACE FOR
MICROSURFACING

0030 2319-9990106 57680.600 GAL
EMULSIFIED ASPHALT FOR MICROSURFACING

0040 2527-9263109 2896.340 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

( 1 ) MA670 \
MARTIN RESOURCE D/B/A MONARC |
|

UNIT PRICE AMOUNT |
_____________________________ +
\

46.00000 138165.60|

|

1978.00000 48263.20|

|

|

2.87000 165543.32|

|

8.25000 23894.81|

|

|

29987.00000 29987.00|

|

39000.00000 39000.00]

|

$ 444,853.93|
_____________________________ +
|

S 444,853.

( 2 ) ASs215 \
ASPHALT SURFACE TECHNOLOGIES |
|

UNIT PRICE AMOUNT |
_____________________________ +
\

48.00000 144172.80]

\

1000.00000 24400.00]

|

|

3.40000 196114.04|

|

9.00000 26067.06 |

|

|

15000.00000 15000.00]

|

40500.00000 40500.00]

|

$ 446,253.90]
_____________________________ +
$ 446,253.90]

( 3 ) ST060

STA-BILT CONSTRUCTION CO.
UNIT PRICE AMOUNT
25.00000 75090.00
9565.00000 233386.00
3.00000 173041.80
8.85000 25632.61
19000.00000 19000.00
30000.00000 30000.00
$ 556,150.41
$ 556,150.41




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

206 Contract ID:
110315 10:00 A.M.

CONTRACT SIGNED by IOWA EROSION CONTROL,
55 WORK DAYS Late Start Date: 08/01/11

MP-151-6(704)2--76-48

PCC PATCHING

TOWA Prj Awd Amt: $110,483.54
U.s. 151

2.5 MILES NORTH OF I-80.

MP-013-6(713)8--76-57

PCC PATCHING

LINN Prj Awd Amt: $44,827.25

IOWA 13
FROM U.S. 151, NORTH TO NORTH OF COUNTY HOME
ROAD.

MP-151-6(710) 30--76-57

PCC PATCHING

LINN Prj Awd Amt: $64,722.63
U.s. 151

FROM U.S. 30, NORTH TO IOWA 13.

Other Projects Are Also Included In This Contract

92-0016-707

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Run Date: 04/21/11
Page: 206 1

Primary County: WASHINGTON
No Established DBE Goal

MP-006-6(722)250--76-52
PCC PATCHING
JOHNSON

U.s. 6

IN THE CITY OF IOWA CITY FROM E. OF HAWKINS
DRIVE SE TO LAKESIDE DR.

Prj Awd Amt: $93,914.97

MP-030-6(713)245--76-57

PCC PATCHING

LINN Prj Awd Amt: $92,796.67
U.S. 30

FROM MORGAN CREEK, EAST TO EAST OF PALISADES
PARK.

MP-922-6(713) 0--76-57

PCC PATCHING

LINN Prj Awd Amt: $35,610.82
IOWA 922

IN THE CITY OF CEDAR RAPIDS FROM U.S. 30 NE
TO 16TH AVE. SW

RANK VENDOR NO./NAME
1 10200 IOWA EROSION CONTROL, INC.
2 HA760 HAWKEYE PAVING CORP.
3 CE040 CEDAR FALLS CONSTRUCTION CO., INC.

TOTAL % OVER
BID LOW BID
$ 586,714.20 100.00 %
$ 604,249.00 102.98 %
$ 654,046.00 111.47 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 2
Bid Order: 206 Contract ID: 92-0016-707 Primary County: WASHINGTON
Letting Date: 03/15/11 10:00 A.M.
\ 1 ) I0200 | ( 2 ) HA760 | ( 3 ) CE040
| IOWA EROSION CONTROL, INC. | HAWKEYE PAVING CORP. | CEDAR FALLS CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS IOWA COUNTY MP-151-6(704)2--76-48
\ \ \
0010 2502-8212034 2450.000 LF | 8.25000 20212.50] 9.00000 22050.00] 7.50000 18375.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | \ \
0020 2502-8220196 10.000 EACH | 192.50000 1925.00| 300.00000 3000.00 | 175.00000 1750.00
SUBDRAIN OUTLET, RF-19E | | \
0030 2528-8445110 LUMP | 1000.00000 1000.00| 2000.00000 2000.00 | 200.00000 200.00
TRAFFIC CONTROL | |
0040 2528-8445113 30.000 EACH | 295.00000 8850.00 | 295.00000 8850.00 | 295.00000 8850.00
FLAGGERS | | |
0050 2528-8445115 10.000 EACH | 445.00000 4450.00 | 445.00000 4450.00 | 445.00000 4450.00
PILOT CARS | | |
0060 2529-2242304 30.000 EACH | 120.00000 3600.00 | 135.00000 4050.00 | 100.00000 3000.00
CD JOINT ASSEMBLY | | |
0070 2529-2242320 28.000 EACH | 150.00000 4200.00 | 160.00000 4480.00 | 130.00000 3640.00
CT JOINT | | |
0080 2529-5070110 800.000 SY | 67.19000 53752.00 | 74.00000 59200.00 | 73.00000 58400.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0090 2529-5070120 2.000 EACH | 373.02000 746.04 | 2000.00000 4000.00 | 395.00000 790.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0100 2529-8174010 800.000 SY | 9.06000 7248.00 | 10.00000 8000.00 | 8.00000 6400.00
SUBBASE (PATCHES) | | |
0110 2533-4980005 LUMP | 4500.00000 4500.00 | 1500.00000 1500.00 | 4000.00000 4000.00
MOBILIZATION | |
SECTION TOTALS | $ 110,483.54| $ 121,580.00| $ 109,855.00
—————————————————————————————————————————— f—— - -
SECTION 0002 ROADWAY ITEMS JOHNSON COUNTY MP-6-6(722)250--76-52
\ \ \
0120 2528-8445110 LUMP | 2000.00000 2000.00 | 500.00000 500.00| 5250.00000 5250.00
TRAFFIC CONTROL \ \
0130 2529-2242304 10.000 EACH | 120.00000 1200.00 | 135.00000 1350.00| 100.00000 1000.00
CD JOINT ASSEMBLY | \ \
0140 2529-2242320 4.000 EACH | 150.00000 600.00] 160.00000 640.00] 130.00000 520.00
CT JOINT | \ \
0150 2529-5070110 718.000 SY | 93.42000 67075.56 | 109.00000 78262.00| 132.00000 94776.00
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0160 2529-5070120 84.000 EACH | 229.22000 19254.48| 180.00000 15120.00] 103.00000 8652.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0170 2529-8174010 53.000 SY | 14.81000 784.93 15.00000 795.00] 12.00000 636.00
| | |

SUBBASE (PATCHES)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

SUBDRAIN, CORRUGATED METAL PIPE, 15 IN.
DIA.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 3
Bid Order: 206 Contract ID: 92-0016-707 Primary County: WASHINGTON
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) 10200 | ( 2 ) HA760 | ( 3 ) CE040
| IOWA EROSION CONTROL, INC. | HAWKEYE PAVING CORP. |CEDAR FALLS CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2533-4980005 LUMP | 3000.00000 3000.00] 1000.00000 1000.00] 2000.00000 2000.00
MOBILIZATION | | |

SECTION TOTALS | S 93,914.97| S 97,667.00| S 112,834.00
—————————————————————————————————————————— et et et it
SECTION 0003 ROADWAY ITEMS LINN COUNTY MP-13-6(713)8--76-57

\ \ \
0190 2528-8445110 LUMP | 600.00000 600.00] 500.00000 500.00| 1500.00000 1500.00
TRAFFIC CONTROL | |
0200 2529-5070110 296.000 SY | 109.28000 32346.88]| 114.00000 33744.00] 103.00000 30488.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0210 2529-5070120 37.000 EACH | 244.41000 9043.17] 180.00000 6660.00] 114.00000 4218.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0220 2529-8174010 65.000 SY | 12.88000 837.20| 15.00000 975.00] 12.00000 780.00
SUBBASE (PATCHES) | | |
0230 2533-4980005 LUMP | 2000.00000 2000.00| 500.00000 500.00| 2000.00000 2000.00
MOBILIZATION \ \ \

SECTION TOTALS | S 44,827.25] S 42,379.00] S 38,986.00
—————————————————————————————————————————— e e e
SECTION 0004 ROADWAY ITEMS LINN COUNTY MP-30-6(713)245--76-57

\ \ \
0240 2528-8445110 LUMP | 2500.00000 2500.00| 1000.00000 1000.00| 8000.00000 8000.00
TRAFFIC CONTROL | |
0250 2529-2242304 8.000 EACH | 120.00000 960.00] 135.00000 1080.00| 85.00000 680.00
CD JOINT ASSEMBLY | | |
0260 2529-5070110 740.000 SY | 92.00000 68080.00 | 117.00000 86580.00| 147.00000 108780.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0270 2529-5070120 67.000 EACH | 254.49000 17050.83] 205.00000 13735.00] 127.00000 8509.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0280 2529-8174010 51.000 SY | 13.84000 705.84 | 15.00000 765.00 | 12.00000 612.00
SUBBASE (PATCHES) | | |
0290 2533-4980005 LUMP | 3500.00000 3500.00| 1000.00000 1000.00| 2000.00000 2000.00
MOBILIZATION | | |

SECTION TOTALS | S 92,796.67] S 104,160.00]| S 128,581.00
—————————————————————————————————————————— e
SECTION 0005 ROADWAY ITEMS LINN COUNTY MP-151-6(710)30--76-57

\ \ \
0300 2417-2307021 20.000 LF | 200.00000 4000.00| 70.00000 1400.00| 150.00000 3000.00
DRAIN, CORRUGATED METAL SLOTTED PIPE, | |
21 IN., W/6 IN. GRATE | | |
0310 2502-8215115 110.000 LF | 65.00000 7150.00] 35.00000 3850.00] 40.00000 4400.00
| |
| \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 4
Bid Order: 206 Contract ID: 92-0016-707 Primary County: WASHINGTON
Letting Date: 03/15/11 10:00 A.M.
| 1 ) 10200 | ( 2 ) HA760 | ( 3 ) CE040
| IOWA EROSION CONTROL, INC. | HAWKEYE PAVING CORP. |CEDAR FALLS CONSTR. CO., INC
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e it e ettt TP
0320 2528-8445110 LUMP | 1250.00000 1250.00| 500.00000 500.00| 2000.00000 2000.00
TRAFFIC CONTROL | \
0330 2529-2242304 6.000 EACH | 120.00000 720.00 | 135.00000 810.00| 100.00000 600.00
CD JOINT ASSEMBLY | | \
0340 2529-2242320 3.000 EACH | 150.00000 450.00 | 160.00000 480.00 | 130.00000 390.00
CT JOINT | | \
0350 2529-5070110 396.000 SY | 95.14000 37675.44 | 107.00000 42372.00 | 135.00000 53460.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0360 2529-5070120 17.000 EACH | 288.57000 4905.69| 380.00000 6460.00| 149.00000 2533.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0370 2529-8174010 345.000 SY | 14.70000 5071.50]| 12.00000 4140.00| 12.00000 4140.00
SUBBASE (PATCHES) | | |
0380 2529-8201000 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
JOINT ASSEMBLY, EF | | |
0390 2533-4980005 LUMP | 2500.00000 2500.00 | 500.00000 500.00| 2000.00000 2000.00
MOBILIZATION | | |
SECTION TOTALS | $ 64,722.63] $ 61,512.00| $ 73,523.00
—————————————————————————————————————————— e e e
SECTION 0006 ROADWAY ITEMS LINN COUNTY MP-922-6(713)0--76-57
\ \ \
0400 2528-8445110 LUMP | 600.00000 600.00| 500.00000 500.00| 1500.00000 1500.00
TRAFFIC CONTROL | |
0410 2529-2242304 2.000 EACH | 120.00000 240.00| 135.00000 270.00| 100.00000 200.00
CD JOINT ASSEMBLY | | |
0420 2529-5070110 234.000 SY | 102.47000 23977.98]| 120.00000 28080.00]| 142.00000 33228.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0430 2529-5070120 29.000 EACH | 254.88000 7391.52| 190.00000 5510.00 | 115.00000 3335.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | \
0440 2529-8174010 58.000 SY | 15.54000 901.32] 15.00000 870.00 | 12.00000 696.00
SUBBASE (PATCHES) | \ |
0450 2533-4980005 LUMP | 2500.00000 2500.00 | 500.00000 500.00| 2000.00000 2000.00
MOBILIZATION | |
SECTION TOTALS | $ 35,610.82]| $ 35,730.00] $ 40,959.00
—————————————————————————————————————————— e
SECTION 0007 ROADWAY ITEMS WASHINGTON COUNTY MP-1-6(707)68--76-92
\ \ \
0460 2528-8445110 LUMP | 2500.00000 2500.00 | 1000.00000 1000.00| 5000.00000 5000.00
TRAFFIC CONTROL |
0470 2528-8445113 30.000 EACH | 295.00000 8850.00 | 295.00000 8850.00 | 295.00000 8850.00
|

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 5
Bid Order: 206 Contract ID: 92-0016-707 Primary County: WASHINGTON
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) I0z200 | ( 2 ) HA760 | ( 3 ) CEO040
| IOWA EROSION CONTROL, INC. | HAWKEYE PAVING CORP. | CEDAR FALLS CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0480 2528-8445115 10.000 EACH | 445.00000 4450.00| 445.00000 4450.00| 445.00000 4450.00
PILOT CARS | | |
0490 2529-2242304 4.000 EACH | 120.00000 480.00] 120.00000 480.00| 85.00000 340.00
CD JOINT ASSEMBLY | | |
0500 2529-5070110 894.000 SY | 97.94000 87558.36| 112.00000 100128.00]| 125.00000 111750.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0510 2529-5070120 115.000 EACH | 264.72000 30442.80| 175.00000 20125.00| 102.00000 11730.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0520 2529-8174010 349.000 SY | 16.84000 5877.16| 12.00000 4188.00] 12.00000 4188.00
SUBBASE (PATCHES) | | |
0530 2529-8201000 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
JOINT ASSEMBLY, EF | | |
0540 2533-4980005 LUMP | 3200.00000 3200.00] 1000.00000 1000.00| 2000.00000 2000.00
MOBILIZATION | | |
SECTION TOTALS | $ 144,358.32| $ 141,221.00]| $ 149,308.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 586,714.20| $ 604,249.00] $ 654,046.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 302 1
Bid Order: 302 Contract ID: 37-0042-045 Primary County: GREENE
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by RICHARDS CONSTRUCTION CO., INC.
Contract Period: 10 WORK DAYS Late Start Date: 10/24/11
Project: ER-004-2(45)--28-37 Project: ER-004-2(46)--28-37
Work Type: EMERGENCY REPAIR - EROSION Work Type: EMERGENCY REPAIR - EROSION
County: GREENE Prj Awd Amt: $32,215.00 County: GREENE Prj Awd Amt: $14,148.00
Route: TIOWA 4 Route: IOWA 4
Location: AT HARDIN CREEK 1.2 MILES N. OF U.S. 30 Location: AT HARDIN CREEK 1.6 MILES E. OF P14
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 RI020 RICHARDS CONSTRUCTION CO., INC. S 46,363.00 100.00 %
2 GU100 GUS CONSTRUCTION CO., INC. $ 46,788.00 100.91 %
3 NE140 NELSON & ROCK CONTRACTING, INC. S 51,365.00 110.78 %
4 HE420 HERBERGER CONSTRUCTION CO., INC. $ 54,787.40 118.17 %
5 MC069 MCCLAIN & CO., INC. $ 55,033.50 118.70 %
6 MU120 MURPHY HEAVY CONTRACTING CORP. $ 63,358.00 136.65 %
7 GR100 GRAVES CONSTRUCTION CO., INC. $ 67,724.00 146.07 %
8 PE320 PETERSON CONTRACTORS INC. $ 69,899.00 150.76 %
9 K.051 K & L LANDSCAPE & CONSTRUCTION INC. S 74,143.50 159.91 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 37-0042-045 Primary County: GREENE
Letting Date: 03/15/11 10:00 A.M.
1 ) RIO020 2 ) GU100 3 ) NE140

( I ( (
RICHARDS CONSTRUCTION CO., I |GUS CONSTRUCTION CO., INC. NELSON & ROCK CONTRACTING, IN
|

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 211 ER-004-2 (45) --28-37
\ \ \

0010 2528-8445110 LUMP | 1200.00000 1200.00| 750.00000 750.00] 2000.00000 2000.00
TRAFFIC CONTROL | |

0020 2528-8445113 10.000 EACH | 295.00000 2950.00| 295.00000 2950.00 | 295.00000 2950.00
FLAGGERS | | |

0030 2533-4980005 LUMP | 3500.00000 3500.00 | 5000.00000 5000.00 | 4000.00000 4000.00
MOBILIZATION | | |

0040 2602-0000020 200.000 LF | 4.50000 900.00] 5.00000 1000.00| 3.00000 600.00
SILT FENCE | | |

SECTION TOTALS | $ 8,550.00] $ 9,700.00]| $ 9,550.00
—————————————————————————————————————————— it e A
SECTION 0002 DESIGN NO. 211; REPAIRS TO A 130'-0 X 44'-0 CCS BRIDGE ER-004-2(45)--28-37

\ \ \
0050 2102-2625000 29.000 CY | 50.00000 1450.00 | 15.00000 435.00] 10.00000 290.00
EMBANKMENT-IN-PLACE \ \ \
0060 2105-8425005 11.000 cCY | 75.00000 825.00] 20.00000 220.00| 30.00000 330.00
TOPSOIL, FURNISH AND SPREAD | \ \
0070 2507-3250005 380.000 SY | 3.00000 1140.00| 3.00000 1140.00| 5.00000 1900.00
ENGINEERING FABRIC | | \
0080 2507-6800061 450.000 TON | 45.00000 20250.00| 45.00000 20250.00| 51.00000 22950.00
REVETMENT, CLASS E | | \

SECTION TOTALS | $ 23,665.00] $ 22,045.00] $ 25,470.00
—————————————————————————————————————————— e e e
SECTION 0003 ROADWAY ITEMS FOR DESIGN 311 ER-004-2 (46) --28-37

\ \ \
0090 2528-8445110 LUMP | 1200.00000 1200.00| 750.00000 750.00]| 2000.00000 2000.00
TRAFFIC CONTROL | |
0100 2528-8445113 10.000 EACH | 295.00000 2950.00 | 295.00000 2950.00 | 295.00000 2950.00
FLAGGERS | | |
0110 2533-4980005 LUMP | 3500.00000 3500.00 | 5000.00000 5000.00 | 4000.00000 4000.00
MOBILIZATION | | |
0120 2602-0000020 150.000 LF | 4.50000 675.00] 5.00000 750.00] 3.00000 450.00
SILT FENCE | | I

SECTION TOTALS | $ 8,325.00] $ 9,450.00| $ 9,400.00
—————————————————————————————————————————— et et
SECTION 0004 DESIGN NO. 311; REPAIRS TO A 120'-0 X 40'-0 CCS BRIDGE ER-004-2(46)--28-37

\ \ \
0130 2507-3250005 101.000 SY | 3.00000 303.00] 3.00000 303.00] 5.00000 505.00
\

ENGINEERING FABRIC \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 3
Bid Order: 302 Contract ID: 37-0042-045 Primary County: GREENE
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) RIO020 | ( 2 ) GU100 | ( 3 ) NE140
|[RICHARDS CONSTRUCTION CO., I |GUS CONSTRUCTION CO., INC. INELSON & ROCK CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0140 2507-6800061 115.000 TON | 48.00000 5520.00] 46.00000 5290.00] 56.00000 6440.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 5,823.00| $ 5,593.00| $ 6,945.00
—————————————————————————————————————————— B i e e it
|

CONTRACT TOTALS $ 46,363.00| $ 46,788.00 | $ 51,365.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 4
Bid Order: 302 Contract ID: 37-0042-045 Primary County: GREENE
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) HE420 | ( 5 ) MC069 | ( 6 ) MU120
| HERBERGER CONSTR. CO., INC. |MCCLAIN & CO., INC. |MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 211 ER-004-2 (45)--28-37
\ \ \
0010 2528-8445110 LUMP | 1700.00000 1700.00| 1000.00000 1000.00| 700.00000 700.00
TRAFFIC CONTROL | |
0020 2528-8445113 10.000 EACH | 295.00000 2950.00 | 295.00000 2950.00 | 295.00000 2950.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 5500.00000 5500.00 | 5000.00000 5000.00 | 5000.00000 5000.00
MOBILIZATION | | |
0040 2602-0000020 200.000 LF | 5.40000 1080.00 | 7.00000 1400.00 | 2.00000 400.00
SILT FENCE | | |

SECTION TOTALS | $ 11,230.00] $ 10,350.00] $ 9,050.00
—————————————————————————————————————————— it e A
SECTION 0002 DESIGN NO. 211; REPAIRS TO A 130'-0 X 44'-0 CCS BRIDGE ER-004-2(45)--28-37

\ \ \
0050 2102-2625000 29.000 CY | 43.60000 1264.40| 50.00000 1450.00 | 55.00000 1595.00
EMBANKMENT-IN-PLACE | | |
0060 2105-8425005 11.000 cCY | 54.00000 594.00| 225.00000 2475.00 | 95.00000 1045.00
TOPSOIL, FURNISH AND SPREAD | | |
0070 2507-3250005 380.000 SY | 4.00000 1520.00 | 3.50000 1330.00| 3.00000 1140.00
ENGINEERING FABRIC \ \ \
0080 2507-6800061 450.000 TON | 51.00000 22950.00| 55.00000 24750.00| 70.00000 31500.00
REVETMENT, CLASS E | \ \

SECTION TOTALS | $ 26,328.40] $ 30,005.00] $ 35,280.00
—————————————————————————————————————————— e e e
SECTION 0003 ROADWAY ITEMS FOR DESIGN 311 ER-004-2(46)--28-37

\ \ \
0090 2528-8445110 LUMP | 1700.00000 1700.00| 1000.00000 1000.00| 700.00000 700.00
TRAFFIC CONTROL | |
0100 2528-8445113 10.000 EACH | 295.00000 2950.00 | 295.00000 2950.00 | 295.00000 2950.00
FLAGGERS | | |
0110 2533-4980005 LUMP | 5500.00000 5500.00 | 3000.00000 3000.00 ]| 5000.00000 5000.00
MOBILIZATION | | |
0120 2602-0000020 150.000 LF | 5.40000 810.00] 7.00000 1050.00| 2.00000 300.00
SILT FENCE | | I

SECTION TOTALS | $ 10,960.00] $ 8,000.00]| $ 8,950.00
—————————————————————————————————————————— et et
SECTION 0004 DESIGN NO. 311; REPAIRS TO A 120'-0 X 40'-0 CCS BRIDGE ER-004-2 (46)--28-37

\ \ \
0130 2507-3250005 101.000 SY | 4.00000 404.00] 3.50000 353.50] 3.00000 303.00
|

ENGINEERING FABRIC | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 5
Bid Order: 302 Contract ID: 37-0042-045 Primary County: GREENE
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) HE420 | ( 5 ) MCO069 | ( 6 ) MUL20
| HERBERGER CONSTR. CO., INC. I[MCCLAIN & CO., INC. |[MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— B i e e Tt amatat e T e P
0140 2507-6800061 115.000 TON | 51.00000 5865.00] 55.00000 6325.00 | 85.00000 9775.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 6,269.00| $ 6,678.50| $ 10,078.00
————————————————————————————————————————— B i e e Tt amatat e T e P
CONTRACT TOTALS | $ 54,787.40| $ 55,033.50] $ 63,358.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 6
Bid Order: 302 Contract ID: 37-0042-045 Primary County: GREENE
Letting Date: 03/15/11 10:00 A.M.
| ( 7 ) GR100 | ( 8 ) PE320 | ( 9 ) K.051
| GRAVES CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC. |K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS FOR DESIGN NO. 211 ER-004-2 (45)--28-37
\ \ \
0010 2528-8445110 LUMP | 5000.00000 5000.00 | 1200.00000 1200.00| 2500.00000 2500.00
TRAFFIC CONTROL | |
0020 2528-8445113 10.000 EACH | 295.00000 2950.00| 295.00000 2950.00 | 295.00000 2950.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 10000.00000 10000.00]| 9500.00000 9500.00] 7800.00000 7800.00
MOBILIZATION | | |
0040 2602-0000020 200.000 LF | 3.00000 600.00] 2.00000 400.00] 4.00000 800.00
SILT FENCE | | |
SECTION TOTALS \ $ 18,550.00] $ 14,050.00] $ 14,050.00
—————————————————————————————————————————— it e A
SECTION 0002 DESIGN NO. 211; REPAIRS TO A 130'-0 X 44'-0 CCS BRIDGE ER-004-2(45)--28-37
\ \ \
0050 2102-2625000 29.000 CY | 15.00000 435.00] 150.00000 4350.00 | 45.00000 1305.00
EMBANKMENT-IN-PLACE | | |
0060 2105-8425005 11.000 cCY | 15.00000 165.00] 150.00000 1650.00 | 80.00000 880.00
TOPSOIL, FURNISH AND SPREAD | | |
0070 2507-3250005 380.000 SY | 4.00000 1520.00 | 3.50000 1330.00| 3.50000 1330.00
ENGINEERING FABRIC | | |
0080 2507-6800061 450.000 TON | 50.00000 22500.00] 56.50000 25425.00| 75.00000 33750.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 24,620.00] $ 32,755.00] $ 37,265.00
—————————————————————————————————————————— e e e
SECTION 0003 ROADWAY ITEMS FOR DESIGN 311 ER-004-2(46)--28-37
\ \ \
0090 2528-8445110 LUMP | 5000.00000 5000.00 | 1200.00000 1200.00| 2500.00000 2500.00
TRAFFIC CONTROL | |
0100 2528-8445113 10.000 EACH | 295.00000 2950.00 | 295.00000 2950.00 | 295.00000 2950.00
FLAGGERS | | \
0110 2533-4980005 LUMP | 10000.00000 10000.00]| 9500.00000 9500.00] 7800.00000 7800.00
MOBILIZATION | | |
0120 2602-0000020 150.000 LF | 3.00000 450.00| 2.00000 300.00] 4.00000 600.00
SILT FENCE | | I
SECTION TOTALS \ $ 18,400.00] $ 13,950.00] $ 13,850.00
—————————————————————————————————————————— et et
SECTION 0004 DESIGN NO. 311; REPAIRS TO A 120'-0 X 40'-0 CCS BRIDGE ER-004-2 (46)--28-37
\ \ \
0130 2507-3250005 101.000 SY | 4.00000 404.00] 4.00000 404.00] 3.50000 353.50
|

ENGINEERING FABRIC | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 7
Bid Order: 302 Contract ID: 37-0042-045 Primary County: GREENE
Letting Date: 03/15/11 10:00 A.M.
7 ) GR100 8 ) PE320 ) K.051

( I ( I ( 9
GRAVES CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC. |IK & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_______________________________________________________________________ +_____________________________+_____________________________
REVETMENT, CLASS E | |
SECTION TOTALS $ 6,154.00] $ 9,144.00| $ 8,978.50
_______________________________________________________________________ +_____________________________+_____________________________

\
\
|
|
+
0140 2507-6800061 115.000 TON | 50.00000 5750.00 | 76.00000 8740.00 | 75.00000 8625.00
|
|
+
|

CONTRACT TOTALS $ 67,724.00] $ 69,899.00] $ 74,143.50




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 303 1
Bid Order: 303 Contract ID: 50-C050-091 Primary County: JASPER
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to JASPER CONST. SERVICES, INC.
Contract Period: 25 WORK DAYS Late Start Date: 09/19/11

Project: STP-E-C050(91)--8V-50
Work Type: EARTH OR GRANULAR SURFACE TRAIL
County: JASPER Prj Awd Amt: $88,905.00
Route: JASPER COUNTY TRAIL
Location: PRAIRIE CITY TO MONROE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 88,905.00 100.00 %

2 T.033 TK CONCRETE, INC. $ 94,151.38 105.90 %

3 MA225 MANATT'S, INC. $ 106,250.75 119.51 %

4 PE320 PETERSON CONTRACTORS INC. $ 109,349.50 122.99 %

5 EL045 ELDER CORPORATION $ 110,000.00 123.72 %

6 BR721 BRYCON LLC $ 168,909.00 189.98 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 50-C050-091 Primary County: JASPER
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) T.033 | ( 3 ) MA225
| JASPER CONST. SERVICES, INC. |TK CONCRETE, INC. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 GRANULAR SURFACE TRAIL ITEMS
\ \ \
0010 2109-9300100 5.700 MILE | 2750.00000 15675.00] 2500.00000 14250.00] 1000.00000 5700.00
CONSTRUCTION OF NATURAL SUBGRADE FOR | |
PAVEMENT, BASE COURSE, PAVEMENT | | |
WIDENING, OR SUBBASE | | |
0020 2111-8174100 45.000 SY | 12.00000 540.00]| 30.00000 1350.00]| 32.00000 1440.00
GRANULAR SUBBASE | | |
0030 2312-8260250 3049.500 TON | 20.00000 60990.00| 22.25000 67851.38] 28.50000 86910.75
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE | | |
0040 2417-1060018 90.000 LF | 50.00000 4500.00| 30.00000 2700.00 | 35.00000 3150.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
18 IN. DIA. | |
0050 2518-6910000 10.000 EACH | 150.00000 1500.00| 150.00000 1500.00| 75.00000 750.00
SAFETY CLOSURE | | |
0060 2528-8445110 LUMP | 2200.00000 2200.00] 1500.00000 1500.00| 1800.00000 1800.00
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 3500.00000 3500.00| 5000.00000 5000.00| 6500.00000 6500.00
MOBILIZATION | |
SECTION TOTALS | $ 88,905.00| $ 94,151.38]| $ 106,250.75
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 88,905.00| $ 94,151.38| $ 106,250.75




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 3
Bid Order: 303 Contract ID: 50-C050-091 Primary County: JASPER
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) ELO45 | ( 6 ) BR721
| PETERSON CONTRACTORS INC. |ELDER CORP. |BRYCON LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt s et it et
SECTION 0001 GRANULAR SURFACE TRAIL ITEMS
\ \ \
0010 2109-9300100 5.700 MILE | 5550.00000 31635.00| 2100.00000 11970.00| 6500.00000 37050.00
CONSTRUCTION OF NATURAL SUBGRADE FOR | |
PAVEMENT, BASE COURSE, PAVEMENT | | |
WIDENING, OR SUBBASE | | |
0020 2111-8174100 45.000 SY | 37.00000 1665.00| 38.50000 1732.50] 35.00000 1575.00
GRANULAR SUBBASE | | |
0030 2312-8260250 3049.500 TON | 21.00000 64039.50] 28.25000 86148.38| 32.00000 97584.00
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE | | |
0040 2417-1060018 90.000 LF \ 39.00000 3510.00] 39.50000 3555.00| 65.00000 5850.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
18 IN. DIA. | \ \
0050 2518-6910000 10.000 EACH | 150.00000 1500.00| 131.50000 1315.00]| 125.00000 1250.00
SAFETY CLOSURE | |
0060 2528-8445110 LUMP | 2000.00000 2000.00| 2100.00000 2100.00| 2000.00000 2000.00
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 5000.00000 5000.00| 3179.12000 3179.12| 23600.00000 23600.00
MOBILIZATION | |
SECTION TOTALS | $ 109,349.50| $ 110,000.00| $ 168,909.00
—————————————————————————————————————————— e it ettt e it
CONTRACT TOTALS | $ 109,349.50] $ 110,000.00| $ 168,909.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project: NHSN-000-S(441)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $50,683.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS MONONA, HAMILTON &
FRANKLIN COUNTIES
RANK VENDOR NO./NAME
1 v0o080 VOLTMER, INC.
2 C0105 COLLINS & HERMANN, INC.
3 DI120 DICKINSON CO., INC.
4 K.150 KWs, INC.

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

351 Contract ID: 00-000S-441
110315 10:00 A.M.

CONTRACT SIGNED by VOLTMER, INC.

By Individual Site Numbers

Primary County:

No Established DBE Goal

04/21/11

Run Date:
Page: 351

STATEWIDE

TOTAL % OVER

BID LOW BID
50,683.00 100.00 %
65,575.00 129.38 %
66,924.00 132.04 %
69,900.00 137.91 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-441 Primary County: STATEWIDE
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) V0080 | ( 2 ) CO0105 | ( 3 ) DI120
| VOLTMER, INC. | COLLINS & HERMANN, INC. | DICKINSON CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 12.000 EACH | 250.00000 3000.00| 555.16000 6661.92] 230.00000 2760.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0020 2524-9081260 4.000 EACH | 550.00000 2200.00 | 589.36000 2357.44| 530.00000 2120.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | | |
0030 2524-9081290 12.000 EACH | 800.00000 9600.00| 851.82000 10221.84| 785.00000 9420.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
0040 2528-8445110 LUMP | 500.00000 500.00| 807.42000 807.42| 750.00000 750.00
TRAFFIC CONTROL | |
0050 2533-4980005 LUMP | 500.00000 500.00| 3176.33000 3176.33]| 750.00000 750.00
MOBILIZATION | |
0060 2599-9999005 58.000 EACH | 356.00000 20648.00]| 410.03000 23781.74]| 628.00000 36424.00
("EACH' ITEM) INSTALL TYPE 'B' SIGN | | |
0070 2599-9999005 37.000 EACH | 225.00000 8325.00| 254.11000 9402.07] 185.00000 6845.00
('"EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY | | |
0080 2599-9999005 16.000 EACH | 170.00000 2720.00 | 175.11000 2801.76| 190.00000 3040.00
('"EACH' ITEM) STEEL BREAKAWAY SIGN | | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | $ 47,493.00] $ 59,210.52]| $ 62,109.00
—————————————————————————————————————————— f-—— -
SECTION 0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
\ \ \
0090 2528-8445110 LUMP | 500.00000 500.00| 807.42000 807.42| 200.00000 200.00
TRAFFIC CONTROL | |
0100 2533-4980005 LUMP | 1000.00000 1000.00| 3176.33000 3176.33]| 800.00000 800.00
MOBILIZATION | |
0110 2599-9999005 4.000 EACH | 270.00000 1080.00| 406.19000 1624.76| 780.00000 3120.00
("EACH' ITEM) INSTALL TYPE 'B' SIGN | | |
0120 2599-9999005 1.000 EACH | 270.00000 270.00| 254.11000 254.11| 275.00000 275.00
('"EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY | | \
0130 2599-9999005 2.000 EACH | 170.00000 340.00| 250.93000 501.86| 210.00000 420.00
('"EACH' ITEM) STEEL BREAKAWAY SIGN | | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | $ 3,190.00] $ 6,364.48| $ 4,815.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 50,683.00] $ 65,575.00] $ 66,924.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 3
Bid Order: 351 Contract ID: 00-000S-441 Primary County: STATEWIDE
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) K.150 | ( ) | ( )
|KWS, INC. \ \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 12.000 EACH | 300.00000 3600.00| |
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | \ \
0020 2524-9081260 4.000 EACH | 550.00000 2200.00 |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | | |
0030 2524-9081290 12.000 EACH | 850.00000 10200.00] |
CONCRETE FOOTING FOR BREAKAWAY SIGN | \
POST, 2'-8" DIA. X 9'-0" | | |
0040 2528-8445110 LUMP | 1000.00000 1000.00| \
TRAFFIC CONTROL | |
0050 2533-4980005 LUMP | 6000.00000 6000.00| |
MOBILIZATION \ \
0060 2599-9999005 58.000 EACH | 525.00000 30450.00 | |
("EACH' ITEM) INSTALL TYPE 'B' SIGN | |
0070 2599-9999005 37.000 EACH | 250.00000 9250.00| |
('"EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY \ \ \
0080 2599-9999005 16.000 EACH | 150.00000 2400.00 | |
('"EACH' ITEM) STEEL BREAKAWAY SIGN | \
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | $ 65,100.00] $ | $
—————————————————————————————————————————— f—— - -
SECTION 0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
\ \ \
0090 2528-8445110 LUMP | 250.00000 250.00 | |
TRAFFIC CONTROL | |
0100 2533-4980005 LUMP | 2500.00000 2500.00 | |
MOBILIZATION | |
0110 2599-9999005 4.000 EACH | 350.00000 1400.00| |
("EACH' ITEM) INSTALL TYPE 'B' SIGN | | |
0120 2599-9999005 1.000 EACH | 350.00000 350.00]| |
('"EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY | | |
0130 2599-9999005 2.000 EACH | 150.00000 300.00] |
("EACH' ITEM) STEEL BREAKAWAY SIGN | | |
POSTS FOR TYPE 'A' | \ \
SECTION TOTALS | $ 4,800.00] $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 69,900.00] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

352 Contract ID: 34-C034-083
110315 10:00 A.M.
CONTRACT SIGNED by DPLM, INC.

45 WORK DAYS Late Start Date: 07/11/11
1-2011--73-34 Project:
PAVEMENT MARKINGS Work Type:
FLOYD Prj Awd Amt: $12,169.41 County:
MULTIPLE ROUTES Route:
VARIOUS LOCAL LOCATIONS Location:

Run Date: 04/21/11
Page: 352 1

Primary County: FLOYD
No Established DBE Goal

FM-C034 (83) --55-34
PAVEMENT MARKINGS
FLOYD

MULTIPLE ROUTES
VARIOUS LOCATIONS IN FLOYD COUNTY

Prj Awd Amt: $110,492.37

KAM LINE HIGHWAY MARKINGS
Non-responsive bid submitted:

Did not sign the Bid Bond form

RANK
1 D.128
2 RO032
3 I0250
4 IN240

QUALITY STRIPING,

ROADSAFE TRAFFIC SYSTEMS,
IOWA PLAINS SIGNING, INC.
INTERSTATE ROAD MANAGEMENT CORP.
KAM LINE HIGHWAY MARKINGS

INC D/B/A DPLM, INC.
INC.

TOTAL % OVER

BID LOW BID

$ 122,661.78 100.00 %

$ 134,841.40 109.92 %

$ 145,499.34 118.61 %

$ 154,697.30 126.11 %
IRREGULAR



Bid Order: 352
Letting Date: 03/15/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 34-C034-083

Run Date: 04/21/11
Page: 352 2

Primary County: FLOYD

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 PAVEMENT MARKING ITEMS

0010 2527-9263109 1569.700 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0020 2527-9263137 2.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 PAVEMENT MARKING ITEMS

0050 2527-9263109 20629.850 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0060 2527-9263137 23.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0070 2528-8445110 LUMP
TRAFFIC CONTROL

0080 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

+_

( 1 ) D.128
DPLM, INC.
|
UNIT PRICE AMOUNT |
_____________________________ +
L-2011--73-34
\
5.30000 8319.41|
|
\
175.00000 350.00|
|
|
1000.00000 1000.00|
|
2500.00000 2500.00 |
|
$ 12,169.41]

FM-C034 (83)--55-34

4.87000 100467.
175.00000 4025.
2000.00000 2000.
4000.00000 4000.
S 110,492.

S 122,661.

\
37

( 2 ) RO032 \
ROADSAFE TRAFFIC SYSTEMS, IN |
\

UNIT PRICE AMOUNT |
_____________________________ +
\

5.77000 9057.17]

|

\

50.00000 100.00]|

\

|

1500.00000 1500.00 |

|

1000.00000 1000.00 |

|

$ 11,657.17]

+

\

5.77000 119034.23|

\

|

50.00000 1150.00]|

|

|

1500.00000 1500.00 |

|

1500.00000 1500.00 |

|

$ 123,184.23]
_____________________________ +
$ 134,841.40]

( 3 ) 10250

IOWA PLAINS SIGNING, INC.
UNIT PRICE AMOUNT
5.91000 9276.93
140.00000 280.00
3850.00000 3850.00
1550.00000 1550.00
$ 14,956.93
5.91000 121922.41
140.00000 3220.00
3850.00000 3850.00
1550.00000 1550.00
$ 130,542.41
$ 145,499.34




Bid Order: 352
Letting Date: 03/15/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 34-C034-083

Run Date: 04/21/11
Page: 352 3

Primary County: FLOYD

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 PAVEMENT MARKING ITEMS

0010 2527-9263109 1569.700 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0020 2527-9263137 2.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 PAVEMENT MARKING ITEMS

0050 2527-9263109 20629.850 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0060 2527-9263137 23.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0070 2528-8445110 LUMP
TRAFFIC CONTROL

0080 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

( 4 ) IN240 \

INTERSTATE ROAD MANAGEMENT C |

|

UNIT PRICE AMOUNT |

_____________________________ +
L-2011--73-34

\

6.00000 9418.20|

|

|

500.00000 1000.00]|

|

|

1500.00000 1500.00]|

|

1500.00000 1500.00]

|

$ 13,418.20]|

_____________________________ +_____________________________
FM-C034 (83)--55-34

6.00000 123779.
500.00000 11500.
3000.00000 3000.
3000.00000 3000.
$ 141,279.

$ 154,697.

\
10]




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
501 Contract ID: 03-0261-026
110315 10:00 A.M.
CONTRACT SIGNED by
90 WORK DAYS Late Start Date:

RIEHM CONSTRUCTION CO.
04/18/11

Run Date: 04/21/11
Page: 501 1

Primary County: ALLAMAKEE
No Established DBE Goal

Project: STPN-026-1(26)--2J-03
Work Type: EROSION CONTROL
County: ALLAMAKEE Prj Awd Amt: $229,992.00
Route: IOWA 26
Location: FROM LANSING N. TO MINNESOTA STATE LINE
RANK VENDOR NO./NAME
1 RI0O80 RIEHM CONSTRUCTION CO.
2 HO340 JB HOLLAND CONSTRUCTION, INC.

K & L LANDSCAPE & CONSTRUCTION INC.

TOTAL % OVER
BID LOW BID
$ 229,992.00 100.00 %
$ 279,841.75 121.67 %
$ 311,521.50 135.44 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 03-0261-026 Primary County: ALLAMAKEE
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) RIOSO | ( 2 ) HO340 | ( 3 ) K.051
|RIEHM CONSTRUCTION CO. | HOLLAND, JB CONSTRUCTION, IN |K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 EROSION CONTROL ITEMS
\ \ \
0010 2102-2713090 1522.000 CY | 12.50000 19025.00]| 20.00000 30440.00] 12.50000 19025.00
EXCAVATION, CLASS 13, WASTE | | |
0020 2105-8425005 4262.000 CY | 21.00000 89502.00 | 29.75000 126794.50] 40.00000 170480.00
TOPSOIL, FURNISH AND SPREAD | | |
0030 2528-8445110 LUMP | 10000.00000 10000.00]| 4500.00000 4500.00 | 3200.00000 3200.00
TRAFFIC CONTROL | |
0040 2528-8445113 20.000 EACH | 295.00000 5900.00 | 295.00000 5900.00 | 295.00000 5900.00
FLAGGERS | | |
0050 2528-8445115 20.000 EACH | 445.00000 8900.00 | 445.00000 8900.00 | 445.00000 8900.00
PILOT CARS | | |
0060 2533-4980005 LUMP | 17300.00000 17300.00| 20000.00000 20000.00] 22500.00000 22500.00
MOBILIZATION | | |
0070 2601-2633100 17.100 ACRE | 325.00000 5557.50 | 250.00000 4275.00 | 35.00000 598.50
MOWING | | |
0080 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0090 2601-2636043 5.200 ACRE | 495.00000 2574.00 | 900.00000 4680.00 | 650.00000 3380.00
SEEDING AND FERTILIZING (RURAL) | | |
0100 2601-2636044 0.500 ACRE | 495.00000 247.50| 1200.00000 600.00| 3000.00000 1500.00
SEEDING AND FERTILIZING (URBAN) | | |
0110 2601-2638352 2461.000 SQ | 14.00000 34454.00 | 15.25000 37530.25] 16.00000 39376.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0120 2601-2643110 492.200 MGAL | 60.00000 29532.00| 60.00000 29532.00| 60.00000 29532.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0130 2602-0000020 500.000 LF | 4.00000 2000.00 | 2.50000 1250.00 | 3.00000 1500.00
SILT FENCE | | |
0140 2602-0000030 100.000 LF | 1.00000 100.00| 4.00000 400.00] 3.50000 350.00
SILT FENCE FOR DITCH CHECKS | | |
0150 2602-0000060 500.000 LF | 1.00000 500.00| 1.00000 500.00| 0.55000 275.00
REMOVAL OF SILT FENCE | | |
0160 2602-0000070 100.000 LF | 0.50000 50.00| 1.00000 100.00| 0.55000 55.00
REMOVAL OF SILT FENCE FOR DITCH CHECKS | | |
0170 2602-0000309 300.000 LF | 10.00000 3000.00] 3.50000 1050.00] 12.00000 3600.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | I
0180 2612-0000520 2.000 ACRE | 500.00000 1000.00 | 1520.00000 3040.00 | 500.00000 1000.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 229,992.00] $ 279,841.75] $ 311,521.50
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 229,992.00] $ 279,841.75] $ 311,521.50




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
601 Contract ID: 03-0099-058
110315 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Late Start Date:

INTERSTATE MAINTENANCE, INC.
05/09/11

Run Date: 04/21/11
Page: 601 1

Primary County: ALLAMAKEE
No Established DBE Goal

Project: BRFN-009-9(58)--39-03
Work Type: BRIDGE CLEANING
County: ALLAMAKEE Prj Awd Amt: $25,250.00
Route: IOWA 9
Location: IN THE CITY OF LANSING OVER MISSISSIPPI
RIVER
RANK VENDOR NO./NAME
1 IN230 INTERSTATE MAINTENANCE, INC.
2 MCO069 MCCLAIN & CO., INC.

DEANGELO BROTHERS, INC.

TOTAL % OVER
BID LOW BID
$ 25,250.00 100.00 %
$ 25,525.00 101.08 %
$ 48,731.00 192.99 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 04/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 2
Bid Order: 601 Contract ID: 03-0099-058 Primary County: ALLAMAKEE
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) IN230 | ( 2 ) MC069 | ( 3 ) DE030
| INTERSTATE MAINTENANCE, INC. |MCCLAIN & CO., INC. | DEANGELO BROTHERS, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 BRIDGE NO. 0396.15009, 1631' X 22.7' STEEL HIGH TRUSS
\ \ \
0010 2427-0686010 LUMP | 7725.00000 7725.00 | 8500.00000 8500.00 | 24206.00000 24206.00
BRIDGE CLEANING | |
0020 2528-8445110 LUMP | 1000.00000 1000.00| 500.00000 500.00] 4000.00000 4000.00
TRAFFIC CONTROL | |
0030 2528-8445113 30.000 EACH | 295.00000 8850.00 | 295.00000 8850.00 | 295.00000 8850.00
FLAGGERS | | |
0040 2528-8445115 15.000 EACH | 445.00000 6675.00] 445.00000 6675.00] 445.00000 6675.00
PILOT CARS | | |
0050 2533-4980005 LUMP | 1000.00000 1000.00| 1000.00000 1000.00 | 5000.00000 5000.00
MOBILIZATION | | |
SECTION TOTALS | $ 25,250.00] $ 25,525.00] $ 48,731.00
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 25,250.00] $ 25,525.00] $ 48,731.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11

VENDOR RANKING Page: 602 1
Bid Order: 602 Contract ID: 43-0301-126 Primary County: HARRISON
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MCCLAIN & CO., INC.
Contract Period: 20 WORK DAYS Late Start Date: 05/09/11

Project: BREN-030-1(126)--39-43
Work Type: BRIDGE CLEANING
County: HARRISON Prj Awd Amt: $14,950.00
Route: U.S. 30
Location: MISSOURI RIVER BRIDGE EAST OF BLAIR,

NEBRASKA

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MCO069 MCCLAIN & CO., INC. $ 14,950.00 100.00 %
2 IN230 INTERSTATE MAINTENANCE, INC. $ 16,199.00 108.35 %
3 NO300 NORTHWEST LANDSCAPING, INC. $ 31,650.00 211.70 %
4 DEO030 DEANGELO BROTHERS, INC. $ 32,054.00 214.40 %
5 LI101 LINDNER PAINTING, INC. $ 78,650.00 526.08 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 602 2
Bid Order: 602 Contract ID: 43-0301-126 Primary County: HARRISON
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) MCO069 | ( 2 ) IN230 | ( 3 ) NO300
IMCCLAIN & CO., INC. | INTERSTATE MAINTENANCE, INC. |NORTHWEST LANDSCAPING, INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 BRIDGE NO. 4300.0S030, 1982' X 40' STEEL BEAM & CONCRETE BEAM
\ \ \
0010 2427-0686010 LUMP | 8300.00000 8300.00 | 8299.00000 8299.00 | 19250.00000 19250.00
BRIDGE CLEANING | |
0020 2528-8445110 LUMP | 500.00000 500.00| 1000.00000 1000.00| 3000.00000 3000.00
TRAFFIC CONTROL | |
0030 2528-8445113 20.000 EACH | 295.00000 5900.00 | 295.00000 5900.00 | 295.00000 5900.00
FLAGGERS | | |
0040 2533-4980005 LUMP | 250.00000 250.00| 1000.00000 1000.00 | 3500.00000 3500.00
MOBILIZATION | | |
SECTION TOTALS | $ 14,950.00| $ 16,199.00]| $ 31,650.00
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 14,950.00| $ 16,199.00| $ 31,650.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 602 3
Bid Order: 602 Contract ID: 43-0301-126 Primary County: HARRISON
Letting Date: 03/15/11 10:00 A.M.
| ( 4 ) DE030 | ( 5 ) LIlol | ( )
| DEANGELO BROTHERS, INC. | LINDNER PAINTING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 BRIDGE NO. 4300.0S030, 1982' X 40' STEEL BEAM & CONCRETE BEAM
\ \ \
0010 2427-0686010 LUMP | 20154.00000 20154.00] 65000.00000 65000.00 |
BRIDGE CLEANING | |
0020 2528-8445110 LUMP | 2000.00000 2000.00] 2750.00000 2750.00]
TRAFFIC CONTROL | |
0030 2528-8445113 20.000 EACH | 295.00000 5900.00] 295.00000 5900.00|
FLAGGERS | | |
0040 2533-4980005 LUMP | 4000.00000 4000.00] 5000.00000 5000.00|
MOBILIZATION | | |
SECTION TOTALS | $ 32,054.00| $ 78,650.00 | $
—————————————————————————————————————————— f——————
| | |

CONTRACT TOTALS




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 04/21/11
VENDOR RANKING Page: 981 1
Bid Order: 981 Contract ID: 55-1692-719 Primary County: KOSSUTH
Letting Date: 110315 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to TURNBULL'S TREE SERVICE
Contract Period: 10 WORK DAYS Late Start Date: 10/17/11
Project: MP-169-2(719)219--76-55
Work Type: FENCING
County: KOSSUTH Prj Awd Amt: $3,064.00
Route: U.S. 169
Location: 1 MILE SOUTH OF IOWA 9
UNIVERSAL CONCRETE, LTD.
Non-responsive bid submitted: Did not submit a Schedule of Prices form
TOTAL OVER
RANK VENDOR NO./NAME BID LOW BID
1 TUO81 TURNBULL'S TREE SERVICE S 3,064.00 100.00 %
2 NO300 NORTHWEST LANDSCAPING, INC. $ 12,280.00 400.78 %
3 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 28,356.00 925.45 %
UN105 UNIVERSAL CONCRETE, LTD. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 04/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 981 2
Bid Order: 981 Contract ID: 55-1692-719 Primary County: KOSSUTH
Letting Date: 03/15/11 10:00 A.M.
| ( 1 ) TUO81 | ( 2 ) NO300 | ( 3 ) K.051
| TURNBULL'S TREE SERVICE |[NORTHWEST LANDSCAPING, INC. |[K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 FENCING ITEMS
\ \ \
0010 2519-4200190 448.000 LF | 2.75000 1232.00| 1.00000 448.00| 2.00000 896.00
REMOVAL OF FENCE, | | |
0020 2528-8445110 LUMP | 200.00000 200.00] 500.00000 500.00] 3500.00000 3500.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 400.00000 400.00] 1700.00000 1700.00| 15000.00000 15000.00
MOBILIZATION | | |
0040 2599-9999009 448.000 LF | 2.75000 1232.00]| 21.50000 9632.00| 20.00000 8960.00
('"LINEAR FEET' ITEM) INSTALLATION OF | |
SNOW FENCE | | I
SECTION TOTALS | $ 3,064.00] $ 12,280.00| $ 28,356.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,064.00] $ 12,280.00| $ 28,356.00




